DATE 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711001

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1001- 00- 74

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: ROCK ROAD COMPANI ES, INC
Bl DDER NO 2: PAYNE & DOLAN, INC

| TEM
NUMBER

REMOVI NG GUARDRAI L

REMOVI NG PAVEMENT, BUTT JO NTS
FI NI SHI NG ROADWAY

ASPHALTI C MATERI AL FOR TACK CO
ASPHALTI C MATERI AL FOR PLANT M
ADJUSTI NG FLOOR DRAI NS
ANCHORAGES FOR STEEL PLATE BEA
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C SHOULDER RUMBLE STRI
SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 30

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N

GAL.
TON
EACH
EACH
L. F.
L. F.
EACH
LS

LS

onggrors

g0y

LB.

LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
L. F.
L. F.

ESTI MATED
QUANTI TY

124750.
4500.
4500.
9000.

2.

2.
4300.
4300.
30.
850.
1.

1.
960.
7720.
120.
2200.
4300.

131100.
5340.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

Bl DDER NO 1

UNI T

BI D PRI CE

. 000
. 000
. 560
. 560
. 990
. 060
. 000
. 000
. 000
. 500
. 000
. 400
. 400
. 260
. 750

LOCATI ON 53/ ROCK
MADI SON- JANESVI LLE RD

COUNTY

I 90
ROCK COUNTY
Bl DDER NO 2
UNI' T
AMOUNT BI D PRI CE AMOUNT
8287. 50 1. 250 8287. 50
9800. 00 2.130 11928. 00
3500. 00 2500. 000 2500. 00
13860. 00 1. 000 12600. 00
692120. 00 232.490 731413. 54
2400. 00 150. 000 1200. 00
1350. 00 450. 000 1350. 00
25740. 00 29. 000 24882. 00
86778. 50 10. 500 92505. 00
46575. 00 1750. 000 47250. 00
1.00 100. 000 100. 00
8200. 00 38965. 150 38965. 15
12475. 00 0. 080 9980. 00
4500. 00 1. 000 4500. 00
4500. 00 1. 000 4500. 00
90. 00 0.010 90. 00
250. 00 100. 000 200. 00
300. 00 150. 000 300. 00
2408. 00 0. 500 2150. 00
2408. 00 0. 600 2580. 00
689. 70 30. 000 900. 00
3451. 00 5. 000 4250. 00
3500. 00 2500. 000 2500. 00
35900. 00 35900. 000 35900. 00
9600. 00 10. 000 9600. 00
3860. 00 0. 500 3860. 00
120. 00 1. 000 120. 00
880. 00 0. 400 880. 00
1720. 00 0. 400 1720. 00
34086. 00 0. 260 34086. 00
4005. 00 0. 750 4005. 00

PAGE:

LETTI NG ATE: 07/11/00

Bl DDER NO 3

UNI T
Bl D PRI CE

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
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. 000
. 000
. 000
. 000
. 000
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Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711001

| TEM
NUMBER

90030

90030

90033

90035

90035

90035

90329
90394
90998
90999

PVMI MRKNG, SAME DAY, 4-INCH, L.F
PAVEMENT MARKI NG, RAI SED MARKE EACH
REMOVI NG PAVEMENT MARKI NGS L. F.
PVMI' MRKNG, DI AGONAL, 24-1NCH, L.F
TEMP PVMI' MRKG, 4-1NCH, REMOVA L. F
TEMP PVMI' MRKG CHAN 8-I N REMOV L. F.
M SC EACH

90005A REMOVE AND REPLACE MARK

M SC DAY
90008A PORTABLE CHANGEABLE MES
SIGN

M SC L. F.
90030A REMOVI NG CONCRETE BARRI

M SC L. F.
90030B ASPHALTI C PLUG JO NTS

M SC S. Y.
90033A SHEET MEMBRANE WATERPRO

M SC TON

90035A CRUSHED AGGREGATE BASE
COURSE, CRUSHED LI MESTONE

M SC TON
90035B ASPHALTI C CONCRETE PAVE
SUPERPAVE

M SC TON

90035C QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE
GRADE, SHAPE & FI NI SH FOR BEAM EACH

PROFI LOGRAPH LS
ON- THE- JOB TRAI NI NG, ASP-1T AP HRS
ON- THE- JOB TRAI NI NG, ASP-1 HRS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
16380. 000 0. 980 16052. 40
713. 000 50. 000 35650. 00
2900. 000 0. 500 1450. 00
425. 000 6. 500 2762. 50
3400. 000 1.500 5100. 00
2000. 000 1.600 3200. 00
162. 000 22.500 3645. 00
160. 000 80. 000 12800. 00
170. 000 22.000 3740. 00
1130. 000 115. 450 130458. 50
9700. 000 9. 100 88270. 00
9250. 000 9. 550 88337. 50
52400. 000 20. 000 1048000. 00
52400. 000 0. 400 20960. 00
15. 000 1820. 000 27300. 00
1. 000 5800. 000 5800. 00
2000. 000 4.000 8000. 00
500. 000 2. 000 1000. 00
....... 2525880. 60

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
0. 980 16052. 40
41. 000 29233. 00
0. 500 1450. 00
6. 500 2762. 50
1.500 5100. 00
1.600 3200. 00
50. 000 8100. 00
80. 000 12800. 00
20. 000 3400. 00
115. 450 130458. 50
8. 850 85845. 00
8. 250 76312. 50
20. 280 1062672. 00
0. 250 13100. 00
2510. 000 37650. 00
5468. 400 5468. 40
4.000 8000. 00
2. 000 1000. 00
2597706. 49

PAGE:

Bl DDER NO 3
UNI T

Bl D PRI CE
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Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711002

STATE PRQJECT(S): 1206-00-71
1206- 00- 91

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: JAMES CAPE & SONS CO

Bl DDER NO 2: SPEEDWAY SAND & GRAVEL, |NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI T

20100 CLEARI NG S.Y
20101 CLEARI NG STA.
20102 CLEARI NG I.D.
20104 CRUBBI NG STA.
20105 CRUBBI NG I.D.
20107 CRUBBI NG S.Y
20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT S.Y
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE S| DEWALK S.Y
20408 REMOVI NG MASONRY cCY
20411 REMOVI NG GUARDRAI L L. F

20412 REMOVI NG FENCE L. F.
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20422 REMOVI NG CONCRETE BASES EACH
20483 ABANDONI NG VELLS EACH
20503 UNCLASSI FI ED EXCAVATI ON cY
20801 BORROW EXCAVATI ON cY
21302 FI NI SH NG ROADVWAY, PRQIECT LS

1206- 00- 71
21303 FI NI SH NG ROADWAY, PRQIECT LS
1206- 00- 91

30404 CRUSHED AGGREGATE BASE COURSE TON
30426 BREAKER RUN STONE TON

30709 CONCRETE BASE COURSE, 9-INCH S.Y.
30729 H. E.S. CONCRETE BASE COURSE, 9 S.Y.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTIC M XTURE TON

ESTI MATED
QUANTI TY

3000.

9220.
707.
4990.
900.
73.
1616.
2790.
. 000
17.
8525.
48.

. 000
22701.
6117.
. 000

21124.
15860.
7106.
200.
1380.
1424.

000

000
000
000

000
000

. 000

000
000
000
000
000
000

Bl DDER NO 1

UNI T

BI D PRI CE

500.
500.

150.
750.
13.
5000.

5000.

000

. 900
. 720
. 500
. 000
. 250
. 500

LOCATI ON 13/ DANE
EAST & WEST BELTLI NE

USH 12
DANE COUNTY
Bl DDER NO 2
UNI' T
AMOUNT BI D PRI CE
3000. 00 4.000
1400. 00 175. 000
975. 00 12. 500
1400. 00 175. 000
975. 00 12. 500
3000. 00 2. 000
450. 00 800. 000
84455. 20 4.500
3266. 34 2. 000
24950. 00 3.500
3600. 00 10. 000
4416. 50 80. 000
2020. 00 1. 250
15372. 90 1. 000
500. 00 500. 000
8500. 00 250. 000
21312. 50 2.500
7200. 00 180. 000
2250. 00 650. 000
298064. 13 20. 000
60252. 45 8. 000
5000. 00 40000. 000
5000. 00 5000. 000
166879. 60 7.480
154159. 20 7. 400
245157. 00 32.670
7800. 00 34. 080
1725. 00 1. 250
712. 00 0. 500

COUNTY

454020.
48936,
40000.

5000.

158007.
117364.
232153.
6816.
1725.
712.

52
00

00
00
00
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UNI T
Bl D PRI CE
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Date 07/11/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711002

| TEM

NUMBER | TEM DESCRI PTI ON

40501 ASPHALTI C MATERI AL FOR PLANT M TON
40714 ASPHALTI C CONCRETE PAVEMENT, T TON

41509 CONCRETE PAVEMENT, 9-1NCH

41510 CONCRETE PAVEMENT, 10-1NCH

41653 PAVEMENT

TI ES

41654 DOWVEL BARS

41655 SPECI AL H GH EARLY STRENGTH CO

52105 CORRUGATED STEEL CULVERT PI PE
52107 CORRUGATED STEEL CULVERT PI PE

52149 STL APRON ENDW. FOR CLVRT
52151 STL APRON ENDW. FOR CLVRT

52207 RCCP, CL

52260 RCCP, APRON ENDWALLS,
52262 RCCP, APRON ENDWALLS,
52264 RCCP, APRON ENDWALLS,
52266 RCCP, APRON ENDWALLS,

60101 CONCRETE
60113 CONCRETE
60123 CONCRETE
60133 CONCRETE
60160 CONCRETE
60170 CONCRETE
60206 CONCRETE
60302 CONCRETE
60304 CONCRETE
60601 RI PRAP

I11, 30-1NCH

CURB, TYPE A
GUTTER 24-1 NCH
CURB AND GUTTER
CURB AND GUTTER
CURB AND GUTTER
CURB AND GUTTER

SI DEWALK, 6-1 NCH
BARRI ER, SI NGLE- FACED

12-1
18- 1
24-1
30-1

Pl PE
Pl PE

NCH
NCH
NCH
NCH

30-1
30-1
36-1
36-1

BARRI ER, TRANSI TION S

60604 MEDI UM RANDOM RI PRAP

60825 REINF CONC PI PE, CLASS
60826 REINF CONC PI PE, CLASS
60827 REINF CONC PI PE, CLASS
60829 REINF CONC PI PE, CLASS
60831 REINF CONC PI PE, CLASS
60833 REINF CONC PI PE, CLASS
61110 MANHOLES

TYPE 1

61121 |INLETS, TYPE 1
61122 | NLETS, TYPE 3
61123 | NLETS, TYPE 8
61124 | NLETS, TYPE 9
61128 RECONSTRUCTI NG MANHOLES

SS
SS
SS
SS
SS
SS

S. Y.
S. Y.
EACH
EACH
C.Y.
L. F.

rrrrrroorrrrree-
gmmmmmn<=< TmTmmmmmm

@

55900

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
400. 000 210. 000
1424. 000 55. 000
6576. 000 36. 000
6505. 000 37. 250
5240. 000 5. 500
1025. 000 7.500
9. 100 195. 000
18. 000 50. 000
12. 000 100. 000
1. 000 200. 000
4. 000 300. 000
36. 000 105. 000
15. 000 295. 000
2. 000 350. 000
9. 000 475. 000
3. 000 625. 000
150. 000 13. 900
1273. 000 13. 500
4390. 000 11. 200
289. 000 14. 000
2165. 000 12. 900
3314. 000 12. 700
12805. 000 3. 860
780. 000 34. 200
32. 000 80. 000
103. 000 35. 000
230. 000 32.750
1007. 000 48. 000
43. 000 50. 000
92. 000 52. 000
2830. 000 55. 000
12. 000 100. 000
47.000 120. 000
11. 000 1100. 000
17. 000 685. 000
35. 000 730. 000
3. 000 1600. 000
1. 000 2200. 000
1. 000 2500. 000

DI VI SI ON OF HI GHWAYS

78320.
236736.
242311.

28820.

7687.
1774.
900.
1200.
200.
1200.
3780.
4425.
700.
4275.
1875.
2085.
17185.
49168.
4046.
27928.
42087.
49427.
26676.
2560.
3605.
7532.
48336.
2150.
4784.
155650.
1200.
5640.

12100.

11645.

25550.

4800.
2200.
2500.

Bl DDER NO 2
UNI T

Bl D PRI CE AMOUNT
210. 000 84000. 00
55. 000 78320. 00

34. 080 224110. 08
36. 040 234440. 20

5. 000 26200. 00
6. 800 6970. 00
216. 890 1973.70
40. 000 720. 00
63. 000 756. 00
170. 000 170. 00
200. 000 800. 00
65. 000 2340. 00
286. 000 4290. 00
320. 000 640. 00
400. 000 3600. 00
512. 000 1536. 00
13. 560 2034. 00
9.670 12309. 91
10. 250 44997. 50
10. 250 2962. 25
11. 720 25373. 80
11. 720 38840. 08
3. 320 42512. 60
31. 380 24476. 40
36. 980 1183. 36
54. 000 5562. 00
54. 000 12420. 00
50. 000 50350. 00
53. 000 2279. 00
56. 000 5152. 00
60. 000 169800. 00
70. 000 840. 00
85. 000 3995. 00
600. 000 6600. 00
500. 000 8500. 00
550. 000 19250. 00
900. 000 2700. 00
1000. 000 1000. 00
900. 000 900. 00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE
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Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 5
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/11/00
PROPOSAL: 20000711002
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
61151 MANHOLE COVERS, TYPE J EACH 4. 000 250. 000 1000. 00 370. 000 1480. 00 0. 000 0. 00
61156 | NLET COVERS, TYPE H-S EACH 13. 000 330. 000 4290. 00 450. 000 5850. 00 0. 000 0. 00
61167 | NLET COVERS, TYPE H EACH 34. 000 330. 000 11220. 00 450. 000 15300. 00 0. 000 0. 00
61170 | NLET COVERS, TYPE M5 EACH 6. 000 255. 000 1530. 00 400. 000 2400. 00 0. 000 0. 00
61176 | NLET COVERS, TYPE V EACH 19. 000 350. 000 6650. 00 450. 000 8550. 00 0. 000 0. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 2. 000 300. 000 600. 00 150. 000 300. 00 0. 000 0. 00
61183 ADJUSTI NG | NLET COVERS EACH 2.000 300. 000 600. 00 150. 000 300. 00 0. 000 0. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 338. 000 30. 000 10140. 00 33. 000 11154. 00 0. 000 0. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 3068. 000 10. 500 32214. 00 10. 500 32214. 00 0. 000 0. 00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 10. 000 475. 000 4750. 00 550. 000 5500. 00 0. 000 0. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 18. 000 1850. 000 33300. 00 2050. 000 36900. 00 0. 000 0. 00
61611 CHAIN LINK FENCE, 5 FT. L. F. 1083. 000 7.910 8566. 53 6. 000 6498. 00 0. 000 0. 00
61620 CHAIN LI NK FENCE, GATES, EACH 7.000 886. 710 6206. 97 539. 000 3773.00 0. 000 0. 00

3- FEET, 6-1NCH
61632 SALVAGED CHAIN LINK FENCE, 6 F L. F. 3430. 000 13. 620 46716. 60 4. 650 15949. 50 0. 000 0. 00
61802 MAINT AND REPAI R OF HAUL ROADS LS 1. 000 5000. 000 5000. 00 2000. 000 2000. 00 0. 000 0. 00

1206-00-71
61803 MAINT AND REPAIR OF HAUL ROADS LS 1. 000 5000. 000 5000. 00 1000. 000 1000. 00 0. 000 0. 00

1206-00-91
61910 MOBI LI ZATI ON LS 1. 000 922210. 000 922210. 00 874555. 000 874555. 00 0. 000 0. 00
62001 CONCRETE CORRUGATED MEDI AN S. F. 3055. 000 5.770 17627. 35 4.870 14877. 85 0. 000 0.00
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 308. 000 4. 640 1429. 12 4.690 1444.52 0. 000 0.00
62202 ASPHALTI C SHOULDER RUMBLE STRI L. F. 16665. 000 0. 250 4166. 25 0. 250 4166. 25 0. 000 0. 00
62401 WATER MGAL 10. 000 200. 000 2000. 00 50. 000 500. 00 0. 000 0. 00
62501 TOPSOA L S Y. 5159. 000 2. 650 13671. 35 3. 000 15477. 00 0. 000 0. 00
62505 SALVAGED TOPSO L SY. 47284. 000 1. 650 78018. 60 1.820 86056. 88 0. 000 0. 00
62702 MJILCHI NG S.Y. 31359. 000 0.120 3763. 08 0. 100 3135. 90 0. 000 0. 00
62811 EROCSI ON BALES, DELIVERED EACH 354. 000 5. 000 1770. 00 5. 000 1770. 00 0. 000 0. 00
62812 EROCSI ON BALES, | NSTALLED EACH 354. 000 5. 000 1770. 00 4.000 1416. 00 0. 000 0. 00
62815 SILT FENCE, DELI VERED L. F. 8213. 000 1. 000 8213. 00 0. 900 7391.70 0. 000 0. 00
62816 SILT FENCE, | NSTALLED L. F. 8213. 000 1. 000 8213. 00 0. 900 7391.70 0. 000 0. 00
62817 SILT FENCE MAI NTENANCE L. F. 16041. 000 0.010 160. 41 0. 100 1604. 10 0. 000 0. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 9. 000 150. 000 1350. 00 100. 000 900. 00 0. 000 0. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 7.000 200. 000 1400. 00 150. 000 1050. 00 0. 000 0. 00
62824 EROCSI ON MAT, DELI VERED, CLASS S.Y. 15298. 000 0. 560 8566. 88 0. 540 8260. 92 0. 000 0. 00
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 15298. 000 0. 540 8260. 92 0. 600 9178. 80 0. 000 0. 00
62832 [EROCSI ON MAT, DELI VERED, CLASS S.Y. 2865. 000 1. 000 2865. 00 1. 050 3008. 25 0. 000 0. 00
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 2865. 000 0. 600 1719. 00 0. 600 1719. 00 0. 000 0. 00
62834 EROCSI ON MAT, DELI VERED, CLASS S.Y. 3400. 000 2.500 8500. 00 2. 450 8330. 00 0. 000 0. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711002

| TEM
NUMBER

63204

63205

63261

63262

63263

63264

63305
63310
63404
63405
63415
63502
63601
63605
63610
63701
63702
63821
63822
63826
63827

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30

TREES,

HORNBEAM AMERI CAN, 2-1NCH CAL
TREES,

SPRUCE, BLACK HILLS, 6-FT HEIG

TREES,
PI NE, AUSTRI AN, 8-FT HElIGHT, B
TREES,
LI LAC, JAPANESE LILAC, 1.5-INC
TREES,

PI NE, RED, 10-FT HEI GHT, B&B
SHRUBS,

VI BURNUM KOREANSPI CE, 10-1 NCH
CG

SHRUBS,

SAI NT JOHNSWORT, 24-1 NCH HEI GH
SHRUBS,

VI BURNUM AMVERI CAN CRANBERRYBUS
30-1 NCH, CG

SHRUBS,

VI BURNUM BLACKHAW 5- FT HElI GH
DELI NEATORS

DELI NEATOR BRACKETS

WOOD POSTS, 4X4-1NCH X 16-FT.
WOOD POSTS, 4X4-1NCH X 18- FT.
WOOD POSTS, 4X6-1NCH X 22-FT.
HI GH- STRENGTH STRUCT STEEL, S
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL REI NFORCEMENT, SI GN

HI GH- STRNGTH BAR STL REINF, S
SIGNS, TYPE |
SIGNS, TYPE ||, REFLECTIVE

MOVI NG SI GNS, TYPE

MOVI NG SI GNS, TYPE |
REMOVI NG SI GNS, TYPE |
REMOVI NG SI GNS, TYPE |1

S. Y.
CWI.
LB.
LB.
EACH

EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
LB.

C.Y.
LB.

LB.

S. F.
S. F.
EACH
EACH
EACH
EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
3400. 000 1.750
35. 000 24.000
467. 000 3. 200
1001. 000 4.010
2. 000 439. 000
2.000 439. 000
5. 000 439. 000
5. 000 439. 000
6. 000 439. 000
5. 000 234.000
12. 000 172. 000
5. 000 172. 000
8. 000 234.000
90. 000 6. 000
90. 000 22.000
8. 000 55. 000
31. 000 67. 000
6. 000 77.000
1697. 000 2.500
73. 000 475. 000
162. 000 1.600
6754. 000 3. 000
2166. 000 16. 750
844.030 15. 450
1. 000 368. 000
29. 000 40. 000
7.000 250. 000
17. 000 20. 000

DI VI SI ON OF HI GHWAYS

2195.

2195.

2634.

1170.

2064.

860.

1872.

540.
1980.
440.
2077.
462.
4242.
34675.
259.
20262.
36280.
13040.
368.
1160.
1750.
340.

00

00

00

00

00

00

00

00
00
00

00
50

20
00

26
00

00
00

Bl DDER NO 2

UN

T

D PRI CE

385.

560.

300.

525.

40.

45.

48.

135.

52.
60.
65.

495,

16.
12.
250.
40.
150.

15

000

000

000

000

000

000

000

. 000
. 000
000
000
000
. 650
000
. 650
. 650
750
950
000
000
000
. 000

2800.

1500.

3150.

200.

540.

240.

1080.

270.
720.
416.
1860.
390.
2800.
36135.
267.
11144.
36280
10930
250.
1160.
1050.
255.

00

00

00

00

00

00

00

00
00
00

00
05

30
10
50
19
00

00
00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

o

coo0oo0ofPPocoococooo0o0o

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000

LETTI NG DATE: 07/11/00

©

0000 PPo0000O0000O0

.00

.00

.00

.00

.00

.00

00

00
00
00

00
00

00
00

00
00

00
00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711002

| TEM
NUMBER

64116

64166

64167

64181

64182

64183

64210
64220
64303

64310
64311

64313
64318
64321
64323
64326
64501
64505
64506
64602
64618
64642

| TEM DESCRI PTI ON

REMOVI NG SMALL SI GN SUPPORTS
REMOVI NG STRUCTURAL STEEL SI GN

MOVI NG SMALL SI GN SUPPORTS

SI GN BRI DGE, CANTI LEVERED, STR
S-13-171

SI GN BRI DGE, CANTI LEVERED, STR
S-13-173

SI GN BRI DGE, CANTI LEVERED, STR
S-13-174

SI GN BRI DGE, CANTI LEVERED, STR
S-13-175

SI GN BRI DGE, STRUCTURE
S-13-176

SI GN BRI DGE, STRUCTURE
S-13-177

OVERHEAD SI GN SUPPORT, STRUCTU
S-13-168

OVERHEAD SI GN SUPPORT, STRUCTU
S-13-169

OVERHEAD SI GN SUPPORT, STRUCTU
S-13-170

FI ELD LABORATORY

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL, PRQJECT
1206- 00- 91

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
PRQIECT 1206-00-71

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
11. 000 20. 000 220. 00 15. 000
14. 000 210. 000 2940. 00 150. 000
17. 000 80. 000 1360. 00 40. 000
1. 000 15250. 000 15250. 00 13500. 000
1. 000 15500. 000 15500. 00 13500. 000
1. 000 12505. 000 12505. 00 13500. 000
1. 000 16000. 000 16000. 00 13500. 000
1. 000 33500. 000 33500. 00 35200. 000
1. 000 29850. 000 29850. 00 32200. 000
1. 000 10000. 000 10000. 00 2700. 000
1. 000 10000. 000 10000. 00 2700. 000
1. 000 12060. 000 12060. 00 10800. 000
1. 000 5000. 000 5000. 00 1500. 000
1. 000 7000. 000 7000. 00 6000. 000
1. 000 10000. 000 10000. 00 10000. 000
270. 000 15. 000 4050. 00 15. 000
130. 000 100. 000 13000. 00 100. 000
65221. 000 0. 200 13044. 20 0. 200
2761. 000 1. 000 2761. 00 1. 000
383. 000 0. 450 172.35 0. 450
13104. 000 0. 250 3276. 00 0. 250
9967. 000 0. 400 3986. 80 0. 400
4820. 000 2. 000 9640. 00 1. 300
356. 000 3. 000 1068. 00 3. 000
570. 000 3. 000 1710. 00 3. 000
36243. 000 0. 430 15584. 49 0. 860
11808. 000 0. 800 9446. 40 2. 000
32316. 000 0. 200 6463. 20 0. 200

13500.

13500.

35200.

32200.

2700.

2700.

10800.

1500.
6000.
10000.

4050.
13000.

13044.
2761.
172.
3276.
3986.
6266.
1068.
1710.
31168.
23616.
6463.

00
00
00
00
00
00
00
00
00
00

00
00

20
00

00
80

00
00

00
20
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Bl DDER NO 3

UNI T
Bl D PRI CE

[eNeNe]

[eNe]

eNeloooNoNoNeoloNeNe)

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000
. 000

. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

[eNeoNe}

.00
.00
.00
.00
.00
.00
.00
.00

.00
.00

0. 00

©

COLLLLLLL0L0O

00

00
00

00
00

00
00

00
00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711002

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

PVMI' MRKNG, STOP LI NE, 24-1NCH
PVMI' MRKNG, CROSSWALK, 12-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, SYMBOLS, EPO
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 8- 1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- 1 N REMOV
TEMP PVMI' MRKNG, RAI SED MARKER
NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
PULL BOXES, STEEL, GROUNDED, 2
JUNCTI ON BOXES, 14X8X6-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 7
TRNSFRMR BASE STD, 11 1/2-IN B
CABLE I N DUCT, 3 CONDUCTOR, NO
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 2

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED

prorrororrror o moEr T

%EE?TT‘Tfﬂ?1T‘gfﬂjTT‘QTHFTT‘QSEEE?1T

EACH 15.

EACH 39.
5.
6160.
228.
563.
2040.
2210.
4003.
5751.
12246.
116058.
47784.
4.

grrrrorrrrrm
gmmmmmmmmnmnmnO

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
UNI' T
QUANTI TY BID PRI CE
000 5. 250
000 5. 000
000 130. 000
000 140. 000
000 140. 000
000 4.250
000 4.500
000 4.250
000 110. 000
000 0. 180
000 0.970
000 1.940
. 000 49. 000
. 000 4. 050
. 000 4.800
. 000 12. 600
. 000 13. 500
. 000 4.260
. 000 21. 000
. 000 282. 000
. 000 540. 000
. 000 555. 000
. 000 1119. 000
000 345. 000
. 000 621. 000
. 000 534. 000
000 669. 000
000 252. 000
000 5. 250
000 0.510
000 0.570
000 0. 630
000 0.720
000 0. 990
000 1. 050
000 1. 440
000 1.570
000 1.600
000 918. 000

164947.
4095.
27985.
60338.
237678.
10152.
115560.
3885.
1119.
5175.
5589.
534.
26091.
1260.
32340.
116.
320.
1285.
1591.
3962.
6038.
17634.
182211.
76454.
3672.

Bl DDER NO 2

UNI T

OFRPrRFRPRRFRPPFPOOOOOWU

©o
[

Bl D PRI CE

. 050
. 800
. 600
. 500
. 260
. 000
282.
540.
555.
1119.
345.
621.
534.
669.
252.
. 250
. 510
. 570
. 630
. 720
. 990
. 050
. 440
. 570
. 600
. 000

000
000
000
000
000
000
000
000
000

164947.
4095.
27985.
60338.
237678.
10152.
115560.
3885.
1119.
5175.
5589.
534.
26091.
1260.
32340.
116.
320.
1285.
1591.
3962.
6038.
17634.
182211.
76454.
3672.

PAGE

Bl DDER NO 3

UNI T
Bl D PRI CE

0000000000000 00000000000000000000000000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 07/11/00
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Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711002

| TEM
NUMBER

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

POLES, TYPE 5

TROVBONE ARMS, 25- FOOT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A STORM SEVER STRUCTURE,
STRUCTURE 275

M SC

90004AA | TS DOCUMENTATI ON, PRO
1206- 00- 91

M SC

90004B STORM SEVER STRUCTURE,

I NLET 51

M SC

90004BB I TS FI ELD SYSTEM | NTEG
M SC

90005A RAMP METER S| GNAL BASE
M SC

90005AA RAMP METER CONTROL ASS
TYPE 2

M SC

90005AAA CAVERA POLE, 50 FEET
M SC

90005AAAA MULTI - PORT SERI AL AD
ASSEMBLY

M SC

90005B | NLET PROTECTI ON, TYPE
M SC

90005BB RAMP METER CONTROL SI G
ASSEMBLY, TYPE 4 ( OVERHEAD)

M SC

90005BBB CONCRETE BASE, CAMERA
M SC

90005BBBB 232-485 CONVERTER UN
M SC

90005C | NLET PROTECTI ON, TYPE
M SC

90005CC ENFORCEMENT SI GNAL ASS
M SC

90005CCCC VI DEO SW TCH

EACH
L. F.
LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 630. 000
4. 000 897. 000
10489. 000 1.550
1. 000 4000. 000
1. 000 16500. 000
1. 000 2500. 000
1. 000 41400. 000
1. 000 1050. 000
9. 000 1155. 000
5. 000 1950. 000
1. 000 9990. 000
62. 000 100. 000
4.000 690. 000
5. 000 975. 000
1. 000 3870. 000
71. 000 35. 000
13. 000 1534. 000
1. 000 24150. 000

DI VI SI ON OF HI GHWAYS

2500.

41400.

1050.

10395.

9750.

9990.

6200.

2760.

4875.

3870.

2485.

19942.

24150.

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2
UNI T
Bl D PRI CE

650. 000

41400. 000

1050. 000

1155. 000

1950. 000

9990. 000

45. 000

690. 000

975. 000

3870. 000

50. 000

1534. 000

24150. 000

650.

41400.

1050.

10395.

9750.

9990.

2790.

2760.

4875.

3870.

3550.

19942.

24150.

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3

UNI T
Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711002

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

10

LETTI NG DATE: 07/11/00

Bl DDER NO 3

UNI T

Bl D PRI CE

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI T
M SC EACH
90005D MANHOLE, TYPE SPECI AL,
M SC EACH
90005DD ADVANCE WARNI NG FLASHE
, TYPE 1 (SI GNAL STANDARD)
M SC EACH
90005DDD FURNI SH SPREAD SPECTR
ASSEMBLY
M SC EACH
90005DDDD VI DEO QUAD SPLI TTER
M SC EACH
90005E REMOVI NG PULL BOXES
M SC EACH
90005EEE | NSTALL SPREAD SPECTR
ASSEMBLY
M SC EACH
90005EEEE VI DEO RECORDER
M SC EACH
90005F SALVAGED STREET LI GHTS
M SC EACH
90005FF PORTABLE CHANGEABLE ME
SI G\, DELI VERED, PRQJECT 1206-
M SC EACH
90005FFF FURNI SH SPREAD SPECTR
ANTENNA
M SC EACH
90005FFFF FURNI SH CAMERA CONTR
M SC EACH
90005G RELOCATI NG STREET LI GHT
M SC EACH
90005GG TEST EXI STI NG LOOP DET
M SC EACH
90005GGG | NSTALL SPREAD SPECTR
ANTENNA
M SC EACH
90005GGGG | NSTALL CAMERA CONTR
M SC EACH
90005H SALVAGE TROMBONE SIGN S
M SC EACH

90005HHH FURNI SH REMOTE SI TE M

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI' T UNI' T

QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
6. 000 2000. 000 12000. 00 900. 000

6. 000 798. 000 4788. 00 798. 000

8. 000 3450. 000 27600. 00 3450. 000

1. 000 2460. 000 2460. 00 2460. 000

2. 000 90. 000 180. 00 90. 000
7.000 876. 000 6132. 00 876. 000

1. 000 450. 000 450. 00 450. 000

13. 000 180. 000 2340. 00 180. 000

4. 000 5000. 000 20000. 00 5000. 000

8. 000 567. 000 4536. 00 567. 000
4.000 3960. 000 15840. 00 3960. 000

40. 000 360. 000 14400. 00 360. 000
24.000 105. 000 2520. 00 105. 000
7.000 540. 000 3780. 00 540. 000
2.000 720. 000 1440. 00 720. 000
4.000 240. 000 960. 00 240. 000

3. 000 4560. 000 13680. 00 4560. 000

180.

6132.

450.

2340.

20000.

4536.

15840.

14400.

2520.

3780.

1440.

960.

13680.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711002

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T
M SC EACH
90005HHHH T- 1 CODEC/ CSU/ DSU
CONFI GURATI ON SOFTWARE
M SC EACH
90005J PORTABLE CHANGEABLE MES
DELI VERED, PRQJECT 1206-00-71
M SC EACH
90005JJ REPAI R EXI STI NG LOOP D
M SC EACH
90005JJJ | NSTALL REMOTE SI TE M
M SC EACH
90005JJJJ VI DEO SYSTEM MANAGEM
SOFTWARE
M SC EACH
90005K CRASH CUSI ONS, STANDARD
M SC EACH
90005KKK FURNI SH LEASED LI NE M
M SC EACH
90005KKKK FURNI SH MONI TOR SUPP
MOUNT
M SC EACH
90005LLL | NSTALL LEASED LI NE M
M SC EACH
90005LLLL I NSTALL MONI TOR SUPP
MOUNT
M SC EACH
90005MM LOCATE EXI STI NG UTILIT
M SC EACH
90005MW FURNI SH T-1 CODEC/ CSU
M SC EACH
90005NN EXPOSE EXI STI NG UTILIT
M SC EACH
90005NNN | NSTALL T-1 CODEC/ CSU
M SC EACH
90005PP | NSTALL PROPOSED CONDU
EXI STI NG | TEM
M SC EACH
90005PPP FURNI SH 56K CSU/ DSU
M SC EACH

90005QQ METER BREAKER PEDESTAL

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 975. 000
2. 000 5000. 000
9. 000 666. 000
2. 000 1800. 000
1. 000 113700. 000
1. 000 9500. 000
4. 000 1680. 000
5. 000 330. 000
3. 000 585. 000
3. 000 840. 000
51. 000 250. 000
11. 000 6750. 000
51. 000 250. 000
10. 000 585. 000
8. 000 270. 000
10. 000 810. 000
17. 000 1230. 000

DI VI SI ON OF HI GHWAYS

10000.

5994.

3600.

113700.

9500.

6720.

1650.

1755.

2520.

12750.

74250.

12750.

5850.

2160.

8100.

20910.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

975.

5000.

666.

1800.

113700.

8800.

1680.

330.

585.

840.

1300.

6750.

700.

585.

270.

810.

1230.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

5994.

3600.

113700.

8800.

6720.

1650.

1755.

2520.

66300.

74250.

35700.

5850.

2160.

8100.

20910.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3

UNI T

Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 07/11/00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711002

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
M SC EACH
90005QQQ | NSTALL 56K CSU/ DSU
M SC EACH
90005RR BREAKER BOX
M SC EACH
90005RRR 19- | NCH RACK, OPERATI
M SC EACH
90005SSS FURNI SH VI DEO MONI TOR
M SC EACH
90005TT CONCRETE BASE, CONTROL
CABI NET
M SC EACH
90005TTT | NSTALL VI DEO MONI TOR
M SC EACH
90005UU RAMP METER FI ELD CABI N
M SC EACH
90005UUU FURNI SH MONI TOR SUPPO
CEl LI NG MOUNT
M SC EACH
90005VV SYSTEM DETECTI ON STATI
CABI NET
M SC EACH
90005VWW | NSTALL MONI TOR SUPPO
CEl LI NG MOUNT
M SC EACH
90005WNV FURNI SH CAVERA ASSENBL
M SC EACH
90005WWW FURNI SH SERI AL PORT/ E
MODEM
M SC EACH
90005XX | NSTALL CAMERA ASSENBL
M SC EACH
90005XXX | NSTALL SERI AL PORT/ E
MODEM
M SC EACH
90005YY FURNI SH CAMERA CONTROL
ASSEMBLY
M SC EACH

90005YYY FURNI SH HOST SI TE MJL

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
9. 000 570. 000
17. 000 480. 000
3. 000 1860. 000
8. 000 540. 000
17. 000 795. 000
6. 000 720. 000
5. 000 10860. 000
4. 000 285. 000
15. 000 7890. 000
2. 000 795. 000
6. 000 7560. 000
3. 000 4890. 000
5. 000 3960. 000
2.000 600. 000
6. 000 2760. 000
1. 000 7110. 000

DI VI SI ON OF HI GHWAYS

4320.

54300.

1140.

118350.

1590.

45360.

14670.

19800.

1200.

16560.

7110.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

570.

480.

1860.

540.

795.

720.

10860.

285.

7890.

795.

7560.

4890.

3960.

600.

2760.

7110.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

4320.

54300.

1140.

118350.

1590.

45360.

14670.

19800.

1200.

16560.

7110.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

12

Bl DDER NO 3

UNI T

Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 07/11/00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711002

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

13

Bl DDER NO 3

UNI T

Bl D PRI CE

LETTI NG DATE: 07/11/00

90005

90005

90008

90008

90008

90008

90030

90030

90030

90030

90030

90030

90030

90030

90030

| TEM DESCRI PTI ON
M SC
90005ZZ | NSTALL CAMERA CONTRCL
ASSEMBLY
M SC
90005777 | NSTALL HOST SI TE MJL
M SC

90008A PORTABLE CHANGEABLE MES
OPERATI ONAL, PRQJECT 1206-00-7
M SC

90008AA PORTABLE CHANGEABLE ME
SI GN, OPERATI ONAL, PRQJECT 120
M SC

90008BB | TS EQUI PMENT AND SYST
MAI NTENANCE

M SC

90008CC I TS TRAI NI NG

M SC

90030A CONCRETE BARRI ER, SI NGL
51-1 NCH, SPECI AL

M SC

90030AA CONDUI T, DI RECTI ONAL B
3- 1 NCH

M SC

90030B CONCRETE BARRI ER, SI NGL
42-1 NCH, SPECI AL

M SC

90030BB 6- PAI R CABLE

M SC

90030C CONCRETE BARRI ER, DOUBL
42-1 NCH, SPECI AL

M SC

90030CC SPREAD SPECTRUM RADI O
CABLE, 7/8-1NCH

M SC

90030D CONCRETE BARRI ER, TRANS
SECTI ON, 42-1NCH, SPECI AL

M SC

90030DD REMOVE EXI STI NG CABLES
M SC

90030E CONCRETE CURB AND GUTTE

Bl DDER NO 1
ESTI MATED UNI' T

UNI' T QUANTI TY BID PRI CE

EACH 5. 000 960. 000
EACH 1. 000 690. 000
DAY 260. 000 50. 000
DAY 280. 000 50. 000
DAY 888. 000 108. 000
DAY 8. 000 2490. 000
L. F. 1920. 000 48. 000
L. F. 10552. 000 13. 500
L. F. 570. 000 48. 000
L. F. 4341. 000 1. 050
L. F. 615. 000 48. 000
L. F. 1709. 000 7.200
L.F 77.000 95. 000
L. F. 295. 000 0. 900
L. F. 2204. 000 12. 000

4800.

690.

13000.

14000.

95904.

19920.

92160.

142452.

27360.

4558.

29520.

12304.

7315.

265.

26448.

00

00

00

00

00

00

00

05

00

80

00

50

00

960.

690.

50.

50.

108.

2490.

35.

13.

30.

39.

44.

10.

000

000

000

000

000

000

120

500

380

. 050

360

. 200

960

. 900

250

4800.

690.

13000.

14000.

95904.

19920.

67430.

142452.

17316.

4558.

24206.

12304.

3461.

265.

22591.

00

00

00

00

00

00

40

00

60

05

40

80

92

50

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 14
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00

PROPOSAL: 20000711002

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90031

90031

30-1INCH , TYPE A, SPECI AL

M SC

90030EE CATEGCRY 5, 4-PAIR CAB
OPERATI ONS AREA

M SC

90030F CONCRETE CURB AND GUTTE
36-1NCH , TYPE A, SPECI AL

M SC

90030FF COAXI AL CABLE, OPERATI
M SC

90030G CONCRETE GURB AND GUTTE
SPECI AL

M SC

90030H CONCRETE GUTTER, 24-1NC
M SC

90030J SLOPE STABI LI ZATI ON AND
LANDSCAPI NG

M SC

90030JJ CONDUI T, DI RECTI ONAL B
2-1 NCH

M SC

90030K REMOVI NG STORM STEWER,
M SC

90030KK RAMP METER SI GNAL CABL
5 CONDUCTOR, NO. 14

M SC

90030L REMOVI NG STORM SEVEER, 3
M SC

90030LL RAMP METER SI GNAL CABL
5 CONDUCTOR, NO. 12

M SC

90030M TEMPORARY PAVEMENT MARK
4-1 NCH, REMOVABLE TAPE, SPECI A
M SC

90030MM RAMP METER SI GNAL CABL
5 CONDUCTOR, NO. 10

M SC

90030NN RAMP METER SI GNAL CABL
5 CONDUCTOR, NO. 8

M SC

90031A MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL

M SC

90031B CONCRETE CORRUGATED MED

917.

2000.

220.

700.

420.

390.

1450.

250.

619.

10.

1296.

4713.

1865.

4255.

1705

1470

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

13.

12.

14.

50.

12.

25.

35.

27.

. 350

500

. 400

720

000

000

600

000

. 900

000

. 930

. 300

. 710

. 700

750

. 000

1237.

27000.

528.

8904.

5880.

19500.

18270.

6250.

557.

350.

1205.

6126.

3189.

11488.

47313.

8820.

95

00

00

00

00

00

00

00

10

00

28

90

15

50

75

00

11.

13.

54.

12.

20.

40.

22.

. 350

720

. 400

560

. 670

000

600

000

. 900

000

. 930

. 300

. 710

. 700

950

. 880

1237.

23440.

528.

9492.

4061.

21060.

18270.

5000.

557.

400.

1205.

6126.

3189.

11488.

39129.

7173.

95

00

00

00

40

00

00

00

10

00

28

90

15

50

75

60

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

0. 000 0.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711002

90033

90033

90033

90035

90035

90035

90365
90545
90712
90005

SPECI AL

M SC S. Y.
90033A ANTI - GRAFFI TI COATI NG

M SC S. Y.

90033B EROSI ON MAT, DELI VERED

TYPE C, SPECI AL

M SC S. Y.
90033C EROSI ON MAT, | NSTALLED

TYPE C, SPECI AL

M SC TON
90035A CRUSHED AGGREGATE BASE
CRUSHED STONE

M SC TON
90035B ASPHALTI C CONCRETE PAVE
SUPERPAVE

M SC TON

90035C QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE

QW, BASE COURSES TON

CONCRETE COLLAR EACH
TRAFFI C CONTROL, COVERI NG SI GN EACH
M SC EACH

90005MMW FURNI SH PROTOTYPE FI
CABI NET

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

910.

1960.

1960.

808.

5246.

5246.

21882.
16.
13.

1.

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

000

000

000

000

000

000

000
000
000
000

13.

10.

35.

450

. 880

. 990

000

000

. 500

. 220
400.

75.
9960.

000
000
000

12239.

7604.

5860.

8080.

183610.

2623.

4814.
6400.

975.
9960.

6871698.

50

80

40

00

00

00

04

00
00

92

13.

35.

35.

450

000

. 500

. 200

000

. 500

. 220
600.

75.
9960.

000
000
000

12239.

68600.

4900.

6625.

183610.

2623.

4814.
9600.

975.
9960.

6880826.

50

00

00

60

00

00

04

00
00

56

PAGE:

15

LETTI NG DATE: 07/11/00

[eNeoNoNe)

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000
. 000
. 000

oo

.00

.00

.00

.00

.00

00

00

00
00

.00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

20000711003

STATE PRQJECT(S): 1373-01-73

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

MCGUI RE, | NC.
B. R AMON & SONS,
PAYNE & DOLAN, | NC

I NC.

| TEM DESCRI PTI ON

LOCATI ON 28/ JEFFERSON
WATERTOAN TO OCONOVOWOC

STH 16

JEFFERSON COUNTY

COUNTY

PACE: 16

LETTI NG DATE: 07/11/00

REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB AND GUTTER
UNCLASSI FI ED EXCAVATI ON
BORROW EXCAVATI ON

FI NI SHI NG ROADWAY

CRUSHED AGCREGATE BASE COURSE
BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C SURFACE, TEMPORARY  TON
CORRUGATED STEEL PI PE ARCH, 28 L.F.
STL APRON ENDW. FOR PI PE ARCH, EACH
RCCP, CL Il1l, 24-1NCH L. F.
RCCP, APRON ENDWALLS, 24-1NCH EACH
CONCRETE CURB, TYPE J L. F.
CONCRETE CURB AND GUTTER, 36-1 L.F.

MAI NTENANCE AND REPAI R OF HAUL

MOBI LI ZATI ON LS

CONCRETE CORRUGATED MEDI AN S. F.

ASPHALTI C FLUMES S.Y.
SALVAGED TOPSO L S.Y.
MULCHI NG S.Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SILT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI

2

EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
2950. 000 2. 250
2240. 000 1.500
310. 000 3. 000
4735. 000 6. 500
1730. 000 6. 500
1. 000 2000. 000
8545. 000 7.750
50. 000 13. 000
400. 000 1.600
145. 000 210. 000
395. 000 36. 000
28. 000 28. 000
2. 000 250. 000
98. 000 55. 000
2. 000 425. 000
260. 000 20. 000
300. 000 22.000
1. 000 1. 000
1. 000 13600. 000
2440. 000 6. 900
16. 000 50. 000
3500. 000 1. 250
3500. 000 0. 200
100. 000 6. 000
100. 000 5. 000
2000. 000 1. 000
2000. 000 1. 000
6000. 000 0.010
1. 000 300. 000
3. 000 100. 000

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE
6637. 50 2. 250
3360. 00 1.500
930. 00 3. 000
30777.50 6. 500
11245. 00 6. 500
2000. 00 4000. 000
66223. 75 8. 850
650. 00 14. 000
640. 00 1.600
30450. 00 210. 000
14220. 00 36. 000
784. 00 28. 000
500. 00 250. 000
5390. 00 55. 000
850. 00 425. 000
5200. 00 20. 000
6600. 00 22.000
1.00 50. 000
13600. 00 22320. 000
16836. 00 6. 900
800. 00 50. 000
4375. 00 1. 250
700. 00 0. 180
600. 00 6. 000
500. 00 5. 000
2000. 00 1. 000
2000. 00 1. 000
60. 00 0. 100
300. 00 150. 000
300. 00 200. 000

5390. 00
850. 00
5200. 00
6600. 00
50. 00
22320. 00
16836. 00
800. 00
4375. 00
630. 00
600. 00
500. 00
2000. 00
2000. 00
600. 00
150. 00
600. 00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
4.550 13422. 50
1.150 2576. 00
3. 000 930. 00
7.900 37406. 50
10. 900 18857. 00
1365. 000 1365. 00
9. 150 78186. 75
10. 600 530. 00
1.150 460. 00
210. 000 30450. 00
40. 000 15800. 00
32.150 900. 20
147. 000 294.00
57. 650 5649. 70
535. 000 1070. 00
17. 250 4485. 00
18. 500 5550. 00
1030. 000 1030. 00
14640. 000 14640. 00
4.900 11956. 00
46. 950 751. 20
1.150 4025. 00
0. 130 455. 00
4.000 400. 00
4.000 400. 00
0. 950 1900. 00
0. 950 1900. 00
0. 090 540. 00
250. 000 250. 00
300. 000 900. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711003

| TEM
NUMBER

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30
SODDI NG

WOOD POSTS, 4X6-1NCH X 14-FT.
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKNG, STOP LINE, 18
TEMP PVMI' MRKG STOP LNE 18I N R
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, GROUNDED, 2
CONCRETE BASES, TYPE 1
PEDESTAL BASES

TRAFF SI GNAL STANDARDS, ALUM N
SAW NG EXI STI NG PAVEMENT

M SC

90005A CONSTRUCTI ON STAKI NG, P
CULVERTS

M SC

90005B SALVAGED WARNI NG BEACON

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
3. 000 50. 000
120. 000 3. 000
120. 000 5. 400
60. 000 10. 000
10. 000 44.000
50. 340 16. 250
6. 000 25. 000
4. 000 10. 000
10. 000 5. 000
1. 000 3000. 000
68. 000 48. 000
6440. 000 0. 250
616. 000 0. 500
3648. 000 0. 150
1552. 000 0. 500
5330. 000 0. 380
700. 000 0.760
2600. 000 0. 400
100. 000 5. 600
8. 000 105. 000
4. 000 110. 000
30. 000 4.000
80. 000 3. 000
10. 000 50. 000
4680. 000 0. 250
10925. 000 1. 000
40. 000 1. 000
56. 000 4.000
42.000 6. 000
892. 000 6. 500
6. 000 475. 000
2.000 520. 000
2.000 250. 000
2.000 210. 000
108. 000 3. 000
2.000 75. 000
2.000 450. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

3000.

105.
110.
. 000
. 000

450.

UoooOo00O!

OCORARPRPOOWA

000
000

000

. 250
. 000

000

. 000
. 000
. 500
475.
520.
250.
210.
. 000
75.

000
000
000
000

000

000

PAGE

LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T

AMOUNT Bl D PRI CE
90. 00 39. 000
360. 00 3. 300
630. 00 4.900
360. 00 6. 000
550. 00 55. 120
805. 44 18. 020
240. 00 50. 000
100. 00 20. 000
250. 00 25. 000
3000. 00 3250. 000
3264. 00 48. 000
1610. 00 0. 250
308. 00 0. 500
547. 20 0. 150
776. 00 0. 500
2025. 40 0. 380
532. 00 0.760
1040. 00 0. 400
560. 00 5. 600
840. 00 105. 000
440. 00 110. 000
120. 00 4.000
240. 00 3. 000
500. 00 50. 000
1170. 00 0. 250
10925. 00 1. 000
40. 00 1. 000
224.00 4.000
252.00 6. 000
5798. 00 6. 500
2850. 00 475. 000
1040. 00 520. 000
500. 00 250. 000
420. 00 210. 000
324.00 2. 450
150. 00 75. 000
900. 00 450. 000



Date 07/11/00
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI T
Bl D PRI CE

PACE: 18

LETTI NG DATE: 07/11/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000711003

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
90030 M SC L. F.

90030

90030

90030

90030

90031

90035

90035

90365
90616

90030B CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE

M SC L. F.
90030C CONSTRUCTI ON STAKI NG, C
GUTTER, CURB AND GUTTER

M SC L. F.
90030D CONSTRUCTI ON STAKI NG, |
LAYOUT

M SC L. F.
90030E CONSTRUCTI ON STAKI NG, R
REFERENCE

M SC L. F.
90030F CONSTRUCTI ON STAKI NG, SU
M SC

90031D PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY

S. F.

M SC TON
90035B ASPHALTI C CONCRETE PAVE
SUPERPAVE

M SC TON

90035C QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE

QW, BASE COURSES TON
MARKER PCSTS, FLEXIBLE, FOR CU EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1460. 000 1.150
560. 000 1.610
1460. 000 3. 100
1460. 000 0.770
1460. 000 1.150
960. 000 3. 000
2380. 000 25. 400
2380. 000 0. 650
8545. 000 0. 300
2.000 22.000

PROPCSAL TOTAL

4526.

1124.

1679.

2880.

60452.

1547.

2563.

44.

349577.

00

00

00

00

50

00

68

3. 100

0.770

1.150

3. 000

25. 400

0. 650

0. 180
50. 000

Bl DDER NO 3
UNI' T

AMOUNT Bl D PRI CE AMOUNT
1679. 00 1.150 1679. 00
901. 60 1.610 901. 60
4526. 00 3. 100 4526. 00
1124. 20 0.770 1124. 20
1679. 00 1.150 1679. 00
2880. 00 3. 000 2880. 00
60452. 00 29. 750 70805. 00
1547. 00 0.700 1666. 00
1538. 10 0. 400 3418. 00
100. 00 50. 000 100. 00
369576. 19 389994. 18



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711004

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 3025- 01- 90

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: CABLE-LITE, INC

Bl DDER NO 2:

| TEM
NUMBER

Bl DDER NO 3: CEDAR CREEK ELECTRIC, |INC
| TEM DESCRI PTI ON UNI T
FI NI SHI NG ROADWAY LS
ASPHALTI C SURFACE MG
MOBI LI ZATI ON LS
SILT FENCE, DELI VERED M
SILT FENCE, | NSTALLED M
SILT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
WOOD POSTS, 100 X 150 MM X 4.3 EACH
SIGNS, TYPE |, REFLECTIVE e
MOVI NG SI GNS, TYPE |1 EACH
TRAFFI C CONTROL LS
PAVEMENT MARKI NG, 100 WM EPOX M
PVMI' MRKNG, CHANNELI ZI NG, 200 M
REMOVI NG PAVEMENT MARKI NGS M
PVMI' MRKNG, STOP LINE, 450 MM M
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
NONMETALLI C CONDUI T, SCHEDULE M
NONMETALLI C CONDUI T, SCHEDULE M
NONMETALLI C CONDUI T, SCHEDULE M
CONDUI T, SPECI AL, 103 MM M
LOOP DETECTOR CONDUI T M
LOOP DETECTOR SLOTS M
PULL BOXES, STEEL, 300 X 600 M EACH
PULL BOXES, STEEL, GROUNDED, 6 EACH
CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 2 EACH
CONC CNTRL CABI NET BASES, TYPE EACH
PEDESTAL BASES EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 19
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

OUTDOOR LI GHTI NG CONSTRUCTI ON CO. ,

I NC.

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000

Bl DDER NO 1

UNI T

BI D PRI CE

. 500
. 000
. 000
. 750
. 500
. 200
. 300
. 750
. 800
320.
500.
495.
655.
920.
211.

000
000
000
000
000
000

LETTI NG DATE: 07/11/00

LOCATI ON 14/ DODGE COUNTY

CHURCH ST, E AVE I NTER
STH 67
DODGE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T

AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
600. 00 2095. 000 2095. 00 120. 000 120. 00
150. 00 300. 000 150. 00 1100. 000 550. 00
2000. 00 2736. 000 2736. 00 2100. 000 2100. 00
650. 00 5. 000 500. 00 5. 500 550. 00
650. 00 5. 000 500. 00 5. 000 500. 00
350. 00 1.500 150. 00 2.500 250. 00
200. 00 150. 000 150. 00 175. 000 175. 00
200. 00 250. 000 250. 00 250. 000 250. 00
100. 00 100. 000 100. 00 125. 000 125. 00
261. 00 66. 000 38. 28 170. 000 98. 60
200. 00 100. 000 100. 00 50. 000 50. 00
700. 00 4080. 000 4080. 00 1000. 000 1000. 00
1080. 00 1.600 1152. 00 1.500 1080. 00
595. 00 9. 000 630. 00 8. 500 595. 00
247.50 8. 750 262. 50 8. 250 247.50
592. 00 19. 500 624. 00 18. 500 592. 00
370. 00 195. 000 390. 00 185. 000 370. 00
370. 00 195. 000 390. 00 185. 000 370. 00
3609. 63 15. 760 3396. 28 14. 750 3178. 63
562. 50 20. 690 517. 25 20. 850 521. 25
686. 40 23. 300 512. 60 58. 000 1276. 00
6738. 70 59. 730 4718. 67 112. 000 8848. 00
1842. 50 12. 050 1325. 50 14. 760 1623. 60
3214. 40 47.500 4655. 00 46. 000 4508. 00
1920. 00 359. 550 2157. 30 560. 000 3360. 00
4000. 00 428. 700 3429. 60 590. 000 4720. 00
2475. 00 462. 750 2313.75 512. 000 2560. 00
1965. 00 645. 250 1935.75 755. 000 2265. 00
920. 00 883. 000 883. 00 875. 000 875. 00
1055. 00 101. 500 507. 50 91. 000 455. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000711004

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

TRNSFRVR BASE STD, 288 MM BOLT EACH 3. 000 638. 000
TRAFF SI GNAL CABLE, 5 CONDUCTO M 119. 000 2.100
TRAFF SI GNAL CABLE, 9 CONDUCTO M 46. 000 3.750
TRAFF SI GNAL CABLE, 12 CONDUCT M 127. 000 4.750
TYP UF CABLE 2 CNDUCTR, NO. 12 M 92. 500 1.700
ELECTRI CAL W RE, TRAFFIC SI GNA M 412.500 2.100
ELECTRI CAL WRE, LIGHTING NO M 72.000 1.550
LOOP DETECTOR LEAD I N CABLE M 506. 500 3. 250
LOOP DETECTOR W RE M 326. 000 0. 700
POLES, TYPE 3 EACH 2.000 1355. 000
POLES, TYPE 4 EACH 1. 000 950. 000
TRAFFI C SI GNAL STDS, ALUM 4.0 EACH 5. 000 295. 000
TROVBONE ARMS, 4.6 M EACH 2.000 740. 000
TRAFFI C SI GNAL FACES, 3-300 MM EACH 10. 000 395. 000
TRAFFI C SI GNAL FACES, 3-300 MM EACH 2.000 395. 000
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 755. 000
EAST AVE. | NTERSECTI ON

LUM NAI RES, UTILITY, 150 W EACH 3. 000 295. 000
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 1. 000 150. 000
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 2.000 170. 000
SAW NG EXI STI NG PAVEMENT M 20. 000 14. 750
M SC LS 1. 000 600. 000

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

| TEM 90004A, FI NI SH LANDSCAPI N

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

1150.
685.
198.
721.
461.
461.
863.

183.
101.
135.
13.
1098.

Bl D PRI CE

250
250
750

750
500
500
000
000

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

1230.
825.
210.
815.
318.
318.
545.

170.
140.
175.
. 900
2700.

000
000
000

000
000
000

000

LETTI NG DATE: 07/11/00

510.
350.

118.
2700.

62580.



Date 07/11/00
CERTI FI ED BY-

REPORT OF THE THREE LOW BI DS RECEI VED

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPCSAL: 20000711005
STATE PRQJECT(S): 5105-03-91
5105- 05- 91

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1:
Bl DDER NO 2:

SWANSTON EQUI PMENT COVMPANY
CENTURY FENCE CO.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

PACE: 21

DI VI SI ON OF HI GHWAYS

LETTI NG DATE: 07/11/00

LOCATI ON DI STRI CT/ STATEW COUNTY
SPECI AL PAVEMENT MARKI NG
VARI OQUS HI GHWAYS
DI STRI CT W DE

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT

61910 MOBI LI ZATI ON LS 1. 000 8000. 000 8000. 00 17000. 000 17000. 00 0. 000 0. 00

64302 TRAFFI C CONTROL, PRQIECT LS 1. 000 10019. 000 10019. 00 15000. 000 15000. 00 0. 000 0. 00
5105-03-91

64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 4500. 000 4500. 00 15000. 000 15000. 00 0. 000 0. 00
5105-05-91

64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 2620306. 000 0. 160 419248. 96 0. 186 487376. 92 0. 000 0. 00

64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F. 61500. 000 0.320 19680. 00 0. 500 30750. 00 0. 000 0. 00

64642 REMOVI NG PAVEMENT MARKI NGS L. F. 1655100. 000 0. 109 180405. 90 0. 070 115857. 00 0. 000 0. 00

PROPCSAL TOTAL. ...... 641853. 86 680983. 92 0. 00



Date 07/11/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000711006

Bl DDER NO 1:

| TEM
NUMBER

STATE PRQJECT(S): 5235-02-61

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

| VERSON CONSTRUCTI ON, A DI V. OF MATHY

LOCATI ON 22/ GRANT COUNTY

STH 11 - CUBA CITY
STH 80
GRANT COUNTY

PAGE:

22

LETTI NG DATE: 07/11/00

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
REMOVI NG ASPHALTI C SURFACE, BU S.Y. 115. 000 33. 000
REMOVI NG ASPHALTI C SURFACE, M S.Y. 4742.000 1.610
COVMON EXCAVATI ON C.Y. 100. 000 15. 000
FI NI SHI NG ROADWAY LS 1. 000 3000. 000
CRUSHED AGCREGATE BASE COURSE TON 2793. 000 9. 750
SHAPI NG SHOULDERS STA. 156. 000 20. 000
BREAKER RUN STONE C.Y. 100. 000 20. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 1181. 000 1. 250
QWP, ASPHALTI C M XTURE TON 7123. 000 0. 500
ASPHALTI C MATERI AL FOR PLANT M TON 427.000 215. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 7123. 000 20. 590
MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 500. 000
MOBI LI ZATI ON LS 1. 000 24000. 000
FI ELD OFFI CE, TYPE A LS 1. 000 2000. 000
TRAFFI C CONTROL LS 1. 000 1840. 000
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F 16368. 000 0. 370
PVMI MRKNG, SAME DAY, 4-INCH, L.F. 19302. 000 0. 150
PVMI MRKNG, SAME DAY, 4-INCH, L.F. 9651. 000 0. 450
PVMI' MRKNG, STOP LINE, 18-1NCH L. F. 20. 000 6. 000
M SC STA. 78.000 15. 000
90037A PROOF ROLLI NG
M SC STA. 78. 000 265. 000
90037B PULVERI ZE AND RELAY EXI
AND SURFACE
PROPCSAL TOTAL. . ... ..

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
3795. 00 0. 000 0.00
7634. 62 0. 000 0.00
1500. 00 0. 000 0.00
3000. 00 0. 000 0.00
27231.75 0. 000 0.00
3120. 00 0. 000 0. 00
2000. 00 0. 000 0. 00
1476. 25 0. 000 0.00
3561. 50 0. 000 0.00
91805. 00 0. 000 0.00
146662. 57 0. 000 0.00
500. 00 0. 000 0.00
24000. 00 0. 000 0.00
2000. 00 0. 000 0.00
1840. 00 0. 000 0. 00
6056. 16 0. 000 0. 00
2895. 30 0. 000 0. 00
4342. 95 0. 000 0. 00
120. 00 0. 000 0. 00
1170. 00 0. 000 0. 00
20670. 00 0. 000 0.00
355381. 10 0.00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0.00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000711007
STATE PRQJECT(S): 1000- 24- 74
TYPE OF WORK:

Bl DDER NO 1:
Bl DDER NO 2:

ARBOR GREEN
TI MVE, | NC.

I NC.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 40/ M LWAUKEE
SI GN REFURBI SHVENT
I 794
M LWAUKEE COUNTY

I NCI DENTAL CONSTRUCTI ON

COUNTY

PACE: 23

LETTI NG DATE: 07/11/00

Bl DDER NO 3: THE KUEHNE COVPANY, | NC
| TEM

NUMBER | TEM DESCRI PTI ON UNI T

61910 MOBI LI ZATI ON LS

63414 WOOD POSTS, 4X6-1NCH X 20-FT. EACH

63502 HI GH STRENGTH STRUCT STEEL, SI LB

63601 CONCRETE MASONRY, SIGN SUPPORT C.Y.

63605 BAR STEEL REI NFORCEMENT, SIGN LB

63701 SIGNS, TYPE | S. F.

63702 SIGNS, TYPE I, REFLECTIVE S. F.

63826 REMOVI NG SI GNS, TYPE | EACH

63827 REMOVI NG SIGNS, TYPE |1 EACH

63829 REMOVI NG SIGNS, TYPE |V EACH

63831 REMOVI NG STRUCTURAL STEEL SI GN EACH

64301 TRAFFI C CONTROL LS

65915 LUM NAI RES, SIGN LI GHTI NG EACH

65945 SI GN LI GHTI NG, LS
S-40- 45

65946 SI GN LI GHTI NG, LS
S-40-82

65947 SI GN LI GHTI NG, LS
S-40-135

65948 SI GN LI GHTI NG, LS
S-40- 140

65949 SI GN LI GHTI NG, LS
S-40- 141

65950 SIGN LI GHTI NG, LS
S-40- 167

65951 SI GN LI GHTI NG, LS
S-40- 166

65952 SI GN LI GHTI NG, LS
S-40- 160

65953 SI GN LI GHTI NG, LS

S-40- 162

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
1. 000 16315. 300 16315. 30
4. 000 60. 000 240. 00
842. 000 2.500 2105. 00
1. 600 750. 000 1200. 00
98. 000 2.500 245. 00
4579. 500 21. 000 96169. 50
443. 000 16. 400 7265. 20
9. 000 150. 000 1350. 00
13. 000 40. 000 520. 00
21. 000 150. 000 3150. 00
2. 000 350. 000 700. 00
1. 000 24000. 000 24000. 00
20. 000 820. 000 16400. 00
1. 000 1830. 000 1830. 00
1. 000 1830. 000 1830. 00
1. 000 1830. 000 1830. 00
1. 000 1830. 000 1830. 00
1. 000 1475. 000 1475. 00
1. 000 1560. 000 1560. 00
1. 000 1970. 000 1970. 00
1. 000 2415. 000 2415. 00
1. 000 1990. 000 1990. 00

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
10000. 000 10000. 00
105. 000 420. 00
3. 000 2526. 00
688. 000 1100. 80
3. 000 294.00
19. 900 91132. 05
20. 500 9081. 50
160. 000 1440. 00
100. 000 1300. 00
100. 000 2100. 00
450. 000 900. 00
45000. 000 45000. 00
743. 000 14860. 00
1850. 000 1850. 00
1850. 000 1850. 00
1850. 000 1850. 00
1290. 000 1290. 00
1476. 000 1476. 00
1559. 000 1559. 00
1972. 000 1972. 00
2413. 000 2413. 00
1988. 000 1988. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
8500. 000 8500. 00
68. 000 272.00
2.750 2315. 50
500. 000 800. 00
1.900 186. 20
19. 830 90811. 49
20. 000 8860. 00
120. 000 1080. 00
80. 000 1040. 00
125. 000 2625. 00
650. 000 1300. 00
65000. 000 65000. 00
743. 000 14860. 00
1665. 000 1665. 00
1665. 000 1665. 00
1665. 000 1665. 00
1165. 000 1165. 00
1342. 500 1342.50
1417. 500 1417.50
1792. 500 1792.50
2194. 500 2194.50
1807. 500 1807. 50



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 24
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00
PROPOSAL: 20000711007
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
65954 SI GN LI GHTI NG, LS 1. 000 1920. 000 1920. 00 1920. 000 1920. 00 1745. 500 1745. 50
S-40- 165
65955 SI GN LI GHTI NG, LS 1. 000 1515. 000 1515. 00 1515. 000 1515. 00 1377.500 1377.50
S-40-138
90005 M SC EACH 11. 000 810. 000 8910. 00 850. 000 9350. 00 737.500 8112. 50
90005A REMOVI NG SI GN BRI DGE LI
90005 M SC EACH 60. 000 10. 250 615. 00 11. 000 660. 00 9. 350 561. 00
90005B LAMP DI SPOSAL, HI GH I NT
DI SCHARGE

PROPCSAL TOTAL. ...... 199350. 00 209847. 35 224161. 19



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711008

Bl DDER NO 1:

| TEM
NUMBER

STATE PRQJECT(S): 5746- 00- 60

TYPE OF WORK:

| TEM DESCRI PTI ON UNI T
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG ASPHALTI C SURFACE, BU S.Y
COVMON EXCAVATI ON C.Y.
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.
BREAKER RUN STONE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE PAVEMENT, 9-1 NCH S. Y.
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE CURB AND GUTTER, 36-1 L.F.
CONCRETE CURB AND GUTTER, 36-1 L.F.
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS
ASPHALTI C FLUMES S. Y.
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTROL LS

PAVEMENT MARKI NG, 4-1NCH, EPOX L
PVMI' MRKNG, CHANNELI ZI NG, 8-1N L.
PVMI' MRKNG, STOP LINE, 18-1NCH L.
PAVEMENT MARKI NG, CURB, EPOXY L
SAW NG EXI STI NG PAVEVENT L.
M SC ST
90037A, PROOF ROLLI NG

GRADI NG, SHAPING & FINISHING LS
STH 129 NORTH

GRADI NG, SHAPING & FINISHING LS
STH 129 SOUTH

PULVERI ZE & RELAY EXI STNG BASE S. Y

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

| VERSON CONSTRUCTI ON, A DI V. OF MATHY

ESTI MATED
QUANTI TY

48900.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

000

Bl DDER NO 1

UNI T

BI D PRI CE

NWwWwUlo o

5000.

5000.

. 000
500.
18100.
75

2000.
3200.
. 180
. 650
. 500
. 750
. 000
. 000

000
000
000
000
000

000

000

. 560

LOCATI ON 22/ GRANT COUNTY

LANCASTER BYPASS
STH 129
GRANT COUNTY

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
2180. 00 0. 000 0.00
2500. 00 0. 000 0.00
1500. 00 0. 000 0.00
4000. 00 0. 000 0.00
68425. 00 0. 000 0.00
5480. 00 0. 000 0. 00
2000. 00 0. 000 0. 00
2375. 00 0. 000 0.00
4740. 00 0. 000 0.00
152650. 00 0. 000 0.00
215551. 50 0. 000 0.00
69564. 00 0. 000 0.00
4255. 00 0. 000 0.00
3506. 25 0. 000 0.00
3000. 00 0. 000 0. 00
500. 00 0. 000 0. 00
18100. 00 0. 000 0. 00
3000. 00 0. 000 0. 00
2000. 00 0. 000 0. 00
3200. 00 0. 000 0. 00
8964. 00 0. 000 0. 00
130. 00 0. 000 0.00
451. 00 0. 000 0.00
862. 50 0. 000 0.00
1035. 00 0. 000 0.00
1644. 00 0. 000 0.00
5000. 00 0. 000 0.00
5000. 00 0. 000 0.00
27384. 00 0. 000 0.00

PAGE:
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LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 26
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00
PROPOSAL: 20000711008
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90400 CONCRETE RUMBLE STRIPS, AT INT S.Y. 170. 000 95. 000 16150. 00 0. 000 0. 00 0. 000 0. 00

PROPCSAL TOTAL. . ... .. 635147. 25 0. 00 0. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711009

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1000-24-71

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: THE KUEHNE COVPANY, | NC

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNIT
MOBI LI ZATI ON LS
TRAFFI C CONTROL LS
LUM NAI RES, SI GN LI GHTI NG EACH
SI GN LI GHTI NG, LS
S- 40- 216
M SC EACH
90005A REPLACE M SSI NG SI GN BR
| D PLAQUE
M SC EACH
90005B REPLACE WALKWAY END CHA
M SC EACH
90005C REPLACE WALKWAY CHAIN E
M SC EACH
90005D REPLACE WALKWAY CHAIN E
BOLTS
M SC EACH
90005E REPLACE WALKWAY RAI LI NG
BOLTS
M SC EACH
90005F REPLACE ALUM NUM BASE C
CLAMPI NG BOLTS
M SC EACH
90005G TI GHTEN LOOSE ANCHOR BO
M SC EACH
90005H REPAI R VEELD
M SC EACH
90005J GRI ND OUT CRACK AND REP
GALVANI ZI NG
M SC EACH
90005K T SECTI ON REPAI RS
M SC EACH

90005L PLACE OR REPLACE SIGN P
CONNECTORS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

58.

42.

75.

766.

. 000

. 000

. 000

000

000

000

. 000

. 000

. 000

000

Bl DDER NO 1

UNI T

BI D PRI CE

100.

90.

90.

45

75

200.

1950.

2000.

3800.

25

000

000

000

000

000

000

000

000

000

000

LOCATI ON 40/ M LWAUKEE
SI GN BRI DGE REPAI RS
VARI OQUS HI GHWAYS

VARI OQUS COUNTY

COUNTY

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
50000. 00 0. 000 0.00
40000. 00 0. 000 0.00
1990. 00 0. 000 0.00
2200. 00 0. 000 0.00
1875. 00 0. 000 0. 00
1600. 00 0. 000 0.00
540. 00 0. 000 0.00
90. 00 0. 000 0.00
2610. 00 0. 000 0. 00
3150. 00 0. 000 0. 00
15000. 00 0. 000 0.00
15600. 00 0. 000 0.00
6000. 00 0. 000 0.00
19000. 00 0. 000 0.00
19150. 00 0. 000 0.00

PAGE:
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LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI T
Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711009

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI T
Bl D PRI CE

PAGE:
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Bl DDER NO 3

UNI T

Bl D PRI CE

LETTI NG DATE: 07/11/00

90005

90005

90005

90005

90005

90005

90005

90005

90005

90034

90034

90034

| TEM DESCRI PTI ON UNI T
M SC EACH
90005M REPLACE U-BOLT
M SC EACH
90005N REMOVE GROUT
M SC EACH
90005P REPLACE DAMAGED PLASTIC
M SC EACH
90005Q REMOVE AND REPLACE TRUS
M SC EACH
90005R | NCI DENTAL REPAI RS
M SC EACH
90005S REPLACE CRACKED CONDUI T
M SC EACH
90005T REPLACE JUNCTI ON BOX
M SC EACH

90005U REPLACE JUNCTI ON BOX SC
CONDULET SCREWS

M SC EACH
90005V REPLACE M SSI NG CONDULE

M SC EACH
90005W REPLACE FLEXI BLE CONDUI

M SC EACH
90005X LAMP DI SPOSAL, HI GH I NT

DI SCHARGE

M SC EACH
90005Y REMOVI NG SI GN BRI DGE LI

M SC C.Y.
90034A REPAI R FOUNDATI ON

M SC C.Y.
90034B REPAI R GROUT

M SC C.Y.

90034C ADD OR REMOVE FI LL AND

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
60. 000 105. 000
15. 000 595. 000
1. 000 225. 000
1. 000 2450. 000
37. 000 599. 000
2. 000 125. 000
1. 000 450. 000
7.000 45. 000
1. 000 65. 000
1. 000 225. 000
6. 000 5. 000
1. 000 650. 000
3. 050 5115. 000
1.750 6085. 000
7.000 350. 000

PROPCSAL TOTAL

2450.

22163.

250.

450.

315.

65.

225.

30.

650.

15600.

10648.

2450.

249552.

00

00

00

00

00

00

00

00

00

75

75

00

50

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0.00

0.00

0.00

0. 00

0. 00

0. 00

0.00

0.00

0.00

0.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0.00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000711010

STATE PROJECT(S): 1060- 13- 60
1350- 08- 60

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 1: ZENITH TECH., INC
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

| TEM
NUMBER

20352

20405
20406
20411
20420
20501
20610

20611

21302

21303

30404
40204
40301
40501
40712
41106
41653
50201
50232

50233

50250
50261

| TEM DESCRI PTI ON UNI T
REMOVI NG OLD BRI DGE, STATI ON LS
7+06
REMOVI NG OLD BRI DGE, STATI ON LS
15+07
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S. Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG ASPHALTI C SURFACE, M S.Y.
COVMIVON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40-9
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 48
FI NI SH NG ROADVWAY, PRQIECT LS
1350- 08- 60
FI NI SH NG ROADVWAY, PRQIECT LS
1060- 13- 60

CRUSHED AGCGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURFACE, TEMPORARY  TON

PAVEMENT TI ES EACH
CONCRETE MASONRY, BRI DGES cCY
EXPANSI ON DEVI CE, STRUCTURE LS
B- 40-9

EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 48

CONC MASONRY ANCHORS, TYPE L, EACH
CONC MASONRY ANCHORS, TYPE S, EACH

ESTI MATED
QUANTI TY

410.
105.
310.
555.
23.
. 000

44.
12.
85.
. 700
85.
23.
164.
594.
. 000

144.
567.

. 000

000
000
000
000
000

. 000

. 000

. 000

000
000
000

000
000
000
000

. 000

000
000

Bl DDER NO 1

UNI T
BI D PRI CE

1500.

1500.

500.

500.

14.
10.

225.
100.
100.

375.
7500.

3500.

. 000

. 600
. 000
. 350
. 000
. 000

000

000

000

000

000
000

. 000

000
000
000

. 500

000
000

000

. 000
. 000

LOCATI ON 40/ M LWAUKEE COUNTY

CEMETERY ACCESS RD, BRI DGE
LOCAL RD
M LWAUKEE COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
40000. 00 65000. 000 65000. 00
65000. 00 55000. 000 55000. 00
3526. 00 9. 500 3895. 00
840. 00 7.000 735. 00
418. 50 2. 000 620. 00
2775. 00 11. 000 6105. 00
690. 00 20. 000 460. 00
1500. 00 1500. 000 1500. 00
1500. 00 1500. 000 1500. 00
500. 00 500. 000 500. 00
500. 00 500. 000 500. 00
616. 00 25. 000 1100. 00
120. 00 6. 250 75. 00
340. 00 2.500 212.50
1057. 50 275. 000 1292. 50
8500. 00 64. 250 5461. 25
2300. 00 110. 000 2530. 00
1230. 00 5. 000 820. 00
222750. 00 350. 000 207900. 00
7500. 00 15000. 000 15000. 00
3500. 00 8000. 000 8000. 00
1152. 00 7.000 1008. 00
3969. 00 7.000 3969. 00

PAGE

29

LETTI NG DATE: 07/11/00

& APPS

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000711010

| TEM
NUMBER

64303

64310
64313
64318
64321
64323
64326
64327
64602
64730
64778
64790
64904
65221
65322

PROTECTI VE SURFACE TREATMENT
COATED HI GH STR BAR STL REI NF
CONCRETE SURFACE REPAI R
RUBBERI ZED MEMBRANE WATERPROOF
CONCRETE CURB AND GUTTER, 31-1
CONCRETE SI DEWALK, 5-1NCH

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
ANCHOR ASSEMB FCR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
CHAI N LI NK FENCE, 4 FT.

CHAI'N LI NK FENCE, 8 FT.
MOBI LI ZATI ON

TOPSO L

FERTI LI ZER, TYPE A

SODDI NG

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PROQJECT
1060- 13- 60

TRAFFI C CONTROL, PRQJECT
1350- 08- 60

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
PAVEMENT MARKI NG, 4-1NCH, EPOX
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
TEMP PVMI' MRKG, 4-1NCH, REMOVA
NONMETALLI C CONDUI T, SCHEDULE
JUNCTI ON BOXES, 14X8X6-1 NCH

CONTRACT AND ESTI MATE ENG NEER

S. Y.
LB.

rropomnrrrr2ro®
mTmRoROMmMmM MM <

wr-
»m
<

-
<=

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
L. F.
EACH
L. F.
EACH
L. F.
L. F.
EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
10205. 000 0. 100
162545. 000 0.520
78. 000 55. 000
231. 000 15. 000
410. 000 18. 900
950. 000 3. 800
220. 000 8. 000
440. 000 3. 000
165. 000 30. 000
125. 000 13. 330
2. 000 2500. 000
4. 000 500. 000
1. 000 100. 000
5. 000 2000. 000
312. 000 15. 750
308. 000 27.900
1. 000 30000. 000
500. 000 5. 500
0. 400 150. 000
500. 000 5. 600
1. 000 1500. 000
1. 000 12950. 000
1. 000 12950. 000
200. 000 30. 000
7296. 000 0. 200
1214. 000 0. 500
2348. 000 0. 250
5240. 000 0. 100
3032. 000 0. 250
132. 000 14. 500
1190. 000 1.680
4.000 175. 000
47.000 6. 000
1. 000 120. 000
3200. 000 0. 900
1000. 000 2.770
2.000 621. 250

DI VI SI ON OF HI GHWAYS

12950.

6000.
1459.
607.
587.
524.
758.
1914.
1999.
700.
282.
120.
2880.
2770.
1242.

Bl DDER NO 2

UNI T
Bl D PRI CE

33.
13.
2000.
800.
75.
1867.
15.
27.
198200.
5.
600.
4.
2000.
12950.

12950.

w
o

I

©

o
N

MPooooo

o]
PNOOWNW

000
750
900
000
000
000
250
000
000

000

000
200
500
250
100
250
500
000
000
400
000
900

. 770
. 250

198200.
2500.
240.
2125.
2000.
12950.

12950.

6000.
1459.
607.
587.
524.
758.
1914.
3570.
368.
159.
80.
2880.
2770.
1242.

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

©

O00000O0O0O0O0OO0O0O0OOOOLP00LP0O0O

o
o
o

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 07/11/00

©

CO00000000000000RP00RP00

ocoooooofPoooo000



Date 07/11/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20000711010

| TEM
NUMBER

90004

90005

90005

90005

90005

90005

90008

90504

90520

90565

90637
90712

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
LUM NAI RES, UNDERDECK, 100 WAT EACH 4.000 497. 500
UNDERDECK LI GHTI NG, LS 1. 000 2590. 000
BLUEMOUND UNDERPASS
SAW NG EXI STI NG PAVEVENT L. F. 414.000 0. 850
SAW NG CONCRETE PAVEMENT, FULL L. F. 370. 000 1.750
M SC LS 1. 000 737.500
90004A REMOVI NG UNDERDECK LI GH
SYSTEM STRUCTURE B-40-9
M SC LS 1. 000 8548. 000
90004B CHAI'N LI NK FENCE, SALVA
STRUCTURE B-40-9
M SC LS 1. 000 7000. 000
90004C PREPARATI ON AND COATI NG
TOP FLANGES, STRUCTURE B-40-09
M SC EACH 4.000 15. 050
90005A LAMP DI SPOSAL, HI GH I NT
DI SCHARGE
M SC EACH 6. 000 35. 000
90005B | NLET PROTECTI ON, TYPE
M SC EACH 1. 000 129. 000
90005C SALVAGE SI GN AND POST
M SC EACH 2.000 388. 500
90005D ANCHOR ASSEMBLI ES, LI GH
M SC EACH 8. 000 11000. 000
90005E BOLTED SPLI CE PLATES, R
STRUCTURE B- 40-48
M SC DAY 216. 000 80. 000
90008A PORTABLE CHANGEABLE MES
STR REPAI NT, ORGANI C ZINC RICH LS 1. 000 6000. 000
B- 40- 48
CONTAI'N & COLLECT WASTE MATERI LS 1. 000 1000. 000
B- 40- 48
PORTABLE DECONTAM NATION FACIL LS 1. 000 300. 000
B- 40- 48
SAFETY FENCE L. F. 500. 000 3. 000
TRAFFI C CONTROL, COVERI NG SI GN EACH 40. 000 50. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

60.

210.

129.

777.

88000.

17280.

6000.

1000.

300.

1500.
2000.

7392109.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

.00

20

00

00

00

00

00

00

00

00

00
00

35

Bl DDER NO 2

UNI T

497.
2590.

0.

2.
737.

8548.

7000.

15.

75.

200.

388.

7800.

80.

6000.

1000.

300.

Bl D PRI CE

500
000

900

350
500

000

000

050

000

000

500

000

000

000

000

000

. 400
. 000

60.

450.

200.

777.

62400.

17280.

6000.

1000.

300.

2200.
2000.

902159.

.00

20

00

00

00

00

00

00

00

00

00
00

55

PAGE:

31

LETTI NG DATE: 07/11/00

Bl DDER NO 3

UNI T

Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00
.00

.00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

20000711011

STATE PRQJECT(S): 1065-11-70

TYPE OF WORK:

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 67/ WAUKESHA
VETLAND M Tl GATI ON, CULL PARCEL

I 94

WAUKESHA COUNTY
I NCI DENTAL CONSTRUCTI ON

COUNTY

PACE: 32

LETTI NG DATE: 07/11/00

90034

90036

90039

90039

90637

THE KUEHNE COMPANY, | NC

MCGUI RE, | NC.

MUSSON BROS., | NC.

| TEM DESCRI PTI ON UNI T

UNCLASSI FI ED EXCAVATI ON cY
MOBI LI ZATI ON LS
TOPSO L cY
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F

MOBI LI ZATI ONS, EROSI ON CONTROL

SEEDI NG, M XTURE NO. 60 LB.
GEOTEXTI LE FABRI C, TYPE R S.Y
M SC LS
90004A VETLAND STAKI NG

M SC EACH
90005A ROOTSTOCK

M SC EACH
90005B WATER CONTROL STRUCTURE

M SC C.Y.
90034A FI ELD STONE

M SC LB.
90036A SEED M X, SPECI AL

M SC ACRE
90039A, SEEDBED PREPARATI ON

M SC ACRE
90039B, SEEDI NG, SPECI AL

SAFETY FENCE L. F.

PROPOSAL

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

3600. 000 6. 500 23400. 00

1. 000 5500. 000 5500. 00

400. 000 21. 000 8400. 00

47529. 000 0. 200 9505. 80

40. 000 4.000 160. 00

40. 000 4.500 180. 00

1350. 000 0. 830 1120. 50

1350. 000 0. 840 1134.00

300. 000 0. 100 30. 00

1. 000 500. 000 500. 00

45. 000 12. 000 540. 00

140. 000 3. 750 525. 00

1. 000 5000. 000 5000. 00

4360. 000 3. 880 16916. 80

2. 000 3300. 000 6600. 00

40. 000 80. 000 3200. 00

299. 100 104. 770 31336. 71

25.990 300. 000 7797.00

25.990 450. 000 11695. 50

1000. 000 2.690 2690. 00

TOTAL. ... ... 136231. 31

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
15. 000 54000. 00
6000. 000 6000. 00
5. 000 2000. 00
0. 140 6654. 06
6. 000 240. 00
6. 000 240. 00
1. 000 1350. 00
1. 000 1350. 00
0. 250 75. 00
200. 000 200. 00
8. 750 393.75
3. 000 420. 00
2850. 000 2850. 00
2. 600 11336. 00
1000. 000 2000. 00
60. 000 2400. 00
92. 000 27517. 20
125. 000 3248. 75
500. 000 12995. 00
2.500 2500. 00
137769. 76

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
12. 250 44100. 00
6500. 000 6500. 00
16. 350 6540. 00
0. 140 6654. 06
6. 000 240. 00
6. 000 240. 00
1. 000 1350. 00
1. 000 1350. 00
0. 250 75. 00
200. 000 200. 00
8. 750 393.75
3. 650 511. 00
2850. 000 2850. 00
2. 600 11336. 00
3800. 000 7600. 00
100. 000 4000. 00
92. 000 27517. 20
125. 000 3248. 75
500. 000 12995. 00
2.500 2500. 00
140200. 76



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 33
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00
PROPOSAL: 20000711012
STATE PRQJIECT(S): 1090-10-60 LOCATI ON 64/ WALWORTH COUNTY
STONE SCHOOL & M RAMAR RD, BRI DGE & APPS
LOCAL RD

WALWORTH COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 1: ZENI TH TECH., I NC.
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20102 CLEARI NG I.D. 100. 000 10. 000 1000. 00 10. 000 1000. 00 0. 000 0.00
20105 GRUBBI NG I.D. 100. 000 10. 000 1000. 00 10. 000 1000. 00 0. 000 0.00
20411 REMOVI NG GUARDRAI L L. F. 770. 000 1. 250 962. 50 1. 250 962. 50 0. 000 0. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 1180. 000 3. 250 3835. 00 4.000 4720. 00 0. 000 0. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 200. 000 15. 000 3000. 00 12. 000 2400. 00 0. 000 0. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 31. 000 1. 850 57.35 1. 850 57.35 0. 000 0. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 32. 000 207. 000 6624. 00 207. 000 6624. 00 0. 000 0. 00
50201 CONCRETE MASONRY, BRI DGES CY. 25. 000 310. 000 7750. 00 250. 000 6250. 00 0. 000 0. 00
50232 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 11000. 000 11000. 00 10000. 000 10000. 00 0. 000 0. 00
B- 64- 86
50233 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 11000. 000 11000. 00 9000. 000 9000. 00 0. 000 0. 00
B- 64- 87
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 75. 000 2. 000 150. 00 10. 000 750. 00 0. 000 0. 00
50511 COATED HI GH STR BAR STL REI NF, LB. 1260. 000 1.500 1890. 00 2. 250 2835. 00 0. 000 0. 00
50903 PREPARATI ON, DECKS, TYPE 1 S Y. 195. 000 45. 000 8775. 00 45. 000 8775. 00 0. 000 0. 00
50904 PREPARATI ON, DECKS, TYPE 2 S Y. 40. 000 55. 000 2200. 00 40. 000 1600. 00 0. 000 0. 00
50910 JO NT REPAIR S Y. 75. 000 525. 000 39375. 00 290. 000 21750. 00 0. 000 0. 00
50912 CURB REPAIR L. F. 50. 000 35. 000 1750. 00 25. 000 1250. 00 0. 000 0. 00
50915 CONCRETE SURFACE REPAI R S. F. 65. 000 45. 000 2925. 00 40. 000 2600. 00 0. 000 0.00
50920 FULL DEPTH DECK REPAI R S Y. 10. 000 250. 000 2500. 00 225. 000 2250. 00 0. 000 0. 00
61183 ADJUSTI NG | NLET COVERS EACH 6. 000 225. 000 1350. 00 300. 000 1800. 00 0. 000 0. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 238. 300 28. 000 6672. 40 28. 000 6672. 40 0. 000 0. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 325. 000 11. 990 3896. 75 11. 990 3896. 75 0. 000 0. 00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1. 000 550. 000 550. 00 550. 000 550. 00 0. 000 0. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 7.000 1900. 000 13300. 00 1900. 000 13300. 00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 8500. 000 8500. 00 49000. 000 49000. 00 0. 000 0. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 8. 000 75. 000 600. 00 75. 000 600. 00 0. 000 0. 00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 24.000 18. 400 441. 60 18. 400 441. 60 0. 000 0.00
64201 FIELD OFFICE, TYPE A LS 1. 000 1800. 000 1800. 00 1500. 000 1500. 00 0. 000 0. 00
64301 TRAFFI C CONTRCL LS 1. 000 3500. 000 3500. 00 3500. 000 3500. 00 0. 000 0. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 16. 000 100. 000 1600. 00 100. 000 1600. 00 0. 000 0. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711012

| TEM
NUMBER

90033

90034

90035

90035

90329

| TEM DESCRI PTI ON UNI T
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
TEMP PVMI' MRKG, 4-1NCH, REMOVA L.F.

SAW NG EXI STI NG PAVEMENT L. F.
M SC EACH
90005A I NLET PROTECTI ON, TYPE

M SC L. F.
90030A SAW NG PAVEMENT, DECK P
AREAS

M SC S. Y.
90033A SHEET MEMBRANE WATERPRO

M SC C.Y.
90034A CONCRETE MASONRY DECK P

M SC TON
90035A ASPHALTI C CONCRETE PAVE
SUPERPAVE

M SC TON

90035B QUAL. MGMI. PROGRAM SU
M XTURE
GRADE, SHAPE & FI NIl SH FOR BEAM EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
400. 000 1. 000
796. 000 0. 750
1500. 000 0. 500
160. 000 1. 000
864. 000 1.500
4460. 000 0.870
3200. 000 1. 000
100. 000 1.988
6. 000 50. 000
2575. 000 1. 250
3015. 000 8. 740
35. 000 235. 000
508. 000 27.600
508. 000 0. 600
8. 000 790. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

26351.

8225.

14020.

304.

6320.

217227.

10

00

80

80

00

05

Bl DDER NO 2

UNI T
Bl D PRI CE

ol

[EnY

10.

150.

27.

790.

CwropRpkrProOR

000

000

600

. 600

000

30150.

5250.

14020.

304.

6320.

236188.

00

00

80

80

00

40

PAGE

Bl DDER NO 3

UNI T
Bl D PRI CE

©

COOLOOO0O0

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 07/11/00

©

COLLLLLO0O

.00

.00

.00

.00

.00

.00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711013

STATE PRQJECT(S): 1091-05-61

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 1: ZENITH TECH., INC
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

| TEM
NUMBER

LOCATI ON 67/ WAUKESHA COUNTY

CTH U, BRI DGE & APPS
| 43
WAUKESHA COUNTY

PAGE:
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LETTI NG DATE: 07/11/00

50233

50265
50511
50903
50904
50910
50912
50915
50920
60305
60308
61129
61183
61407
61408
61425
61426
61435
61910
63402
63702
64301

| TEM DESCRI PTI ON UNI T
REMOVI NG GUARDRAI L L. F.
REMOVI NG PAVEMENT, BUTT JO NTS S. Y

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON

CONCRETE MASONRY, BRI DGES cY
EXPANSI ON DEVI CE, STRUCTURE LS
B-67-116

EXPANSI ON DEVI CE, STRUCTURE LS
B-67-117

PROTECTI VE SURFACE TREATMENT
COATED HI GH STR BAR STL REI NF
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2

JO NT REPAIR

CURB REPAI R

CONCRETE SURFACE REPAI R

FULL DEPTH DECK REPAI R

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
RECONSTRUCTI NG | NLETS
ADJUSTI NG | NLET COVERS

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

WOOD POSTS, 4X4-1NCH X 12-FT. EACH
SIGNS, TYPE ||, REFLECTIVE
TRAFFI C CONTROL

prromrrof?roonco

gggﬁﬁggﬁﬁfﬁﬁxxx-g

I—
(02]

—w
D7

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

574. 000 1. 250
1930. 000 3. 250
200. 000 13. 000
52. 000 2. 150
30. 000 218. 000
30. 000 245. 000
1. 000 12500. 000

1. 000 12500. 000
80. 000 3.500
1420. 000 1.750
200. 000 50. 000
80. 000 55. 000
80. 000 425. 000
400. 000 30. 000
120. 000 40. 000
10. 000 200. 000
1460. 000 6. 000
2920. 000 3. 000
1. 000 500. 000

3. 000 250. 000
134. 000 27.000
800. 000 11. 110
2.000 2000. 000

4. 000 800. 000

4. 000 1890. 000

1. 000 23000. 000

4. 000 75. 000
27.000 17.500
1. 000 9470. 000

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
717.50 1. 250 717. 50
6272. 50 3. 000 5790. 00
2600. 00 15. 000 3000. 00
111. 80 2.150 111. 80
6540. 00 218. 000 6540. 00
7350. 00 275. 000 8250. 00
12500. 00 10400. 000 10400. 00
12500. 00 10500. 000 10500. 00
280. 00 6. 000 480. 00
2485. 00 1.750 2485. 00
10000. 00 45. 000 9000. 00
4400. 00 45. 000 3600. 00
34000. 00 275. 000 22000. 00
12000. 00 30. 000 12000. 00
4800. 00 40. 000 4800. 00
2000. 00 150. 000 1500. 00
8760. 00 8. 000 11680. 00
8760. 00 3. 000 8760. 00
500. 00 500. 000 500. 00
750. 00 400. 000 1200. 00
3618. 00 26. 990 3616. 66
8888. 00 11.110 8888. 00
4000. 00 2000. 000 4000. 00
3200. 00 800. 000 3200. 00
7560. 00 1890. 000 7560. 00
23000. 00 64420. 000 64420. 00
300. 00 75. 000 300. 00
472.50 17.500 472.50
9470. 00 9470. 000 9470. 00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00



Date 07/11/00
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:
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Bl DDER NO 3

UNI T
Bl D PRI CE

LETTI NG DATE: 07/11/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 20000711013
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 360. 000 10. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 15300. 000 0. 200
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 7200. 000 0. 100
64326 TRAFFI C CONTROL, SIGNS DAYS 2340. 000 0. 200
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 1800. 000 2.350
64901 TEMPORARY PAVEMENT MARKI NG, 4- L.F. 2600. 000 0. 250
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L.F. 15200. 000 0. 700
66501 SAW NG EXI STI NG PAVEVENT L. F. 568. 000 1.100
90005 M SC EACH 4.000 40. 000
90005A I NLET PROTECTI ON, TYPE
90030 M SC L. F. 3030. 000 1.500
90030A SAW NG PAVEMENT, DECK
PREPARATI ON AREAS
90033 M SC S. Y. 1890. 000 8. 690
90033A SHEET MEMBRANE WATERPRO
90033 M SC S. Y. 975. 000 6. 000
90033B REMOVI NG CONCRETE MASON
OVERLAY
90034 M SC C.Y. 41. 000 220. 000
90034A CONCRETE MASONRY DECK P
90035 M SC TON 466. 000 29. 650
90035A ASPHALTI C CONCRETE PAVE
SUPERPAVE
90035 M SC TON 466. 000 0. 750
90035B QUAL. MGMI. PROG., SUPE
M XTURE
90329 CRADE, SHAPE & FI NI SH FOR BEAM EACH 4.000 750. 000
90900 | NCENT/ DI SI NCENT FOR | NTRI M CO DAYS 25. 000 5000. 000

PROPCSAL TOTAL

16424.

5850.

9020.

13816.

349.

3000.

125000.

399993.

10

00

00

90

50

00

00

60

N

[EnY

125.

29.

750.
5000.

CRPOONMNOOOO

. 400

. 000

000

650

. 750

000
000

17766.

2925.

5125.

13816.

349.

3000.

125000.

420406.

00

00

00

90

50

00

00
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Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000711014

STATE PRQJECT(S): 1103-06-61

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 37
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: ZENITH TECH., INC

LETTI NG DATE: 07/11/00

LOCATI ON 66/ WASHI NGTON ~ COUNTY

FREI STADT RD, BRI DGE & APPS
USH 41/ 45
WASHI NGTON COUNTY

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
20411 REMOVI NG GUARDRAI L L. F

20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y

21131 PREP OF FOUNDATI ON FOR ASPHALT STA.

21301 FI NI SH NG ROADVWAY LS

40204 ASPHALTI C MATERI AL FOR TACK CO GAL.

40501 ASPHALTI C MATERI AL FOR PLANT M TON

40713 ASPHALTI C CONCRETE PAVEMENT, T TON

41103 ASPHALTI C SURFACE, DETOURS TON

50232 EXPANSI ON DEVI CE, STRUCTURE LS
B- 66- 35

50262 CONC MASONRY ANCHORS, TYPE S

50265 PROTECTI VE SURFACE TREATMENT

50504 HI GH STRENGTH BAR STEEL REI NF.

50903 PREPARATI ON, DECKS, TYPE 1

50904 PREPARATI ON, DECKS, TYPE 2

50905 CLEANI NG, DECKS

50910 JO NT REPAIR

50915 CONCRETE SURFACE REPAI R

50920 FULL DEPTH DECK REPAI R

50925 CONCRETE MASONRY, OVERLAY, DEC

61183 ADJUSTI NG | NLET COVERS

61407 STEEL THRI E BEAM STRUCTURE APP

61408 STEEL PLATE BEAM GUARD, CLASS

61435 STL PLT BM GRD, ENRGY ABSORB T

61910 MOBI LI ZATI ON

62501 TOPSA L

62702 MJLCHI NG

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SILT FENCE MAI NTENANCE

62902 FERTI LI ZER, TYPE A

o

rrroornrrmoen?none
mmmxxm%mmgxxﬁxxxxmxg

=

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

935. 000 1. 250
1028. 000 3. 000
8. 000 282. 350

1. 000 500. 000
23. 000 1.100
17. 000 213. 350
272.000 38. 450
20. 000 76.500
1. 000 8700. 000
32. 000 12. 000
1230. 000 4.000
3110. 000 1.500
600. 000 34. 000
300. 000 34. 000
1200. 000 12. 000
49. 000 280. 000
20. 000 60. 000
25. 000 200. 000
155. 000 200. 000
2. 000 400. 000
132. 000 30. 000
739. 000 11. 110
4. 000 1900. 000

1. 000 26500. 000
10. 000 11. 000
10. 000 0. 500
100. 000 1. 250
100. 000 1. 250
50. 000 0. 250
0. 040 350. 000

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T

AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
1168. 75 1. 250 1168. 75 0. 000 0. 00
3084. 00 3.500 3598. 00 0. 000 0. 00
2258. 80 282. 350 2258. 80 0. 000 0. 00
500. 00 200. 000 200. 00 0. 000 0. 00
25.30 1.100 25.30 0. 000 0. 00
3626. 95 213. 350 3626. 95 0. 000 0. 00
10458. 40 38. 450 10458. 40 0. 000 0. 00
1530. 00 76. 500 1530. 00 0. 000 0. 00
8700. 00 10000. 000 10000. 00 0. 000 0. 00
384. 00 12. 000 384. 00 0. 000 0. 00
4920. 00 1.600 1968. 00 0. 000 0. 00
4665. 00 1.500 4665. 00 0. 000 0. 00
20400. 00 40. 000 24000. 00 0. 000 0. 00
10200. 00 40. 000 12000. 00 0. 000 0. 00
14400. 00 6. 000 7200. 00 0. 000 0. 00
13720. 00 400. 000 19600. 00 0. 000 0. 00
1200. 00 35. 000 700. 00 0. 000 0.00
5000. 00 120. 000 3000. 00 0. 000 0. 00
31000. 00 225. 000 34875. 00 0. 000 0. 00
800. 00 400. 000 800. 00 0. 000 0. 00
3960. 00 30. 000 3960. 00 0. 000 0. 00
8210. 29 11.110 8210. 29 0. 000 0. 00
7600. 00 1900. 000 7600. 00 0. 000 0. 00
26500. 00 28000. 000 28000. 00 0. 000 0. 00
110. 00 11. 000 110. 00 0. 000 0. 00
5. 00 0. 500 5.00 0. 000 0. 00
125. 00 1. 250 125. 00 0. 000 0. 00
125. 00 1. 250 125. 00 0. 000 0. 00
12.50 0. 250 12.50 0. 000 0. 00
14. 00 350. 000 14. 00 0. 000 0. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000711014

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T
SEEDI NG, M XTURE NO. 30 LB.
WOOD POSTS, 4X4-1NCH X 12-FT. EACH
SIGNS, TYPE ||, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS

TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, SIGNS, FIXED S.F.
TRAFFI C CONTROL, DETOUR LS

TRAFFI C CONTROL, DETOUR, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.

SAW NG EXI STI NG PAVEMENT L. F.
M SC EACH
90005A | NLET PROTECTI ON, TYPE

REMOVI NG MARKER POSTS EACH

PAVEMENT MARKI NG, OUTFALL MARK EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1. 000 50. 000

4. 000 75. 000
12. 000 18. 200
1. 000 1500. 000

1. 000 3000. 000
12. 000 100. 000
270. 000 0. 500
1120. 000 0. 500
1792. 000 0. 100
296. 000 1. 000
162. 000 10. 000
1. 000 2000. 000
2632. 000 0. 400
4366. 000 0. 690
44.000 6. 950
2. 000 30. 000

3. 000 10. 000

1. 000 25. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

200247.

Bl DDER NO 2

UNI T

2000.

10.
35.

Bl D PRI CE

. 690
. 000
30.

000

000
000

206100.

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

[eNe]

cocooofoo0oo0000P00

o
o
o

. 000

. 000
. 000
. 000

. 000
. 000

LETTI NG DATE: 07/11/00
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Date 07/11/00
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

COUNTY
ROUT AND SEAL

USH 41/45, | 43

OZAUKEE, WASHI NGTON COUNTY

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPCSAL: 20000711015
STATE PRQJIECT(S): 1108-00-60 LOCATI ON 45/ OZAUKEE
1229-01- 62
TYPE OF WORK:
BI DDER NO 1: PAYNE & DOLAN, INC

PAGE:

39

LETTI NG DATE: 07/11/00

Bl DDER NO 2: FAHRNER ASPHALT SEALERS, 1 NC
Bl DDER NO 3: KENNETH R HARTMAN, | NC
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1500. 000
1108- 00- 60
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1500. 000
1229-01- 62
61910 MOBI LI ZATI ON LS 1. 000 26000. 000
64302 TRAFFI C CONTROL, PRQJECT LS 1. 000 38000. 000
1108- 00- 60
64303 TRAFFI C CONTROL, PRQJECT LS 1. 000 38000. 000
1229-01- 62
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 125. 000 55. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 8700. 000 0. 350
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 815. 000 1.500
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1345. 000 0. 250
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1190. 000 0. 350
64326 TRAFFI C CONTROL, SIGNS DAYS 1235. 000 1. 000
90008 M SC DAY 16. 000 225. 000
90008A PORTABLE CHANGEABLE MES
90008 M SC DAY 110. 000 20. 000
90008B TRAFFI C CONTROL, COVERI
90036 M SC LB. 292600. 000 1.311

90036A ASPHALTI C CRACK PREPARA
ROUTI NG AND FI LLI NG

PROPCSAL TOTAL. . ... ..

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
1500. 00 2000. 000 2000. 00
1500. 00 2000. 000 2000. 00
26000. 00 10000. 000 10000. 00
38000. 00 46000. 000 46000. 00
38000. 00 46000. 000 46000. 00
6875. 00 50. 000 6250. 00
3045. 00 0. 500 4350. 00
1222.50 2. 000 1630. 00
336. 25 0. 200 269. 00
416. 50 0. 300 357.00
1235. 00 1. 250 1543.75
3600. 00 200. 000 3200. 00
2200. 00 50. 000 5500. 00
383598. 60 1. 300 380380. 00
507528. 85 509479. 75

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
5000. 000 5000. 00
5000. 000 5000. 00
20000. 000 20000. 00
40000. 000 40000. 00
40000. 000 40000. 00
60. 000 7500. 00
0. 500 4350. 00
3. 000 2445. 00
0. 200 269. 00
0. 300 357.00
2. 000 2470. 00
200. 000 3200. 00
10. 000 1100. 00
1. 350 395010. 00
526701. 00



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 40
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00
PROPOSAL: 20000711016
STATE PRQJIECT(S): 1315-07-70 LOCATI ON 30/ KENOSHA COUNTY
LAKE GENEVA - | 94 RD
STH 50

KENOSHA, WALWORTH COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 1: B. R AMON & SONS, |NC.
Bl DDER NO 2: PAYNE & DOLAN, INC

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20102 CLEARI NG I.D 100. 000 10. 000 1000. 00 10. 000 1000. 00 0. 000 0.00
20105 GRUBBI NG I.D 100. 000 10. 000 1000. 00 10. 000 1000. 00 0. 000 0.00
20401 REMOVI NG PAVEMENT S.Y 1780. 000 5. 000 8900. 00 3. 100 5518. 00 0. 000 0. 00
20402 REMOVI NG ASPHALTI C SURFACE S.Y 3200. 000 4.000 12800. 00 2.550 8160. 00 0. 000 0. 00
20405 REMOVI NG CURB AND GUTTER L.F 160. 000 5. 000 800. 00 4.000 640. 00 0. 000 0. 00
20501 COWMMON EXCAVATI ON CY. 11797. 100 6. 450 76091. 30 7.200 84939. 12 0. 000 0. 00
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 140375. 000 140375. 00 46875. 000 46875. 00 0. 000 0. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 5000. 000 5000. 00 4441. 200 4441. 20 0. 000 0. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 99896. 000 5.970 596379. 12 8. 780 877086. 88 0. 000 0. 00
30420 CABC, OPEN GRADED, NUMBER 2 TON 49975. 000 8. 550 427286. 25 9. 360 467766. 00 0. 000 0. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 16684. 000 1. 250 20855. 00 0. 950 15849. 80 0. 000 0. 00
40301 QWP, ASPHALTIC M XTURE TON 19201. 000 0. 600 11520. 60 0. 580 11136. 58 0. 000 0. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 8271. 000 199. 700 1651718.70 200. 730 1660237. 83 0. 000 0. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 19201. 000 20. 180 387476. 18 20. 190 387668. 19 0. 000 0. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 150. 000 300. 00 120. 000 240. 00 0. 000 0. 00
52082 TEMPORARY CULVERT PIPE, 18-1NC L.F. 120. 000 30. 000 3600. 00 29. 500 3540. 00 0. 000 0. 00
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 2880. 000 11. 500 33120. 00 9. 500 27360. 00 0. 000 0. 00
60601 RI PRAP CY. 50. 000 52. 000 2600. 00 70. 000 3500. 00 0. 000 0. 00
61201 PI PE UNDERDRAI N, 6-1NCH L. F. 118050. 000 0.790 93259. 50 0.790 93259. 50 0. 000 0. 00
61211 PI PE UNDERDRAI N, UNPERFCRATED, L.F. 3992. 000 6. 150 24550. 80 6. 150 24550. 80 0. 000 0. 00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 253. 000 89. 000 22517. 00 89. 000 22517. 00 0. 000 0. 00
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 10. 000 10. 00 500. 000 500. 00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 114525. 000 114525. 00 77510. 220 77510. 22 0. 000 0. 00
62101 LANDMARK REFERENCE MONUMENTS  EACH 20. 000 105. 000 2100. 00 125. 000 2500. 00 0. 000 0. 00
62202 ASPHALTI C SHOULDER RUMBLE STRI L.F. 112100. 000 0. 090 10089. 00 0. 130 14573. 00 0. 000 0. 00
62203 ASPHALTI C FLUMES S Y. 180. 000 48. 000 8640. 00 16. 320 2937. 60 0. 000 0. 00
62401 WATER MGAL 1000. 000 15. 000 15000. 00 16. 000 16000. 00 0. 000 0. 00
62505 SALVAGED TOPSO L S Y. 15055. 000 1.500 22582. 50 0. 900 13549. 50 0. 000 0. 00
62702 MJILCHI NG S Y. 15055. 000 0. 110 1656. 05 0. 130 1957. 15 0. 000 0. 00
62811 EROCSI ON BALES, DELIVERED EACH 200. 000 5. 000 1000. 00 3.500 700. 00 0. 000 0. 00
62812 EROCSI ON BALES, | NSTALLED EACH 200. 000 5. 000 1000. 00 4.500 900. 00 0. 000 0. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711016

| TEM
NUMBER

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 30
SODDI NG

WOOD POSTS, 4X4-1NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 16- FT.
WOOD POSTS, 4X6-1NCH X 18- FT.
WOOD POSTS, 4X6-1NCH X 20- FT.
SIGNS, TYPE |, REFLECTIVE
MOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS
FI ELD LABORATORY

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
LOCATI NG NO- PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKG STOP LNE 12IN R
TEMP PVMI' MRKNG, STOP LINE, 18
TEMP PVMI' MRKNG, DI AGONAL, 12-
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, GU

CONTRACT AND ESTI MATE ENG NEER

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. Y.

mm<

rrrecErPEEEro

mmmmmmmmm

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
7000. 000 0. 900
7000. 000 1. 000
7000. 000 0. 100
4. 000 100. 000
8. 000 150. 000
10. 000 26. 000
272.000 4.800
966. 000 2. 600
8. 000 48. 000
247. 000 52. 000
65. 000 60. 000
7.000 65. 000
3094. 400 11. 950
26. 000 40. 000
101. 000 15. 000
102. 000 15. 000
1. 000 1500. 000
1. 000 6000. 000
1. 000 15000. 000
426. 000 20. 000
146140. 000 0. 100
45156. 000 0. 250
45156. 000 0. 100
95336. 000 0. 200
48393. 000 0. 300
56664. 000 0. 990
175. 000 2.500
177500. 000 0. 240
14500. 000 0. 450
7.000 141. 000
6095. 000 0. 350
314. 000 6. 200
242320. 000 0. 070
3200. 000 0.970
50. 000 2.910
278. 000 4. 850
50. 000 1. 000
81715. 000 0. 540
2880. 000 1.550

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

1000.
9000.
15000.
. 000

N
o

'_\
N
POPRPAROOOIORPROOWOOOOOO0

000
000
000

100
250

. 100

200
300
990
500
240
450
000
350
200
070
970
000
850
000

. 350

000
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Bl DDER NO 3
UNI T
Bl D PRI CE

0000000000000 0000000000000P2000000000O000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 07/11/00

0000000000000 00000000000002000000000000



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711016

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90005

90005

90005

90035

90035

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1 NCH
SAW NG EXI STI NG PAVEVENT

M SC

90004A GRADI NG, SHAPI NG AND FI N
I NTERSECTI ON, CI CLE DRI VE

M SC

90004B GRADI NG, SHAPI NG AND FI N
I NTERSECTI ON, BACK ROAD

M SC

90004C GRADI NG, SHAPI NG AND FI N
I NTERSECTI ON, SOUTH ROAD

M SC

90004D GRADI NG, SHAPI NG AND FI N
I NTERSECTI ON, RELOCATED CRANBE
M SC

90004E GRADI NG, SHAPI NG AND FI N
I NTERSECTI ON, MARI ONDALE ROAD
M SC

90004F GRADI NG, SHAPI NG AND FI N
I NTERSECTI ON, EAST S| DE ROAD
M SC

90004G GRADI NG, SHAPI NG AND FI N
I NTERSECTI ON, CTH "P"

M SC

90004H GRADI NG, SHAPI NG AND FI N
I NTERSECTI ON, 392ND AVENUE

M SC

90005A REMOVI NG PERVANENT BARR
TYPE 111

M SC

90005B REMOVI NG MARKER POST BA
M SC

90005C | NLET PROTECTI ON, TYPE A
M SC

90035A ASPHALTI C CONCRETE PAVE
SUPERPAVE

M SC

90035B, QUALI TY MANAGEMENT PRO
SUPERPAVE M XTURE

LS

LS

LS

LS

LS

LS

LS

EACH

EACH

EACH

TON

TON

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
860. 000 5. 000 4300. 00
9. 000 450. 000 4050. 00
520. 000 0. 950 494. 00
1. 000 2970. 000 2970. 00
1. 000 2970. 000 2970. 00
1. 000 5345. 000 5345. 00
1. 000 6925. 000 6925. 00
1. 000 2970. 000 2970. 00
1. 000 2970. 000 2970. 00
1. 000 5775. 000 5775. 00
1. 000 5330. 000 5330. 00
30. 000 25. 000 750. 00
10. 000 50. 000 500. 00
2.000 60. 000 120. 00
118646. 000 14.950 1773757.70
118646. 000 0. 650 77119. 90

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
5. 050 4343. 00
454. 500 4090. 50
0. 950 494. 00
3050. 000 3050. 00
3130. 000 3130. 00
3450. 000 3450. 00
3490. 000 3490. 00
3050. 000 3050. 00
3050. 000 3050. 00
3500. 000 3500. 00
3380. 000 3380. 00
25. 000 750. 00
50. 000 500. 00
40. 000 80. 00
19. 750 2343258. 50
0.510 60509. 46

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 07/11/00
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Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711016

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT

REMOVI NG MARKER POSTS EACH 39. 000 18. 000 702. 00
QW, BASE COURSES TON  149871. 000 0. 140 20981. 94
PROFI LOGRAPH LS 1. 000 11000. 000 11000. 00
MARKER PCSTS, FLEXIBLE, FOR CU EACH 210. 000 34. 000 7140. 00
ON- THE- JOB TRAI NI NG, ASP-1T AP HRS. 800. 000 4.000 3200. 00
ON- THE- JOB TRAI NI NG, ASP-1 HRS. 3200. 000 2. 000 6400. 00

PROPCSAL TOTAL. . ... .. 5997796. 73

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
6. 000 234.00
0. 250 37467.75
7678. 000 7678. 00
25. 000 5250. 00
4.000 3200. 00
2. 000 6400. 00
6717878. 28

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

LETTI NG DATE: 07/11/00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711017

Bl DDER NO 1:
Bl DDER NO 2:

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 2100- 10- 70

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: STREET AND Al RPORT LI GHTI NG

| TEM DESCRI PTI ON UNI T
MOBI LI ZATI ON LS
M SC LS
90004A TRAFFI C CONTROL
M SC EACH
90005A LIGHTING UNI' T, TYPE I,
| NSTALLATI ON
M SC EACH
90005AA LI GHTING UNIT, TYPE X
I NSTALLATI ON
M SC EACH
90005B LIGHTING UNI' T, TYPE I,
M SC EACH
90005BB LI GHTING UNI'T, TYPE X
REMOVAL
M SC EACH
90005C LIGHTING UNI' T, TYPE 11
I NSTALLATI ON
M SC EACH
90005CC LI GHTING UNI'T, TYPE X
| NSTALLATI ON
M SC EACH
90005D LIGHTING UNI' T, TYPE 11
M SC EACH
90005DD LI GHTING UNI'T, TYPE X
M SC EACH
90005E LIGHTING UNI'T, TYPE 111
| NSTALLATI ON
M SC EACH
90005EE LI GHTING UNI' T, TYPE XV
| NSTALLATI ON
M SC EACH

90005F LIGHTING UNI'T, TYPE 111

OUTDOOR LI GHTI NG CONSTRUCTI ON CO. ,
J. F. EDWARDS CONSTRUCTI ON COVPANY

I NC.

ESTI MATED
QUANTI TY

11.

. 000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI T
BI D PRI CE

75

120.

1341.

1254.

75

75

2654.

1395

120.

. 000

000

000

000

000

000

000

000

000

000

LOCATI ON 40/ M LWAUKEE COUNTY

N 35TH STREET LANDSCAPI NG
LOCAL RD
M LWAUKEE COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
53000. 00 100000. 000 100000. 00
26000. 00 2500. 000 2500. 00
16313. 00 1750. 000 19250. 00
8868. 00 2200. 000 13200. 00
825. 00 90. 000 990. 00
720. 00 180. 000 1080. 00
12069. 00 1550. 000 13950. 00
2508. 00 1400. 000 2800. 00
675. 00 90. 000 810. 00
150. 00 90. 000 180. 00
2654. 00 3200. 000 3200. 00
5580. 00 1550. 000 6200. 00
120. 00 180. 000 180. 00

PAGE:
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LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711017

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T
M SC EACH
90005FF LI GHTING UNI'T, TYPE XV
M SC EACH
90005G LIGHTING UNI' T, TYPE 1V,
| NSTALLATI ON
M SC EACH
90005GG LI GHTING UNI' T, TYPE XV
| NSTALLATI ON
M SC EACH
90005H LIGHTING UNI' T, TYPE 1V,
M SC EACH
90005HH LI GHTING UNI' T, TYPE XV
| NSTALLATI ON
M SC EACH
90005J LIGHTING UNI'T, TYPE YV,
| NSTALLATI ON
M SC EACH
90005JJ LIGHTING UNIT, TYPE XV
REMOVAL
M SC EACH
90005K LI GHTING UNI' T, TYPE V,
M SC EACH
90005KK LI GHTING UNI' T, TYPE XV
I NSTALLATI ON
M SC EACH
90005L LIGHTING UNI'T, TYPE VI
| NSTALLATI ON
M SC EACH
90005LL LIGHTING UNIT, TYPE XV
REMOVAL
M SC EACH
90005M LI GHTI NG UNI' T, TYPE VI
M SC EACH
90005MM METAL PEDESTAL
M SC EACH
90005N LI GHTING UNI' T, TYPE VI I
| NSTALLATI ON
M SC EACH

90005NN STREET LI GHTI NG SECOND
AWVP. SERVI CE CABI NET

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
4. 000 75. 000
19. 000 1341. 000
95. 000 2022. 000
19. 000 75. 000
1. 000 1485. 000
19. 000 1485. 000
1. 000 75. 000
19. 000 75. 000
4. 000 2800. 000
30. 000 1341. 000
4.000 120. 000
30. 000 75. 000
15. 000 484. 000
4.000 2654. 000
1. 000 9950. 000

DI VI SI ON OF HI GHWAYS

192090.

1425.

1485.

28215.

75.

1425.

11200.

40230.

480.

2250.

7260.

10616.

9950.

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

90.

1675.

1650.

180.

90.

3400.

1550.

90.

90.

375.

3200.

7500.

. 000

000

000

000

000

000

000

000

000

000

000

000

000

199500.

1710.

1675.

31350.

180.

1710.

13600.

46500.

360.

2700.

5625.

12800.

7500.

00

00

00

00

00

00

00

00

00

00

00

00

00
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Bl DDER NO 3

UNI T

Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 07/11/00

0. 00



Date 07/11/00
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

LETTI NG DATE: 07/11/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 20000711017
Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

90005 M SC EACH 4.000 120. 000
90005P LIGHTING UNI' T, TYPE VI I

90005 M SC EACH 1. 000 5292. 000
90005Q LIGHTING UNI' T, TYPE VI I
| NSTALLATI ON

90005 M SC EACH 1. 000 375. 000
90005R LIGHTING UNI' T, TYPE VI I

90005 M SC EACH 4.000 1341. 000
90005S LIGHTING UNI' T, TYPE I X,
| NSTALLATI ON

90005 M SC EACH 4.000 75. 000
90005T LIGHTING UNI' T, TYPE I X,

90005 M SC EACH 3. 000 1341. 000
90005U LIGHTING UNI'T, TYPE X
| NSTALLATI ON

90005 M SC EACH 3. 000 75. 000
90005V LIGHTING UNI'T, TYPE X

90005 M SC EACH 2.000 2800. 000
90005W LI GHTI NG UNI' T, TYPE XI
I NSTALLATI ON

90005 M SC EACH 2.000 120. 000
90005X LIGHTING UNI' T, TYPE Xl

90005 M SC EACH 35. 000 1486. 000
90005Y LIGHTING UNI' T, TYPE X |
| NSTALLATI ON

90005 M SC EACH 35. 000 75. 000
90005Z LIGHTING UNI' T, TYPE X |

90030 M SC L. F. 12070. 000 12. 900
90030A RIG D CONDUI T, 2.5 I NCH

90030 M SC L. F. 4345. 000 3. 240
90030B UNDERGROUND POVER CABLE
LTP

90030 M SC L. F. 6585. 000 2.150
90030C UNDERGROUND POVER CABLE
LTP

90030 M SC L. F. 5130. 000 1.580

90030D UNDERGROUND POVER CABLE

LTP

PROPCSAL TOTAL

375.

5364.

300.

4023.

225.

5600.

240.

52010.

2625.

155703.

14077.

14157.

8105.

730539.

00

00

00

00

00

00

00

00

00

00

80

75

40

95

180. 000

6250. 000

360. 000

1530. 000

90. 000

1750. 000

90. 000

3200. 000

180. 000

1650. 000

90. 000

15. 250

4.500

3.500

3. 250

360.

6120.

360.

5250.

270.

6400.

360.

57750.

3150.

184067.

19552.

23047.

16672.

848740.

00

00

00

00

00

00

00

00

00

50

50

50

50

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 47
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00

PROPOSAL: 20000711017



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711018

STATE PROJECT(S): 2140- 09- 60

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: PAYNE & DOLAN, INC

Bl DDER NO 2:

| TEM
NUMBER

REMOVI NG ASPHALTI C SURFACE, BU S.Y
REMOVI NG ASPHALTI C SURFACE, M TON
PREP COF FOUNDATI ON FOR ASPHALT STA.
FI NI SHI NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
STEEL PLATE BEAM GUARD, CLASS L. F.
STL PLT BM GRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON LS

LANDMARK REFERENCE MONUMENTS EACH
LANDVARK REF MONUMENTS & ALUM EACH

SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SILT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
WOOD POSTS, 4X6-1NCH X 16-FT. EACH

SIGNS, TYPE ||, REFLECTIVE S. F.
MOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SMALL SI GN SUPPORTS EACH
TRAFFI C CONTROL LS
TRAFFI C CONTROL, SI GNS DAYS

PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
PVMI MRKNG, SAME DAY, 4-INCH, L.F.
LOCATI NG NO- PASSI NG ZONES M
PVMI' MRKNG, STOP LINE, 18-1NCH L.
TEMPORARY PAVEMENT MARKI NG, 4- L.

F.
F.

PAVI NG M X & CONSTRUCTI ON CO.,

I NC.

ESTI MATED
QUANTI TY

81.
2138.
309.
1.
200.
2059.
8120.
487.
8120.
2000.
4.

1.
17.
1.
50.
50.
50.

. 000
. 000
. 000

N
PRrPRPRrPAPRE

000
000
000
000

250
000
000
000

. 000
1364.
32686.
16598.
2.

77.
2000.

000
000
000
000
000
000

Bl DDER NO 1

UNI T

BI D PRI CE

1200.

206.
19.

1899.
2400.
125.
500.

150.
250.
. 000
. 800
. 000
. 000
. 000
. 000
. 000
. 180
. 360
. 000
. 100
. 300

LOCATI ON 45/ OZAUKEE COUNTY
VAUWATCSA RD
STH 181
OZAUKEE COUNTY
Bl DDER NO 2
UNI' T
AMOUNT BI D PRI CE AMOUNT
785.70 24. 000 1944. 00
24800. 80 7.310 15628. 78
6489. 00 170. 000 52530. 00
1200. 00 1000. 000 1000. 00
3060. 00 44.000 8800. 00
2059. 00 1.100 2264.90
3654. 00 0. 300 2436. 00
100322. 00 240. 000 116880. 00
159558. 00 23. 000 186760. 00
20000. 00 10. 000 20000. 00
7596. 00 1899. 000 7596. 00
2400. 00 2000. 000 2000. 00
2125. 00 125. 000 2125. 00
500. 00 500. 000 500. 00
50. 00 1. 000 50. 00
62.50 1. 250 62.50
4.50 0. 090 4.50
150. 00 150. 000 150. 00
250. 00 250. 000 250. 00
300. 00 75. 000 300. 00
455. 90 18. 800 455. 90
80. 00 80. 000 80. 00
25.00 25. 000 25.00
25.00 25. 000 25.00
2500. 00 4450. 000 4450. 00
1364. 00 0. 300 409. 20
5883. 48 0. 230 7517.78
5975. 28 0. 420 6971. 16
800. 00 280. 000 560. 00
315.70 3. 800 292. 60
600. 00 1. 000 2000. 00

PAGE:
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LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI T
Bl D PRI CE

0000000000 P00000000000000000000
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Date 07/11/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000711018

| TEM
NUMBER

Bl DDER NO 1

UNI T
BI D PRI CE

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

49

LETTI NG DATE: 07/11/00

ESTI MATED

| TEM DESCRI PTI ON UNI T QUANTI TY

SAW NG EXI STI NG PAVEVENT L. F. 1668. 000
REMOVI NG MARKER POSTS EACH 95. 000
HAULI NG EXCESS SHOULDER MATERI C.Y. 100. 000
MARKER PCSTS, FLEXIBLE, FOR CU EACH 15. 000

PROPOCSAL TOTAL. . ..

Bl DDER NO 2
UNI T
AMOUNT Bl D PRI CE
1334. 40 0. 850
475. 00 5. 000
1545. 00 24. 000
266. 85 17.790
357012. 11

448627.



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711019

STATE PROJECT(S): 2321-05- 90
2340- 06- 90

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: PAYNE & DOLAN, INC
Bl DDER NO 2: CEDAR CREEK ELECTRIC, |INC

| TEM
NUMBER

21303

30404
30425
40204
40301
40501
40713
41605
41638
52262
60170
60205
60601
60852
60854
61110
61151
61182
61910
62203
62401
62505
62702

| TEM DESCRI PTI ON UNI T
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F
REMOVI NG CONCRETE SI DEWALK S.Y
UNCLASSI FI ED EXCAVATI ON cY
BORROW EXCAVATI ON cY
FI NI SHI NG ROADWAY, PROJECT LS
2321-05-90
FI NI SHI NG ROADWAY, PROJECT LS
2340- 06- 90
CRUSHED AGCREGATE BASE COURSE TON
BREAKER RUN STONE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T TON

CONCRETE DRI VEWAY, 6-1 NCH S. Y.
H E. S. CONCRETE DRI VEWAY 9-INC S.Y.
RCCP, APRON ENDWALLS, 18-1NCH EACH
CONCRETE CURB AND GUTTER, 36-1 L.F.
CONCRETE SI DEWALK, 5-1NCH S. F.

Rl PRAP C.Y.
REI NF CONC PI PE, CLASS |V, SS, L.F.
REI NF CONC PI PE, CLASS |V, SS, L.F.

MANHOLES, TYPE 1 EACH
MANHOLE COVERS, TYPE J EACH
ADJUSTI NG MANHOLE COVERS EACH
MOBI LI ZATI ON LS

ASPHALTI C FLUMES S.Y.
WATER MGAL
SALVAGED TOPSO L S.Y.
MULCHI NG S.Y.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

1915.
150.
162.
896.
61.
896.
21.
10.

. 000

621.
1400

15.

162.

. 000

. 000

. 000

. 000

. 000

. 000

. 250

2200.

1950.

. 000

000
000
000
000
000
000
000
000

000
000
000
000

000
000

Bl DDER NO 1

UNI T

BI D PRI CE

1260.

800.

10.
17.
. 450
. 700
209.
34.
50.
65
350.
11.
. 600
60.
. 000
60.
850.
310.
200.
14295.
. 200
1000.
. 900
. 280

000

500
150

950
350
000
000
000
000

000

000
000
000
000
000

000

LOCATI ON 45/ OZAUKEE COUNTY
MAI' N ST, TRAFFIC SI GNALS AND CEOVETRI CS

STH 20, 74
RACI NE, WAUKESHA COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
2178. 00 18. 150 2178. 00
4441. 25 4.750 4441. 25
1071. 00 7. 650 1071. 00
29530. 15 12. 550 29530. 15
16587. 40 9. 850 16587. 40
1260. 00 3760. 000 3760. 00
800. 00 3300. 000 3300. 00
20107. 50 10. 500 20107. 50
2572.50 17. 150 2572.50
234.90 1. 450 234.90
627. 20 0.700 627. 20
12806. 95 209. 950 12806. 95
30777. 60 34. 350 30777. 60
1050. 00 50. 000 1050. 00
650. 00 65. 000 650. 00
700. 00 320. 000 640. 00
6831. 00 11. 000 6831. 00
3640. 00 2.600 3640. 00
900. 00 90. 000 1350. 00
7452. 00 43. 000 6966. 00
3300. 00 60. 000 3300. 00
1700. 00 1300. 000 2600. 00
620. 00 265. 000 530. 00
400. 00 200. 000 400. 00
14295. 00 20000. 000 20000. 00
1326. 00 44. 200 1326. 00
250. 00 800. 000 200. 00
1980. 00 0. 900 1980. 00
546. 00 0. 150 292.50

PAGE:
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LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711019

| TEM
NUMBER

64303

64313
64323
64326
64501
64602
64618
64642
64710
64718
64730
64734
64750
64758
64770
64778
64782

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELIVERED, CLASS
EROCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

SEEDI NG, M XTURE NO. 10
SODDI NG

WOOD POSTS, 4X4-1NCH X 10-FT.
WOOD POSTS, 4X4-1NCH X 18- FT.
WOOD POSTS, 4X6-1NCH X 16- FT.
WOOD POSTS, 4X6-1NCH X 18- FT.
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE |1
TRAFFI C CONTROL, PROQJECT
2321-05-90

TRAFFI C CONTROL, PROQJECT
2340- 06- 90

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE SAS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, SYMBOLS, EPO
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E

S. F.

DAYS
DAYS

rrrogoorrrrroeg
Tf“?1952529f“?1713f”ﬁ:%

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

12. 000 6. 000
12. 000 6. 000
1730. 000 1. 000
1730. 000 1. 000
1730. 000 0. 150
1. 000 150. 000

1. 000 200. 000
325. 000 1. 250
325. 000 0. 750
1. 000 100. 000

38. 000 5. 600
38. 000 6. 000
2. 000 45. 000

8. 000 55. 000
10. 000 60. 000
4. 000 65. 000
196. 000 16. 500
8. 000 40. 000
25. 000 25. 000
1. 000 1000. 000

1. 000 1000. 000
1500. 000 0. 500
1500. 000 0. 200
1000. 000 1. 000
450. 000 1. 250
3154. 000 0. 340
701. 000 0. 600
430. 000 1. 400
245. 000 5. 000
515. 000 4.500
2.000 140. 000
7.000 140. 000
2.000 110. 000

9. 000 140. 000
65. 000 6. 000
355. 000 4.100
62. 000 6. 000

DI VI SI ON OF HI GHWAYS

1000.

750.
300.
1000.
562.
1072.
420.
602.
1225.
2317.
280.
980.
220.
1260.
390.
1455.
372.

Bl DDER NO 2

UNI T

Bl D PRI CE

. 500
. 000
41.
60.
65.
80.
16.
78.

000
000
000
000
400
000

20. 000

1500.

1500.

AOFRPOORMRLOO

'_\
I
o

000

000

. 500
. 200
. 000
. 000
. 340
. 600
. 400
. 000
. 500
. 000
140.
110.
140.
. 000
. 100
. 000

000
000
000

1500.

750.
300.
1000.
1800.
1072.
420.
602.
1225.
2317.
280.
980.
220.
1260.
390.
1455.
372.
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Bl DDER NO 3

UN

T

Bl D PRI CE

o

[eNeloooNolololololoNeololoNeNe)

oPo9ocooo0o000000000000

. 000
. 000
. 000
000
. 000
000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 07/11/00
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Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65235 CONDUI T, SPECI AL, 2-1NCH
65237 CONDUI T, SPECI AL, 3-1NCH
65250 LOOP DETECTOR CONDUI T

65255 LOOP DETECTOR SLOTS

65306 PULL BOXES, STEEL, 24X36-1NCH EA
65401 CONCRETE BASES, TYPE 1

65402 CONCRETE BASES, TYPE 2

65403 CONCRETE BASES, TYPE 5

65419 CONC CNTRL CABI NET BASES, TYPE
65522 TRAFF SI GNAL CABLE, 4 CONDUCTO
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO
65525 TRAFF SI GNAL CABLE, 5 CONDUCTO
65527 TRAFF SI GNAL CABLE, 7 CONDUCTO
65528 TRAFF SI GNAL CABLE, 9 CONDUCTO
65530 TRAFF SI GNAL CABLE, 12 CONDUCT
65532 TRAFF SI GNAL CABLE, 15 CONDUCT
65545 TYP UF CABLE 2 CNDUCTR, NO. 12
65557 ELECTRI CAL W RE, TRAFFI C SI GNA
65566 ELECTRI CAL W RE, LIGHTING NO
65567 ELECTRI CAL WRE, LIGHTING NO
65580 LOOP DETECTOR LEAD I N CABLE
65585 LOOP DETECTOR W RE

65615 ELEC SERVI CE, METER BREAKER PE

CONTRACT AND ESTI MATE ENG NEER

20000711019

| TEM DESCRI PTI ON UNI

rreeFPPbEEmEm

STH 74 AND MENOMONEE AVENUE
65616 ELEC SERVI CE, METER BREAKER PE LS
STH 20 AND CTH W
66501 SAW NG EXI STI NG PAVEVENT L.
90004 M SC LS
90004A TRAFFI C SI GNALS AND STR
LI GHTI NG, STH 74 AND MENOMONEE
90004 M SC LS
90004B TRAFFI C SI GNALS AND STR
LI GHTI NG, STH 20 AND CTH W

90005 M SC

90005A | NLET PROTECTI ON, TYPE
90030 M SC L.
90030B CONCRETE CURB AND GUTTE

T

T

mmommTmmnmInmmImng

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

2. 000 140. 000
1902. 000 4.500
470. 000 5. 300
473. 000 13. 000
1646. 000 15. 000
1993. 000 4.200
1414. 000 11. 000
31. 000 370. 000
9. 000 330. 000

8. 000 380. 000

2. 000 360. 000

2. 000 550. 000
60. 000 1. 000
344. 000 1.100
248. 000 1. 200
78. 000 1. 400
248. 000 1.500
230. 000 1.600
1262. 000 1. 650
1263. 000 0. 650
1573. 000 0. 500
504. 000 0. 500
1965. 000 0. 550
6739. 000 1. 200
6401. 000 0. 500
1. 000 550. 000

1. 000 550. 000
1725. 000 1.100
1. 000 14000. 000

1. 000 14000. 000

6. 000 50. 000
585. 000 10. 000

DI VI SI ON OF HI GHWAYS

1897.
14000.

14000.

300.

5850.

50
00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH

600.
1160.

10600.

50.

10.

. 560
. 560
. 480
. 550
. 850
. 650
. 000

. 000

. 100
. 000

000

000

000

1897.
8600.

10600.

300.

5850.

50
00

00

00

00

PAGE
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Bl DDER NO 3

UNI T

Bl D PRI CE

o

[eNe]

OO0 00000000000000000000000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 07/11/00
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.00



Date 07/11/00
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711019

24-1 NCH, SPECI AL
90031 M SC

REPORT OF THE THREE LOW BI DS RECEI VED

90031A REMOVI NG EXI STI NG RETAI

90031 M SC

90031B CONCRETE RETAI NI NG WALL

90338 CRADI NG, SHAPI NG & FI NI SHI NG
STH 20 AND CTH W

S. F. 27.000 15. 000 405. 00
S. F. 19. 000 50. 000 950. 00
LS 1. 000 5060. 000 5060. 00
PROPCSAL TOTAL. ...... 341666. 31

60. 000
150. 000

6000. 000

1620. 00
2850. 00

6000. 00

375474. 69

PAGE:
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LETTI NG DATE: 07/11/00

0. 000

0. 000

0. 000

0.00

0.00

0. 00

0. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711020

STATE PRQJECT(S): 2555-04-70

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 1: WM BEAUDO N & SONS, | NC
Bl DDER NO 2: PAYNE & DOLAN, INC
Bl DDER NO 3: JAMES CAPE & SONS CO

| TEM
NUMBER

LOCATI ON 40/ M LWAUKEE

VEST BURLEI GH ST

LOCAL RD

COUNTY

M LWAUKEE COUNTY

PAGE:

54

LETTI NG DATE: 07/11/00

| TEM DESCRI PTI ON UNI T
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, M TON
ABANDONI NG | NLETS EACH
UNCLASSI FI ED EXCAVATI ON cCY
PREP OF FOUNDATI ON FOR ASPHALT LS
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE TON

CONCRETE BASE COURSE, 6-1NCH S.Y.
CONCRETE BASE COURSE, 8-1NCH S.Y.

BASE PATCHI NG, CONCRETE S.Y
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURFACE, PATCHI NG TON

CONCRETE PAVEMENT, 8-1 NCH S. Y.
CONCRETE PAVEMENT, 9-1 NCH S.Y.
CONCRETE DRI VEVWAY, 7-1 NCH S.Y.
CONCRETE ALLEY S.Y.
PAVEMENT TI ES EACH
CONCRETE CURB AND GUTTER, 22-1 L.F.
CONCRETE CURB AND GUTTER, 31-1 L.F.
CONCRETE SI DEWALK, 5-1 NCH S. F.
CONCRETE LOADI NG ZONE S. F.
CONCRETE STEPS S. F.
NONREI NF CONC PI PE, CLS 3, SS, L.F.
NONREI NF CONC PI PE, CLS 3, SS, L.F.

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
3800. 000 4.500 17100. 00 4.300 16340. 00
8400. 000 3. 750 31500. 00 4.750 39900. 00
8300. 000 3. 300 27390. 00 4. 650 38595. 00
2. 000 350. 000 700. 00 300. 000 600. 00
5200. 000 9. 440 49088. 00 9. 500 49400. 00
3. 000 350. 000 1050. 00 300. 000 900. 00
1750. 000 9. 400 16450. 00 11. 500 20125. 00
1. 000 4500. 000 4500. 00 2500. 000 2500. 00
1. 000 2500. 000 2500. 00 1250. 000 1250. 00
1500. 000 8. 700 13050. 00 8. 800 13200. 00
73. 000 22. 400 1635. 20 28. 000 2044.00
1700. 000 22. 800 38760. 00 30. 500 51850. 00
1500. 000 34. 600 51900. 00 36. 400 54600. 00
1400. 000 1.100 1540. 00 1. 000 1400. 00
5530. 000 0. 450 2488. 50 0. 600 3318. 00
355. 000 210. 000 74550. 00 205. 000 72775. 00
5530. 000 20. 600 113918. 00 23. 440 129623. 20
125. 000 140. 000 17500. 00 75. 000 9375. 00
775. 000 27.900 21622. 50 33. 500 25962. 50
1530. 000 27.800 42534. 00 35. 500 54315. 00
1490. 000 29. 400 43806. 00 32. 400 48276. 00
15. 000 30. 000 450. 00 35. 000 525. 00
510. 000 4.900 2499. 00 6. 800 3468. 00
9530. 000 9. 200 87676. 00 13. 400 127702. 00
425. 000 18. 350 7798.75 16. 400 6970. 00
50700. 000 2. 950 149565. 00 2.900 147030. 00
360. 000 4.750 1710. 00 6. 000 2160. 00
4.000 40. 000 160. 00 50. 000 200. 00
133. 000 80. 000 10640. 00 95. 000 12635. 00
93. 000 90. 000 8370. 00 100. 000 9300. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
5. 000 19000. 00
3.500 29400. 00
3. 250 26975. 00
250. 000 500. 00
9. 500 49400. 00
250. 000 750. 00
20. 000 35000. 00
2500. 000 2500. 00
5000. 000 5000. 00
17. 000 25500. 00
26. 650 1945. 45
22. 000 37400. 00
43. 350 65025. 00
1. 000 1400. 00
0. 600 3318. 00
205. 000 72775. 00
23. 440 129623. 20
75. 000 9375. 00
23. 200 17980. 00
30. 050 45976. 50
27. 350 40751. 50
38. 400 576. 00
5. 650 2881. 50
10. 450 99588. 50
13. 050 5546. 25
2. 600 131820. 00
6. 150 2214.00
50. 000 200. 00
85. 000 11305. 00
80. 000 7440. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711020

| TEM
NUMBER

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

RECONSTRUCTI NG MANHOLES
RECONSTRUCTI NG | NLETS
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

LANDMARK REFERENCE MONUMENTS
TOPSO L

FERTI LI ZER, TYPE A

SODDI NG

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

PVMI' MRKNG 4-1 N, PREFORMED PLA
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKG STOP LI NE 24-1 N PREF
PVMI' MRKG CROSSWALK 6-1 N, PREF
PAVEMENT MARKI NG, SYMBOLS, PRE
PVMI' MRKNG, WORDS, PREFORMED P
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKG, 4-1NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90005A MANHOLE COVERS, TYPE 58
M SC

90005AA | NLET COVERS, TYPE 55
M SC

90005B I NLET COVERS, TYPE 57
M SC

90005C I NLET SCREENS, TYPE P
M SC

90005D I NLET SCREENS, TYPE R
M SC

90005E I NLETS, TYPE 34A

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
L. F.
L. F.
L. F.
L. F.
EACH
EACH
L. F.
L. F.
L. F.
L. F.
EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
12. 000 860. 000
9. 000 910. 000
21. 000 380. 000
30. 000 240. 000
10000. 000 4.700
1. 000 40000. 000
2.000 500. 000
3500. 000 1. 650
2. 000 40. 000
3500. 000 2. 850
1. 000 3000. 000
1. 000 12000. 000
11712. 000 0. 300
8296. 000 0. 250
2196. 000 1. 000
4392. 000 0. 100
20172. 000 0. 200
3416. 000 0. 750
10720. 000 1. 480
20400. 000 0. 300
44.000 7.000
2660. 000 3. 750
1. 000 190. 000
1. 000 250. 000
20400. 000 0. 250
20400. 000 1. 000
2400. 000 0. 500
4380. 000 1.510
82. 000 420. 000
1. 000 415. 000
52. 000 415. 000
23. 000 20. 000
51. 000 20. 000
4.000 1200. 000

DI VI SI ON OF HI GHWAYS

460.

1020.

4800.

.00

00

00

00

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
600. 000 7200. 00
600. 000 5400. 00
300. 000 6300. 00
300. 000 9000. 00
0. 100 1000. 00
4100. 000 4100. 00
500. 000 1000. 00
1. 650 5775. 00
40. 000 80. 00
2. 850 9975. 00
6700. 000 6700. 00
12000. 000 12000. 00
0. 300 3513. 60
0. 250 2074.00
1. 000 2196. 00
0. 100 439. 20
0. 200 4034. 40
0. 750 2562. 00
1. 480 15865. 60
0. 300 6120. 00
7.000 308. 00
3. 750 9975. 00
190. 000 190. 00
250. 000 250. 00
0. 250 5100. 00
1. 000 20400. 00
0.510 1224.00
1. 650 7227.00
500. 000 41000. 00
1000. 000 1000. 00
300. 000 15600. 00
50. 000 1150. 00
50. 000 2550. 00
1000. 000 4000. 00

PACE: 55

LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI T
Bl D PRI CE AMOUNT

150. 000 300. 00
3. 250 11375. 00
50. 000 100. 00
3.750 13125. 00
5000. 000 5000. 00
12000. 000 12000. 00
0. 300 3513. 60
0. 250 2074.00
1. 000 2196. 00
0. 100 439. 20
0. 200 4034. 40
0. 750 2562. 00
1. 480 15865. 60
0. 300 6120. 00
7. 000 308. 00
3.750 9975. 00
190. 000 190. 00
250. 000 250. 00
0. 250 5100. 00
1. 000 20400. 00
0. 750 1800. 00
1.600 7008. 00

450. 000 36900. 00

400. 000 400. 00

350. 000 18200. 00

35. 000 805. 00
40. 000 2040. 00
2000. 000 8000. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711020

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:
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LETTI NG DATE: 07/11/00

90033

90315
90398
90591

M SC
90005F ADJUSTI NG TES MANHOLE
M SC

Cc

90005G ADJUSTI NG WATER GATE VA

M SC

EACH

90005H ADJUSTI NG WATER SERVI CE

M SC

EACH

900051 | NTERNAL SANI TARY MANHO

M SC

DAY

90008A CONTRACTOR FURNI SHED PO

COVPUTER AND PRI NTER
M SC
90033A REMOVI NG LOADI NG ZONE

S. Y.

REMOVI NG CONCRETE SURFACE, PAR S.Y

JO NT AND CRACK REPAI R
TEMPORARY COVER PLATES

L. F.
EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
24.000 450. 000 10800. 00
76. 000 60. 000 4560. 00
51. 000 60. 000 3060. 00
45. 000 300. 000 13500. 00
122. 000 12. 300 1500. 60
105. 000 5. 500 577.50
15000. 000 2.290 34350. 00
3200. 000 4.250 13600. 00
30. 000 140. 000 4200. 00
....... 1224675. 65

PROPCSAL TOTAL

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
425. 000 10200. 00
100. 000 7600. 00
100. 000 5100. 00
310. 000 13950. 00
40. 000 4880. 00
10. 000 1050. 00
1.100 16500. 00
3. 650 11680. 00
125. 000 3750. 00
1236357. 50

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1000. 000 24000. 00
100. 000 7600. 00
75. 000 3825. 00
300. 000 13500. 00
25. 000 3050. 00
5. 000 525. 00
1.100 16500. 00
3. 650 11680. 00
100. 000 3000. 00
1297826. 70



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711021

STATE PROJECT(S): 3230- 05- 90
3340- 06- 91

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 57
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: JAMES CAPE & SONS CO

| TEM
NUMBER

LETTI NG DATE: 07/11/00

LOCATI ON 30/ KENOSHA COUNTY

SI GNAL | MPROVEMENTS
STH 50, 31
KENOSHA COUNTY

21303

30404
30418
30709
40204
40301
40501
40713
41509
41653
52098
60123
60133
60160
60204
60205
60601
60825
60829
60833
60850
60851
61123

| TEM DESCRI PTI ON UNI T
CLEARI NG 1. D
GRUBBI NG I.D.
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F
REMOVI NG | NLETS EACH
REMOVI NG CONCRETE BASES EACH
FI NI SHI NG ROADWAY, PROJECT LS
3230- 05-90
FI NI SHI NG ROADWAY, PROJECT LS
3340- 06-91
CRUSHED AGCREGATE BASE COURSE TON

CABC, OPEN GRADED, NUMBER 1 TON
CONCRETE BASE COURSE, 9-INCH S.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

CONCRETE PAVEMENT, 9-1 NCH S. Y.
PAVEMENT TI ES EACH
CLEANI NG CULVERT PI PES EACH
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE CURB AND GUTTER, 36-1 L.F.
CONCRETE SI DEWALK, 4-1 NCH S. F.
CONCRETE SI DEWALK, 5-1 NCH S. F.
Rl PRAP C.Y.
REI NF CONC PIPE, CLASS IIl, SS L.F.
REI NF CONC PIPE, CLASS IIl, SS L.F.
REI NF CONC PIPE, CLASS IIl, SS L.F.
REI NF CONC PI PE, CLASS |V, SS, L.F.
REI NF CONC PI PE, CLASS |V, SS, L.F.
I NLETS, TYPE 8 EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
54. 000 12. 000
54. 000 12. 000
1122. 100 7.250
750. 000 4.750
5. 000 300. 000
4. 000 200. 000
1. 000 4500. 000
1. 000 2500. 000
1655. 400 15. 250
170. 000 20. 000
1384. 500 24.750
63. 100 1. 000
414.100 0. 550
92. 820 207. 000
414.100 36. 500
680. 000 29. 000
768. 000 4.750
2. 000 1000. 000
1249. 000 9. 750
79. 000 9. 750
1437. 000 10. 250
150. 000 3. 000
1480. 000 2.600
55. 000 60. 000
44.000 55. 000
32. 000 100. 000
7.000 130. 000
76. 000 49. 000
256. 000 48. 000
1. 000 1800. 000

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
648. 00 0. 000 0. 00 0. 000 0.00
648. 00 0. 000 0. 00 0. 000 0.00
8135. 23 0. 000 0.00 0. 000 0. 00
3562. 50 0. 000 0.00 0. 000 0. 00
1500. 00 0. 000 0.00 0. 000 0. 00
800. 00 0. 000 0. 00 0. 000 0. 00
4500. 00 0. 000 0. 00 0. 000 0. 00
2500. 00 0. 000 0.00 0. 000 0. 00
25244.85 0. 000 0.00 0. 000 0. 00
3400. 00 0. 000 0.00 0. 000 0. 00
34266. 38 0. 000 0.00 0. 000 0. 00
63. 10 0. 000 0.00 0. 000 0. 00
227.76 0. 000 0. 00 0. 000 0. 00
19213. 74 0. 000 0. 00 0. 000 0. 00
15114. 65 0. 000 0. 00 0. 000 0. 00
19720. 00 0. 000 0. 00 0. 000 0. 00
3648. 00 0. 000 0. 00 0. 000 0. 00
2000. 00 0. 000 0. 00 0. 000 0. 00
12177.75 0. 000 0. 00 0. 000 0. 00
770. 25 0. 000 0.00 0. 000 0. 00
14729. 25 0. 000 0.00 0. 000 0. 00
450. 00 0. 000 0. 00 0. 000 0.00
3848. 00 0. 000 0. 00 0. 000 0.00
3300. 00 0. 000 0.00 0. 000 0. 00
2420. 00 0. 000 0.00 0. 000 0. 00
3200. 00 0. 000 0.00 0. 000 0. 00
910. 00 0. 000 0.00 0. 000 0. 00
3724.00 0. 000 0.00 0. 000 0. 00
12288. 00 0. 000 0.00 0. 000 0. 00
1800. 00 0. 000 0.00 0. 000 0. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPOSAL: 20000711021

| TEM
NUMBER | TEM DESCRI PTI ON

61124 | NLETS, TYPE 9
61147 | NLETS, TYPE 2
61148 | NLETS, TYPE 4
61165 | NLET COVERS, TYPE F
61170 | NLET COVERS, TYPE Ms
61183 ADJUSTI NG | NLET COVERS
61200 PI PE UNDERDRAI N, 4-1 NCH
61910 MOBI LI ZATI ON
62001 CONCRETE CORRUGATED MEDI AN
62003 CONCRETE MEDI AN SLOPED NOSE
62501 TOPSA L
62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED
62819 MOBI LI ZATI ONS, EROSI ON CONTRCL
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI
62905 FERTI LI ZER, TYPE B
63101 SODDI NG
63411 WOOD POSTS, 4X6-1NCH X 14-FT.
63412 WOOD POSTS, 4X6-1NCH X 16-FT.
63702 SIGNS, TYPE Il, REFLECTIVE
63822 MOVING SICNS, TYPE I
63827 REMOVI NG SIGNS, TYPE |1
63830 REMOVI NG SMALL SI GN SUPPORTS
63840 MOVI NG SMALL SI GN SUPPORTS
64302 TRAFFI C CONTROL, PRQJECT

3230- 05-90
64303 TRAFFI C CONTROL, PRQJECT

3340- 06-91
64310 TRAFFI C CONTROL, ARROW BOARDS
64313 TRAFFI C CONTROL, DRUMS
64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS
64503 CEOTEXTI LE FABRI C, TYPE DF
64505 CEOTEXTILE FABRIC, TYPE R
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN
64642 REMOVI NG PAVEMENT MARKI NGS

ER

UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 2000. 000
5. 000 850. 000
2. 000 850. 000
2. 000 200. 000
3. 000 275. 000
5. 000 400. 000
675. 000 12. 000
1. 000 25170. 000
1260. 000 4.700
96. 400 6. 000
1253. 500 3.500
200. 000 1. 250
200. 000 1. 250
1. 000 100. 000
1. 000 150. 000
1.100 100. 000
1253. 500 3. 250
5. 000 54. 000
22.000 58. 000
269. 860 11. 750
19. 000 40. 000
7.000 25. 000
5. 000 25. 000
1. 000 40. 000
1. 000 12000. 000
1. 000 3600. 000
692. 000 10. 000
13920. 000 0. 300
488. 000 0. 500
2776. 000 0. 200
5864. 000 0. 200
5204. 000 0. 600
300. 000 3. 000
200. 000 3. 000
4977. 000 0.740
1281. 000 0. 900
903. 000 0. 300

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
2000. 00 0. 000 0.00
4250. 00 0. 000 0.00
1700. 00 0. 000 0.00
400. 00 0. 000 0.00
825. 00 0. 000 0. 00
2000. 00 0. 000 0. 00
8100. 00 0. 000 0.00
25170. 00 0. 000 0.00
5922. 00 0. 000 0. 00
578. 40 0. 000 0. 00
4387. 25 0. 000 0.00
250. 00 0. 000 0.00
250. 00 0. 000 0.00
100. 00 0. 000 0. 00
150. 00 0. 000 0. 00
110. 00 0. 000 0. 00
4073. 88 0. 000 0. 00
270. 00 0. 000 0. 00
1276. 00 0. 000 0. 00
3170. 86 0. 000 0. 00
760. 00 0. 000 0.00
175. 00 0. 000 0.00
125. 00 0. 000 0.00
40. 00 0. 000 0.00
12000. 00 0. 000 0.00
3600. 00 0. 000 0.00
6920. 00 0. 000 0.00
4176. 00 0. 000 0.00
244.00 0. 000 0.00
555. 20 0. 000 0.00
1172.80 0. 000 0.00
3122. 40 0. 000 0.00
900. 00 0. 000 0.00
600. 00 0. 000 0.00
3682. 98 0. 000 0.00
1152. 90 0. 000 0.00
270. 90 0. 000 0.00
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Bl DDER NO 3
UNI T
Bl D PRI CE
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Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711021

| TEM
NUMBER

90005

90331

90332

| TEM DESCRI PTI ON UNI T

PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- 1 N REMOV
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE CONTROL CABI NET BASES
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STH 31 AND 85TH STREET

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, TRAFFIC SIGNALS AND I N
LI GHTI NG, STH 31 AND 85TH STRE
M SC

90004B, MOVI NG FI RE HYDRANT

M SC

90005A, | NLET PROTECTI ON, TYPE
GRADI NG AND SHAPI NG | NTERSECTI
STH 50 AND COOPER ROAD
GRADI NG AND SHAPI NG | NTERSECTI
STH 50 & CTH H

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
L. F. 108. 000 6. 000
L. F. 210. 000 4.200
EACH 4. 000 165. 000
EACH 2. 000 165. 000
L. F. 286. 000 4.600
EACH 5. 000 120. 000
L. F. 800. 000 1. 000
L. F. 300. 000 2. 000
L. F. 855. 000 4.000
L. F. 600. 000 4.400
L. F. 500. 000 26. 000
L. F. 815. 000 3.500
L. F. 785. 000 12. 500
EACH 19. 000 390. 000
EACH 5. 000 320. 000
EACH 7.000 530. 000
EACH 2. 000 480. 000
EACH 1. 000 850. 000
L. F. 430. 000 0.700
L. F. 35. 000 0. 900
L. F. 910. 000 1. 200
L. F. 1400. 000 0. 600
L. F. 2100. 000 0. 600
L. F. 2630. 000 0.700
L. F. 2360. 000 0. 600
LS 1. 000 850. 000
L. F. 562. 000 0.700
L. F. 1861. 000 1.550
LS 1. 000 8975. 000
LS 1. 000 2000. 000
EACH 6. 000 50. 000
LS 1. 000 12000. 000
LS 1. 000 25000. 000

DI VI SI ON OF HI GHWAYS

300.

12000.

25000.

.00

00

00

00

[eNeoNe]

OO0 00000000000000000000000

Bl DDER NO 2
UNI T
Bl D PRI CE
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Bl DDER NO 3
UNI T
Bl D PRI CE
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Date 07/11/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000711021

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

PACE: 60

LETTI NG DATE: 07/11/00

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

GRADI NG, SHAPING & FINISHING LS 1. 000 41000. 000
STH 31 AND 85TH STREET

CONCRETE COLLAR EACH 7.000 250. 000
SAND BAGS EACH 30. 000 12. 000

PROPCSAL TOTAL. . ... ..

41000. 00

1750. 00
360. 00

463675. 08

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711022

Bl DDER NO 1:

STATE PRQJECT(S): 6414-00-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 2: EARTH, | NC

Bl DDER NO 3:

| TEM
NUMBER

CHI PPEWA CONCRETE SERVI CES

TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN

LOCATI ON 49/ PORTAGE

POST RD & HI CKORY DR

LOCAL RD

PORTAGE COUNTY

COUNTY

PAGE:

61

LETTI NG DATE: 07/11/00

I NTERSECTI ON  HES

Bl DDER NO 3
UNI T

Bl D PRI CE

| TEM DESCRI PTI ON UNI T
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB L. F.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG | NLETS EACH
REMOVI NG CONCRETE BASES EACH
UNCLASSI FI ED EXCAVATI ON cCY
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE TON

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURF, DRI VEWAYS & FI TON

CONCRETE PAVEMENT, 9-1 NCH S. Y.
CONCRETE CURB AND GUTTER, 18-1 L.F.
CONCRETE CURB AND GUTTER, 18-1 L.F.
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE SI DEWALK, 4-1 NCH S. F.

CONCRETE SI DEWALK, 6-1 NCH S. F.

REI NF CONC PI PE, CLASS IIl, SS L.F.
I NLETS, TYPE 3 EACH
RECONSTRUCTI NG MANHOLES EACH
I NLET COVERS, TYPE H EACH
ADJUSTI NG MANHOLE COVERS EACH
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS

WATER MGAL
SALVAGED TOPSO L S.Y.

I NC
Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1208. 000 3. 000
550. 000 3. 000
642. 000 3. 000
345. 000 3. 000
2. 000 150. 000
2. 000 100. 000
4141. 000 4.000
1. 000 3000. 000
3839. 000 5. 400
52. 000 5. 000
890. 000 0.700
54. 000 215. 000
890. 000 29. 550
221. 000 58. 570
1206. 000 34. 850
795. 000 8. 550
810. 000 8. 550
426. 000 8. 950
681. 000 8. 950
2371. 000 2.600
554. 000 2. 850
57. 000 42.000
2.000 750. 000
1. 000 750. 000
2.000 320. 000
8. 000 200. 000
1. 000 100. 000
1. 000 14500. 000
85. 000 50. 000
1735. 000 1.500

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
3624. 00 5. 000 6040. 00
1650. 00 3.500 1925. 00
1926. 00 3.500 2247.00
1035. 00 3.500 1207. 50
300. 00 300. 000 600. 00
200. 00 100. 000 200. 00
16564. 00 4.200 17392. 20
3000. 00 1500. 000 1500. 00
20730. 60 6. 500 24953. 50
260. 00 5. 000 260. 00
623. 00 0.700 623. 00
11610. 00 215. 000 11610. 00
26299. 50 29. 550 26299. 50
12943. 97 58. 570 12943. 97
42029. 10 31. 000 37386. 00
6797. 25 8. 560 6805. 20
6925. 50 8. 250 6682. 50
3812.70 9. 500 4047. 00
6094. 95 9. 000 6129. 00
6164. 60 3. 750 8891. 25
1578. 90 4.250 2354.50
2394. 00 32. 000 1824. 00
1500. 00 520. 000 1040. 00
750. 00 750. 000 750. 00
640. 00 300. 000 600. 00
1600. 00 300. 000 2400. 00
100. 00 10. 000 10. 00
14500. 00 26500. 000 26500. 00
4250. 00 22. 000 1870. 00
2602. 50 1.700 2949. 50

320.
220.

38100.
20.



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711022

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T
MULCHI NG S. Y.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
FERTI LI ZER, TYPE B cowr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 20 LB.
FI ELD OFFICE, TYPE C LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 12-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1NCH
PAVEMENT MARKI NG, CURB, EPOXY
TEMP PVMI' MRKG, 4-1NCH, REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONST STAKI NG, CRUSHED AGGR BA
CONST STAKING, CURB, GUTTER, A
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

M SC 90005C, PERPETUATE AND RE
EXI STI NG PROPERTY CORNERS

M SC

90005A, | NLET PROTECTI ON TYPE
M SC

90005B, | NLET PROTECTI ON, TYPE

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1735. 000 2. 000
2. 000 100. 000

4. 000 200. 000
600. 000 1. 000
600. 000 1. 000
1. 000 50. 000
20. 000 20. 000
93. 000 20. 000
1. 000 6000. 000

1. 000 1500. 000
5476. 000 0. 350
1628. 000 0. 750
2442.000 0. 100
1332. 000 0. 150
1739. 000 0. 500
23. 000 15. 000
23. 000 10. 000
1540. 000 0.790
723. 000 1.500
367. 000 1. 300
20. 000 7.500
2. 000 140. 000
2.000 145. 000
58. 000 7.500
131. 000 6. 000
2120. 000 0. 950
57. 000 7.000
13. 000 130. 000
13. 000 135. 000
2712. 000 0. 850
826. 000 1.500
384. 000 2. 250
5. 000 100. 000
2.000 75. 000
2.000 25. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

N
NORPORROOOOO

=
NN
oo

100.

100.

Bl D PRI CE

. 200
. 500
. 000
. 000
. 790
. 500
. 500
. 500
. 000
. 000
. 500
. 000
. 850
. 000
. 000
. 000
. 850
. 300
. 000
. 000

000

000

1216.
1084.
183.
150.
280.
290.
435.
786.
1802.
399.
1690.
1755.
2305.
1073.
1536.
500.

200.

200.

PAGE
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Bl DDER NO 3
UNI T
Bl D PRI CE

B
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48.
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. 000
. 000
. 500
. 000
. 950
. 000
. 000
. 000
. 850
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. 000

000

000

LETTI NG DATE: 07/11/00

2014.
399.
1690.
1755.
2305.
908.
864.
500.

300.

96.



Date 07/11/00

CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1

UNI T
BI D PRI CE

PACE: 63

LETTI NG DATE: 07/11/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000711022
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY
90030 M SC L. F. 445. 000
90030A, CONSTRUCTI ON STAKI NG,
PAVENMENT
90033 M SC S. Y. 1735. 000
M SC 90033A, PREPARATI ON FOR L
TURF
90037 M SC STA. 13. 000
90037A, CONSTRUCTI ON STAKI NG,
PRELI M NARY

PROPCSAL TOTAL. . ..

Bl DDER NO 2
UNI T
AMOUNT Bl D PRI CE
502. 85 1.130
1735. 00 1. 000
845. 00 65. 000
241779. 92

Bl DDER NO 3
UNI T
AMOUNT Bl D PRI CE AMOUNT
502. 85 1.130 502. 85
1735. 00 1. 250 2168. 75
845. 00 65. 000 845. 00
252327. 77 285226. 02



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711023

STATE PRQJECT(S): 3872-04-70

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC
Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY

LOCATI ON 20/ FOND DU LAC COUNTY

LAMARTI NE -

CTH'Y

FOND DU LAC COUNTY

PAGE:
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LETTI NG DATE: 07/11/00

WOODHULL RD, BRI DGE & APPRS

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
20101 CLEARI NG STA.
20104 GRUBBI NG STA.
20330 REMOVI NG OLD CULVERTS EACH
20351 REMOVI NG OLD BRI DGE, STATI ON LS
10+00
20401 REMOVI NG PAVEMENT S. Y
20501 COVMON EXCAVATI ON C.Y.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 20- 144
20801 BORROW EXCAVATI ON C.Y
21301 FI NI SH NG ROADVWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30426 BREAKER RUN STONE TON
41101 ASPHALTI C SURFACE TON
50201 CONCRETE MASONRY, BRI DGES C.Y.

50265 PROTECTI VE SURFACE TREATMENT S. Y.
50504 HI GH STRENGTH BAR STEEL REI NF. LB
50511 COATED HI GH STR BAR STL REINF, LB
51340 TUBULAR RAILING TYPE F, STRUC LS
B- 20- 144
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y.
52103 CORRUGATED STEEL CULVERT PIPE, L.F.
52109 CORRUGATED STEEL CULVERT PIPE, L.F.
52147 STL APRON ENDW. FOR CLVRT PI PE EACH

12-1 NCH
52152 STL APRON ENDW. FOR CLVRT PI PE EACH
30- 1 NCH
60602 HEAVY RI PRAP cCY
61910 MOBI LI ZATI ON LS

62501 TOPSOA L S.Y

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 500. 000
1. 000 500. 000
3. 000 150. 000
1. 000 9000. 000
390. 000 10. 000
277.000 12. 000
1. 000 12300. 000
89. 000 25. 000
1. 000 1. 000
530. 000 12. 000
130. 000 12. 000
105. 000 79. 000
195. 000 220. 000
175. 000 2. 000
6510. 000 0. 450
18730. 000 0. 550
1. 000 7000. 000
14. 000 15. 000
134. 000 15. 000
50. 000 35. 000
2.000 150. 000
1. 000 450. 000
55. 000 35. 000
1. 000 5000. 000
600. 000 5. 000

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE

500. 00 500. 000
500. 00 500. 000
450. 00 200. 000
9000. 00 8700. 000
3900. 00 3. 000
3324.00 10. 000
12300. 00 14800. 000
2225.00 15. 000
1.00 1500. 000
6360. 00 10. 000
1560. 00 10. 000
8295. 00 79. 000
42900. 00 235. 000
350. 00 2. 000
2929. 50 0. 450
10301. 50 0. 530
7000. 00 6400. 000
210. 00 34. 000
2010. 00 24. 000
1750. 00 34. 000
300. 00 175. 000
450. 00 325. 000
1925. 00 41. 000
5000. 00 17200. 000
3000. 00 2. 000

1170.
2770.
14800.

1335.

00

1500. 00

5300.
1300.
8295.
45825.
350.
2929.
9926.
6400.

476.
3216.
1700.

350.

325.
2255.

17200.
1200.

00
00
00
00
00
50
90
00

00
00
00
00

00
00

00
00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1500. 000 1500. 00
1500. 000 1500. 00
200. 000 600. 00
12000. 000 12000. 00
3. 000 1170. 00
12. 000 3324. 00
8000. 000 8000. 00
15. 000 1335. 00
500. 000 500. 00
12. 000 6360. 00
12. 000 1560. 00
79. 000 8295. 00
265. 000 51675. 00
1.300 227.50
0. 450 2929. 50
0. 500 9365. 00
5700. 000 5700. 00
20. 000 280. 00
24. 000 3216. 00
44.000 2200. 00
125. 000 250. 00
250. 000 250. 00
45. 000 2475. 00
14150. 000 14150. 00
2.500 1500. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 65
DI VI SI ON OF HI GHWAYS
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00

PROPOSAL: 20000711023

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
62702 MJILCHI NG S.Y. 600. 000 0. 750 450. 00 0. 480 288. 00 0. 480 288. 00
62811 EROCSI ON BALES, DELIVERED EACH 20. 000 5. 000 100. 00 6. 000 120. 00 6. 000 120. 00
62812 EROCSI ON BALES, | NSTALLED EACH 20. 000 5. 000 100. 00 6. 000 120. 00 5. 000 100. 00
62815 SILT FENCE, DELI VERED L.F 180. 000 1. 000 180. 00 1.500 270. 00 1.100 198. 00
62816 SILT FENCE, |NSTALLED L.F 180. 000 1. 000 180. 00 1.500 270. 00 1.100 198. 00
62817 SILT FENCE MAI NTENANCE L. F. 180. 000 1. 000 180. 00 0. 100 18. 00 0. 100 18. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 200. 000 200. 00 100. 000 100. 00 200. 000 200. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 200. 000 200. 00 100. 000 100. 00 100. 000 100. 00
62905 FERTILIZER, TYPE B CWI. 1. 000 100. 000 100. 00 75. 000 75. 00 80. 000 80. 00
63003 SEEDI NG, TEMPORARY LB. 10. 000 25. 000 250. 00 5. 000 50. 00 10. 000 100. 00
63009 SEEDI NG M XTURE NO. 20 LB. 20. 000 25. 000 500. 00 15. 000 300. 00 15. 000 300. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 58. 750 235.00 40. 000 160. 00 50. 000 200. 00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 12. 000 22.000 264. 00 20. 000 240. 00 20. 000 240. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 1000. 000 1000. 00 300. 000 300. 00 500. 000 500. 00
64301 TRAFFI C CONTRCL LS 1. 000 2000. 000 2000. 00 2000. 000 2000. 00 2000. 000 2000. 00
64506 GEOTEXTILE FABRI C, TYPE HR S Y. 86. 000 2. 000 172.00 2.500 215. 00 2. 250 193. 50
64601 PAVEMENT MARKI NG, 4-1NCH, PAIN L.F. 400. 000 2. 000 800. 00 2. 000 800. 00 2. 000 800. 00
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F 150. 000 5. 000 750. 00 1. 000 150. 00 6. 500 975. 00
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 150. 000 5. 000 750. 00 1. 000 150. 00 6. 500 975. 00
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1000. 000 1000. 00 995. 000 995. 00 975. 000 975. 00
B- 20- 144
66501 SAW NG EXI STI NG PAVEMENT L.F 11. 000 4.000 44.00 3. 000 33.00 4.000 44.00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F 46. 000 9. 500 437.00 6. 000 276. 00 9. 500 437.00
90034 M SC cCYy 330. 000 15. 000 4950. 00 17. 000 5610. 00 35. 000 11550. 00
90034A STRUCTURE BACKFI LL, SPE

90545 CONCRETE COLLAR EACH 3. 000 250. 000 750. 00 300. 000 900. 00 500. 000 1500. 00
90643 SAND BAGS EACH 1320. 000 3. 000 3960. 00 6. 000 7920. 00 5. 000 6600. 00
90651 POLYETHYLENE SHEETI NG, DELI VER S.Y. 180. 000 1. 000 180. 00 1.100 198. 00 3. 000 540. 00
90652 POLYETHYLENE SHEETI NG, | NSTALL S.Y. 180. 000 1. 000 180. 00 2.500 450. 00 3. 000 540. 00

PROPCSAL TOTAL. ...... 146453. 00 161031. 40 170133. 50



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711025

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

4824-00-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

| TEM DESCRI PTI ON

CLEARI NG
GRUBBI NG

REMOVI NG OLD BRI DGE, STATI ON

1+083. 94

UNCLASSI FI ED EXCAVATI ON
EXCAVATI ON FOR STRUCTURES, BRI

B- 66- 6

FI NI SHI NG ROADWAY
CRUSHED AGCREGATE BASE COURSE

ASPHALTI C MATERI AL FOR TACK CO
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 71
Hl GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF

NON- LAM NATED ELASTOVERI C BEAR

STEEL DI APHRAGVS, STRUCTURE

B- 66- 6

CI P CONC PILING DELIV & DRI VE
TUBULAR RAILING TYPE F, STRUC

B- 66- 6

RUBBERI ZED MEMBRANE WATERPROOF

HEAVY RI PRAP
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG
ERCSI ON BALES
ERCSI ON BALES

DELI VERED
| NSTALLED

UNI T

M

LS

EACH
EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1. 000 1500. 000

1. 000 1500. 000

1. 000 9000. 000
15. 000 75. 000
1. 000 8300. 000

1. 000 1000. 000
130. 000 25. 000
30. 000 0. 370
3. 100 236. 950
51. 000 68. 100
71. 000 285. 000
135. 000 3. 000
63. 000 300. 000
1700. 000 0. 890
3780. 000 1. 250
8. 000 35. 000

3. 000 500. 000
70. 000 50. 000
1. 000 8000. 000
10. 000 19. 000
60. 000 45. 000
1. 000 8000. 000
140. 000 4.250
140. 000 1.500
40. 000 6. 000
40. 000 4.000

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
ZENI TH TECH., | NC
LUNDA CONSTRUCTI ON COVPANY

LOCATI ON 66/ WASHI NGTON ~ COUNTY

EAST MORAI NE DR
TONN RD
WASHI NGTON COUNTY

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
1500. 00 500. 000 500. 00
1500. 00 500. 000 500. 00
9000. 00 8500. 000 8500. 00
1125. 00 20. 000 300. 00
8300. 00 8500. 000 8500. 00
1000. 00 1500. 000 1500. 00
3250. 00 12. 000 1560. 00
11.10 0. 370 11.10
734.55 236. 950 734.55
3473.10 68. 100 3473.10
20235. 00 450. 000 31950. 00
405. 00 1.950 263. 25
18900. 00 225. 000 14175. 00
1513. 00 1. 200 2040. 00
4725. 00 1.700 6426. 00
280. 00 25. 000 200. 00
1500. 00 500. 000 1500. 00
3500. 00 65. 000 4550. 00
8000. 00 7500. 000 7500. 00
190. 00 17.500 175. 00
2700. 00 52. 000 3120. 00
8000. 00 20000. 000 20000. 00
595. 00 1.500 210. 00
210. 00 1. 000 140. 00
240. 00 6. 000 240. 00
160. 00 5. 000 200. 00

PACE: 66

LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1500. 000 1500. 00
1500. 000 1500. 00
18000. 000 18000. 00
40. 000 600. 00
5000. 000 5000. 00
500. 000 500. 00
25. 000 3250. 00
0. 370 11.10
236. 950 734.55
68. 100 3473.10
350. 000 24850. 00
8. 000 1080. 00
210. 000 13230. 00
1. 050 1785. 00
1.090 4120. 20
22. 000 176. 00
350. 000 1050. 00
65. 000 4550. 00
7000. 000 7000. 00
30. 000 300. 00
48. 000 2880. 00
24500. 000 24500. 00
3.500 490. 00
1. 000 140. 00
6. 000 240. 00
5. 000 200. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711025

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

67

LETTI NG DATE: 07/11/00

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

SILT FENCE, DELI VERED M 130. 000 5. 000
SILT FENCE, | NSTALLED M 130. 000 5. 000
SILT FENCE MAI NTENANCE M 260. 000 1. 000
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 300. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 3. 000 350. 000
FERTI LI ZER, TYPE B KG 5. 000 20. 000
SEEDI NG, TEMPORARY KG 3. 000 20. 000
SEEDI NG, M XTURE NO. 30 KG 2.000 40. 000
WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 46. 500
SIGNS, TYPE ||, REFLECTIVE e 1. 080 170. 000
TRAFFI C CONTROL LS 1. 000 1900. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 720. 000 0. 200
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1800. 000 0. 100
TRAFFI C CONTROL, SI GNS DAYS 840. 000 0. 200
GEOTEXTI LE FABRI C, TYPE HR e 110. 000 3. 000
CONSTRUCTI ON STAKI NG, SUBGRADE M 44.700 18. 000
CONSTRUCTI ON STAKI NG, CABC M 44.700 18. 000
CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1000. 000
B- 66- 6

M SC MB 100. 000 20. 000
90003A STRUCTURE BACKFI LL, SPE

TURBI DI TY BARRI ERS Me 48. 000 32.000

PROPCSAL TOTAL

1900.
144.
180.
168.
330.
804.
804.

1000.

2000.
1536.

113433.

38.

30.

. 200
. 000
. 500
. 500
975.

000

000

000

186.
183.
1900.
144.
180.
168.
330.
961.
961.
975.

3800.

1440.

131296.

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
4.000 520. 00
4.000 520. 00
0. 500 130. 00
200. 000 200. 00
75. 000 225.00
10. 000 50. 00
25. 000 75. 00
40. 000 80. 00
46. 500 186. 00
170. 000 183. 60
1900. 000 1900. 00
0. 200 144. 00
0. 100 180. 00
0. 200 168. 00
5. 000 550. 00
35. 000 1564. 50
35. 000 1564. 50
2000. 000 2000. 00
20. 000 2000. 00
30. 000 1440. 00
134840. 55



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711026

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1120-31-60

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1: PENHALL COVPANY
Bl DDER NO 2: JAMES CAPE & SONS CO

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

FI NI SHI NG ROADWAY

DOVEL BARS

SPECI AL Hl GH EARLY STRENGTH CO
CONTI NUOUS DI AMOND GRI NDI NG
MOBI LI ZATI ON

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
TEMP PVMI' MRKG, 4-1NCH, REMOVA
SAW NG CONCRETE PAVEMENT, FULL

DAYS

L. F.
L. F.
L. F.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 1000. 000
591. 000 12. 000
90. 000 400. 000
28565. 000 3.500
1. 000 15000. 000
1. 000 2000. 000
1. 000 4000. 000
16. 000 50. 000
1060. 000 1. 000
12. 000 20. 000
24.000 1. 000
252. 000 1. 000
368. 000 5. 000
23978. 000 0. 600
1000. 000 1.100
663. 000 1.600
1137. 000 2. 800

PROPCSAL TOTAL

LOCATI ON 70/ W NNEBAGO COUNTY
CTH G - BREEZEWOCOD LN

Bl DDER NO 2
UNI' T
AMOUNT BI D PRI CE
1000. 00 1000. 000
7092. 00 8. 000
36000. 00 2000. 000
99977. 50 2. 800
15000. 00 15000. 000
2000. 00 2100. 000
4000. 00 1000. 000
800. 00 45. 000
1060. 00 0. 500
240. 00 5. 000
24.00 0. 500
252.00 0. 500
1840. 00 1. 000
14386. 80 0. 560
1100. 00 1.100
1060. 80 1.750
3183. 60 1. 650
189016. 70

USH 41

W NNEBAGO COUNTY

4728.
180000.
79982.
15000.
2100.
1000.
720.
530.
60.
12.
126.
368.
13427.
1100.
1160.
1876.

303189.

PAGE:
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LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI T
Bl D PRI CE

©0000000000000000
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. 000
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. 000
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Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711027

Bl DDER NO 1:

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1220-13-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 2: ZENITH TECH., INC

| TEM
NUMBER

50235

50236

50265
50504
50627
50660

50902
50903
50904

LUNDA CONSTRUCTI ON COMPANY

| TEM DESCRI PTI ON UNI T

REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWALK
REMOVI NG SURFACE DRAI NS
REMOVI NG GUARDRAI L

REMOVI NG PAVEMENT, BUTT JO NTS
PREP OF FOUNDATI ON FOR ASPHALT
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
CONCRETE SURFACE DRAI NS
PAVEMENT TI ES

EXPANSI ON DEVI CE, STRUCTURE

B- 5- 189

EXPANSI ON DEVI CE, STRUCTURE
B-5-190

EXPANSI ON DEVI CE, STRUCTURE
B-5-193

EXPANSI ON DEVI CE, STRUCTURE

B- 5- 207

EXPANSI ON DEVI CE, STRUCTURE

B- 5- 226

PROTECTI VE SURFACE TREATMENT
Hl GH STRENGTH BAR STEEL REI NF.
LAM NATED ELASTOVERI C BEARI NG
EXPANSI ON BEARI NG ASSEMBLI ES
B-5-190

PREPARATI ON, APPROACHES
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2

TON
TON
TON
C.Y.
EACH
LS
LS
LS
LS
LS
S.Y.
LB.
EACH
EACH
S.Y.

S.Y.
S.Y.

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
879. 000 3. 750
1463. 000 3. 800
340. 000 5. 800
1. 000 500. 000
2592. 000 1.500
2862. 000 2.100
1. 000 2300. 000
194. 000 6. 000
1132. 800 1.600
8. 500 210. 000
153. 800 48. 000
1.700 550. 000
500. 000 9. 000
1. 000 11400. 000
1. 000 10300. 000
1. 000 10500. 000
1. 000 14500. 000
1. 000 14500. 000
3712. 000 1.750
13410. 000 0. 800
28. 000 375. 000
5. 000 2000. 000
430. 000 15. 000
1080. 000 32. 000
217. 000 32. 000

LOCATI ON 05/ BROWN

M LWAUKEE -

| 43

BROWN COUNTY

COUNTY

GREEN BAY RD

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
3296. 25 3. 750 3296. 25
5559. 40 3. 800 5559. 40
1972. 00 5. 800 1972. 00
500. 00 500. 000 500. 00
3888. 00 1.500 3888. 00
6010. 20 4. 650 13308. 30
2300. 00 2300. 000 2300. 00
1164. 00 6. 000 1164. 00
1812. 48 1.600 1812. 48
1785. 00 210. 000 1785. 00
7382. 40 48. 000 7382. 40
935. 00 550. 000 935. 00
4500. 00 9. 000 4500. 00
11400. 00 13000. 000 13000. 00
10300. 00 11000. 000 11000. 00
10500. 00 11000. 000 11000. 00
14500. 00 17000. 000 17000. 00
14500. 00 18000. 000 18000. 00
6496. 00 2. 000 7424.00
10728. 00 1.100 14751. 00
10500. 00 600. 000 16800. 00
10000. 00 2500. 000 12500. 00
6450. 00 2. 000 860. 00
34560. 00 45. 000 48600. 00
6944. 00 40. 000 8680. 00

PAGE:
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LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI T
Bl D PRI CE

o
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Date 07/11/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000711027
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
50905 CLEANI NG, DECKS S.Y
50906 CLEANI NG, APPROACHES S.Y
50910 JO NT REPAIR S.Y
50920 FULL DEPTH DECK REPAI R S.Y
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y.
50926 CONCRETE MASONRY, OVERLAY, APP C.Y.
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60205 CONCRETE SI DEWALK, 5-1 NCH S. F.
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L.F.
61183 ADJUSTI NG | NLET COVERS EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61413 ANCHORS FOR STL PLATE BEAM GUA EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
64220 FIELD COFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64642 REMOVI NG PAVEMENT MARKI NGS L. F.
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L.F.
66501 SAW NG EXI STI NG PAVEVENT L. F.
66502 SAW NG CONCRETE PAVEMENT, FULL L.F.
90004 M SC LS
90004A, PAVEMENT SENSORS
90004 M SC LS
90004B, GROUTI NG BRI DGE DECK
B- 5- 189
90004 M SC LS
90004C, GROUTI NG BRI DGE DECK

B-5-190

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
3603. 000 12. 000
430. 000 5. 000
286. 000 260. 000
36. 000 200. 000
308. 000 350. 000
101. 000 130. 000
1463. 000 16. 800
1222. 000 3. 400
4060. 000 7.000
7990. 000 2.750
5. 000 390. 000
215. 200 34. 000
2075. 000 9. 750
2. 000 100. 000
6. 000 1900. 000
1. 000 139500. 000
1. 000 2000. 000
1. 000 2500. 000
92. 000 23. 000
3130. 000 0. 350
138. 000 1.500
126. 000 0. 400
769. 000 0. 300
1705. 000 0. 500
60. 000 19. 000
60. 000 7.000
11300. 000 0. 990
6606. 000 0. 300
27330. 000 1. 000
376. 000 1.100
1463. 000 1.950
1. 000 41000. 000
1. 000 1500. 000
1. 000 1500. 000

DI VI SI ON OF HI GHWAYS

7200.
107800.
13130.
24578.
4154.
28420.
21972.
1950.
7316.
20231.
200.
11400.
139500.
2000.
2500.
2116.
1095.
207.
50.
230.
852.
1140.
420.
11187.
1981.
27330.
413.
2852.
41000.

1500.

1500.

00

00
00
00
00
00
00
50
00
40
70
50

00
00

00
60

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

. 000
. 000
. 000
. 350

000

. 150

200
000
000
000
990
300
000
300

. 450
. 000

. 000

. 000

2150.
128700.
4680.
100100.
30300.
24578.
4154.
26390.
19975.
1950.
7316.
20231.
200.
11400.
90000.
3000.
7500.
1840.
1095.
690.
18.
153.
1705.
1320.
180.
11187.
1981.
27330.
1616.
5047.
41000.

300.

300.

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE
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Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 20000711027

| TEM
NUMBER

90004

90005

90030

90033

90033

90033

90034

90035

90035

90456

M SC

90004D, GROUTI NG BRI DGE DECK
B-5-193

M SC

EER

90005A, CLEANI NG AND PAI NTI NG

M SC

90030A, SAW NG PAVEMENT, DECK
PREPARATI ON AREAS

M SC

90033A, SHEET MEMBRANE WATERP
M SC

90033B, SLOPE PAVI NG BREAKER
M SC

S. Y.
R
S. Y.

S. Y.

90033C, REMOVI NG SLOPE PROTECT

MATERI ALS
M SC

C.Y.

90034A, CONCRETE MASONRY, DECK

M SC

TON

90035A, POLYMER MODI FI ED ASPHA

CONCRETE PAVEMENT, TYPE HV
M SC

TON

90035B, POLYMER MODI FI ED ASPHA

MATERI AL FOR PLANT M XES
REMOVI NG BEARI NGS

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 1500. 000
5. 000 250. 000
884. 000 1. 250
5158. 000 8. 280
420. 000 24.000
420. 000 10. 000
103. 000 150. 000
979. 000 44.500
61. 500 320. 000
33. 000 500. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

42708.

10080.

4200.

15450.

43565.

19680.

16500.

949998.

.00

24

00

00

00

50

00

00

57

Bl DDER NO 2

UNI T
Bl D PRI CE

300.

200.

12.

300.

44.

320.

300.

000

000

. 650

. 800

000

. 000

000

500

000

000

40232.

5040.

3780.

30900.

43565.

19680.

9900.

991090.

. 60

40

00

00

00

50

00

00

73

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 07/11/00

0. 00

0. 00

0. 00

0. 00

0. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711028

STATE PRQJECT(S): 4640-04-71

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: VI NTON CONSTRUCTI ON COVPANY
Bl DDER NO 2: STREU CONSTRUCTI ON CO.

| TEM

NUMBER | TEM DESCRI PTI ON UNI T

20101 CLEARI NG STA.
20104 CRUBBI NG STA.
20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT S.Y
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE S| DEWALK S.Y
20413 REMOVI NG UTI LI TY PCLES EACH
20416 REMOVI NG | NLETS EACH
20501 COMMON EXCAVATI ON cCY
21301 FI NI SH NG ROADWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON
30426 BREAKER RUN STONE TON

40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON

41509 CONCRETE PAVEMENT, 9-1NCH S. Y.
41605 CONCRETE DRI VEWAY, 6-1NCH S. Y.
41653 PAVEMENT TI ES EACH
52271 RCCP, APRON ENDWALLS, 60-1NCH EACH
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60206 CONCRETE SI DEWALK, 6-1 NCH S. F.

60604 MEDI UM RANDOM RI PRAP cCY

60825 REINF CONC PIPE, CLASS Ill, SS L.F.
60837 REINF CONC PIPE, CLASS Ill, SS L.F.
61112 MANHOLES, TYPE 3 EACH
61122 | NLETS, TYPE 3 EACH
61167 | NLET COVERS, TYPE H EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61200 PI PE UNDERDRAI N, 4-1 NCH L. F.
61210 PI PE UNDERDRAI N, UNPERFORATED, L.F.

ESTI MATED
QUANTI TY

1456.

324.
131.
. 000
. 900
. 500
. 000
. 300
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI T

BI D PRI CE

50.
500.
356.

2300.

45
27.
183.
8200.
710.
300.
275.

LOCATI ON 59/ SHEBOYGAN COUNTY
14TH ST, BI CYCLE & PEDESTRI AN FACI LI TY

STH 28
SHEBOYGAN COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
250. 00 168. 000 840. 00
2500. 00 335. 000 1675. 00
356. 00 356. 000 356. 00
95.76 5. 000 280. 00
395.01 2.970 395.01
68. 00 2. 000 68. 00
132. 34 5. 090 132. 34
394. 50 395. 000 395. 00
200. 00 200. 000 200. 00
36079. 68 24.780 36079. 68
2500. 00 500. 000 500. 00
2679. 48 8. 270 2679. 48
1180. 31 9. 010 1180. 31
47.00 4.700 47.00
858. 00 220. 000 858. 00
7414. 49 105. 170 7414. 49
2240. 00 65. 000 3640. 00
372.90 35. 000 395. 50
408. 00 13. 000 663. 00
2300. 00 2650. 000 2650. 00
340. 00 21.500 430. 00
200. 00 4. 000 160. 00
7200. 00 55. 040 8806. 40
545. 00 35. 000 700. 00
18350. 00 195. 000 19500. 00
8200. 00 7250. 000 7250. 00
710. 00 600. 000 600. 00
300. 00 300. 000 300. 00
275.00 350. 000 350. 00
936. 00 2. 000 624. 00
205. 00 40. 000 1640. 00

PAGE:
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LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI T
Bl D PRI CE

000000000 P00000000000000000O0000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

COOO00000O0P000000000000000000000



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711028

| TEM
NUMBER

63203

63204

63205

63206

63207

63261

63262

63263

63264

63265

63266

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 40
SEEDI NG, M XTURE NO. 50

TREES,

SERVI CEBERRY, SHADBLOW CLUMP
HElI GHT, B&B

TREES,

Bl RCH, RIVER, 6-FT HElI GAT, B&B
TREES,

OAK, SWAMP WHITE, 1 1/2-INCH C
TREES,

ASH, AUTUWN PURPLE, 1 1/2-1NCH
TREES,

LI LAC, JAPANESE TREE, 4-FT HEI
TREES,

LI NDEN, LITTLELEAF, 1 1/2-1NCH
TREES,

PI NE, AUSTRI AN, 5-FT HEIGHT, B
SHRUBS,

SUMAC, GRO LOW FRAGRANT, 18-1IN
CG

SHRUBS,

PEASHRUB, SI BERI AN, 36-1NCH HE
SHRUBS,

FORSYTHI A, MEADOWNLARK, 24-1 NCH
CG

SHRUBS,

SUMAC, SMOOTH, 36-1 NCH HEI GHT,
SHRUBS,

SERVI CEBERRY, ' AUTUWN BRI LLI AN
36-1 NCH HEI GAT, B&B

SHRUBS,

HAWTHORN, W NTERKI NG, 4- FT HEI

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1. 000 23200. 000
670. 000 0. 990
460. 000 0. 500
368. 000 1. 250
368. 000 1. 250
368. 000 0. 050
0. 300 150. 000
6. 000 20. 000
1. 000 50. 000
2. 000 240. 500
2. 000 222.000
2. 000 370. 000
3. 000 333. 000
1. 000 240. 500
1. 000 296. 000
1. 000 325. 600
20. 000 51. 800
5. 000 40. 700
5. 000 48. 100
4.000 40. 700
5. 000 222.000
3. 000 199. 250

DI VI SI ON OF HI GHWAYS

444.

740.

999.

240.

296.

325.

1036.

203.

240.

162.

1110.

597.

00

00

00

50

00

60

00

50

50

80

00

75

Bl DDER NO 2

UNI T
Bl D PRI CE

100.

300.

500.

500.

350.

400.

350.

300.

65.

65.

65.

60.

180.

180.

000

000

000

000

000

000

000

000

000

000

000

000

1000.

1000.

1050.

400.

350.

300.

1300.

325.

325.

240.

900.

540.

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

COOOOOO0O0O0

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 07/11/00

COOLLLLLO0O

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711028

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

74

Bl DDER NO 3
UNI T

Bl D PRI CE

LETTI NG DATE: 07/11/00

64201
64301
64313
64318
64326
64501
64505
65040
65045
65050
65070
65099
65204
65216
65418
65569
65570
65615

66501
90004

90005

90005

| TEM DESCRI PTI ON UNI T
SHRUBS, EACH
W NTERBERRY, 24-1NCH HEI GHT, C
SHRUBS, EACH
FALSESPI REA, 24-1NCH HEI GHT, C
SHRUBS, EACH
W LLOW CREEPI NG 24-1NCH HEI G
SHRUBS, EACH
DOGWOCD, | VORY HALO, 24-1NCH H
SHRUBS, EACH
HONEYSUCKLE, EMERALD MOUND, 18
HElI GHT, CG
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE SAS S.Y
GEOTEXTI LE FABRI C, TYPE R S.Y
CONSTRUCTI ON STAKI NG, STORM SE EACH
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, CABC L. F.
CONSTRUCTI ON STAKI NG, CONCRETE L. F.
CONSTRUCTI ON STAKI NG, INITIAL L.F.
METALLIC CONDUI T, 1 1/2-1NCH L.F.
NONMVETALLI C CONDUI T, SCHEDULE L. F.
CONCRETE CONTROL CABI NET BASES EACH
ELECTRI CAL WRE, LIGHTING NO. L.F.
ELECTRI CAL WRE, LIGHTING NO. L.F.
ELEC SERVI CE, METER BREAKER PE LS
STA 0+50, 13 FT. LT.

SAW NG EXI STI NG PAVEMENT L. F.
M SC LS
90004A, LI GHTI NG CONTROL CENTE

M SC EACH
90005A, LUM NAI RES, UNDERDECK
SPECI AL

M SC EACH

90005B, LUM NAIRES, TYPE 1 WT
SPECI AL

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

5. 000 68. 450

3. 000 74.930

4. 000 74.930
2.000 98. 060

3. 000 63. 830

1. 000 4000. 000

1. 000 1500. 000
357. 000 0. 500
51. 000 2. 000
90. 000 2. 000
220. 000 1. 490
240. 000 2. 000
3. 000 85. 000
440. 000 2. 000
440. 000 1.500
100. 000 3. 000
440. 000 1. 000
16. 000 22.000
663. 000 4.000
1. 000 900. 000
1326. 000 0.920
1326. 000 1.120
1. 000 600. 000
248. 000 3. 000
1. 000 3625. 000
2.000 1600. 000
10. 000 2700. 000

196.

191.

4000.
1500.
178.
102.
180.
327.
480.
255.
880.
660.
300.
440.
352.
2652.
900.
1219.
1485.
600.

744.

3625

3200.

27000.

12
49
00
00
50
00

80
00

00
00

00
00

00
92

00

00
.00

00

00

65.

65.

1500.
1500.
. 500
. 000
. 000
. 490
. 810
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 920
. 120
. 000

(o]

N

(o]
o
OFRPOOARANFPRWEFELNOORFREDNNO

(o]
o

1600.

2700.

000

000

000
000

. 000
3625.

000

000

000

130.

195.

1500.
1500.
178.
102.
180.
327.
434.
255.
880.
660.
300.
440.
352.
2652.
900.
1219.
1485.
600.

744.
3625.

3200.

27000.

00
00
00
00
50
00

80
40

00
00

00
00

00
92

00

00
00

00

00

eelooololooolololololoNoNeNoNo]

[eNe]

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000

. 000

. 000

oo

COOLLLLOLOLOLOOO0O000O0OO0

.00

00

00

00
00

00
00

00
00

00
00

00
00

00

00

.00

.00

.00



Date 07/11/00

CERTI FI ED BY-

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

PACE: 75

LETTI NG DATE: 07/11/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 20000711028
Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT

90005 M SC EACH 10. 000 900. 000 9000. 00
90005C, CONCRETE BASES, TYPE 1

90005 M SC EACH 1. 000 4000. 000 4000. 00
90005D, REI NFORCED CONCRETE PI
60-1 NCH, 45 DEGREE

90030 M SC L. F. 407. 000 18. 400 7488. 80
90030A, CHAIN LI NK FENCE, VI NY
42-1 NCH

90030 M SC L. F. 14. 000 17. 000 238. 00
90030B, CONCRETE CURB AND GUTT
24-1 NCH

90031 M SC S. F. 936. 000 19. 170 17943. 12
90031A, MECHANI CALLY STABI LI ZE
MODULAR BLOCK WALL

90033 M SC S. Y. 133. 300 48. 000 6398. 40
90033A, REI NFORCED CONCRETE PA
7-1 NCH

90033 M SC S. Y. 210. 000 10. 000 2100. 00
90033B, MJULCH, WOOD CHI PS

90033 M SC S. Y. 45. 000 20. 000 900. 00
90033C SLOPE PAVI NG, BREAKER R

90319 ABANDONI NG SEVER C.Y. 7.000 735. 000 5145. 00

PROPCSAL TOTAL. . ... .. 235404. 85

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
900. 000 9000. 00 0. 000 0. 00
3500. 000 3500. 00 0. 000 0. 00
18. 400 7488. 80 0. 000 0. 00
25. 200 352. 80 0. 000 0. 00
20. 000 18720. 00 0. 000 0.00
43. 100 5745. 23 0. 000 0. 00
20. 000 4200. 00 0. 000 0. 00
50. 000 2250. 00 0. 000 0. 00
160. 000 1120. 00 0. 000 0. 00
247019. 78 0. 00



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 76
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00
PROPOSAL: 20000711029
STATE PRQJECT(S): 1010-00-70 LOCATI ON 29/ JUNEAU COUNTY
BRI DGE REHABI LI TATI ON
I 90/94

JUNEAU COUNTY
TYPE OF WORK:

BI DDER NO 1: ZENI TH TECH., I NC.
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 45000. 000 45000. 00 73500. 000 73500. 00 63100. 000 63100. 00
1847+04
20352 REMOVI NG OLD BRI DGE, STATION LS 1. 000 45000. 000 45000. 00 73500. 000 73500. 00 63100. 000 63100. 00
1847+34
20401 REMOVI NG PAVEMENT S.Y 3240. 000 2. 450 7938. 00 2. 450 7938. 00 2. 450 7938. 00
20402 REMOVI NG ASPHALTI C SURFACE S.Y 2600. 000 1.600 4160. 00 1.600 4160. 00 2.500 6500. 00
20405 REMOVI NG CURB AND GUTTER L. F. 425. 000 2.290 973. 25 2.290 973. 25 2.290 973. 25
20409 REMOVI NG SURFACE DRAI NS EACH 2. 000 275. 000 550. 00 150. 000 300. 00 300. 000 600. 00
20411 REMOVI NG GUARDRAI L L.F 1790. 000 1. 250 2237.50 1. 250 2237.50 1. 250 2237.50
20423 REMOVI NG CONCRETE SLOPE PAVI NG S. Y 35. 000 50. 000 1750. 00 16. 000 560. 00 36. 000 1260. 00
20503 UNCLASSI FI ED EXCAVATI ON CY. 5197. 000 4.800 24945. 60 4.800 24945. 60 4.800 24945. 60
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3500. 000 3500. 00 5000. 000 5000. 00 2100. 000 2100. 00
B-29- 16 REHAB
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3500. 000 3500. 00 5000. 000 5000. 00 2100. 000 2100. 00
B-29-17 REHAB
20801 BORROW EXCAVATI ON CY. 1364. 000 8. 000 10912. 00 8. 000 10912. 00 8. 000 10912. 00
21001 STRUCTURE BACKFI LL CY. 240. 000 17. 000 4080. 00 15. 000 3600. 00 28. 000 6720. 00
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 53. 000 29. 800 1579. 40 29. 800 1579. 40 50. 000 2650. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 2050. 000 2050. 00 2050. 000 2050. 00 2050. 000 2050. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 16480. 000 10. 950 180456. 00 10. 950 180456. 00 9. 950 163976. 00
30420 CABC, OPEN GRADED, NUMBER 2 TON 590. 000 13. 940 8224. 60 13. 940 8224. 60 10. 950 6460. 50
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 470. 000 2.500 1175. 00 2.500 1175. 00 2.500 1175. 00
40301 QWP, ASPHALTIC M XTURE TON 2850. 000 1.220 3477.00 1.220 3477.00 1.220 3477.00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 175. 000 215. 000 37625. 00 215. 000 37625. 00 215. 000 37625. 00
40712 ASPHALTI C CONCRETE PAVEMENT, T TON 2320. 000 22.760 52803. 20 22.760 52803. 20 22.760 52803. 20
40714 ASPHALTI C CONCRETE PAVEMENT, T TON 530. 000 53. 230 28211. 90 53. 230 28211. 90 53. 230 28211.90
41512 CONCRETE PAVEMENT, 12-1NCH S Y. 3000. 000 38. 190 114570. 00 38. 190 114570. 00 38. 190 114570. 00
41620 CONCRETE SURFACE DRAI NS CY. 12. 000 400. 000 4800. 00 400. 000 4800. 00 475. 000 5700. 00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 244.000 102. 360 24975. 84 102. 360 24975. 84 102. 360 24975. 84
50201 CONCRETE MASONRY, BRI DGES CY. 551. 000 330. 000 181830. 00 300. 000 165300. 00 451. 000 248501. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711029

| TEM
NUMBER

50641

50915
51605
52081
52177
60170
60302
60306
60309
60404
60601
61183
61211
61407
61408
61413
61416
61424
61427
61430
61433
61435
61801
61910
62202
62203
62501
62505
62702
62811
62812

| TEM DESCRI PTI ON UNI T

CONC MASONRY ANCHORS, TYPE L, EACH
PROTECTI VE SURFACE TREATMENT S.Y
HI GH STRENGTH BAR STEEL REI NF. LB.
COATED HI GH STR BAR STL REINF, LB
NON- LAM NATED ELASTOVERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B-29-16 REHAB

STEEL DI APHRAGVS, STRUCTURE EACH
B-29-17 REHAB

CONCRETE SURFACE REPAI R
RUBBERI ZED MEMBRANE WATERPROOF
TEMPORARY CULVERT PI PE, 15-1NC
STL APRN ENDW. FR CLVT PIPE, S
CONCRETE CURB AND GUTTER, 36-1
CONCRETE BARRI ER, S| NGLE- FACED
TEMP PRECAST CONC BARR, ST OWN
TEMP PRECAST CONC BARR, ST OWN
SLOPE PAVI NG, CONCRETE

Rl PRAP

ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, UNPERFORATED
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
SALVAGED GUARD FENCE, STEEL BE
PORTABLE CRASH CUSHI ONS EACH
CARTRI DGES FOR PORTABLE CRASH EACH
TEMPORARY STEEL PLATE BEAM GUA L. F.
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
ASPHALTI C SHOULDER RUMBLE STRI L. F.
ASPHALTI C FLUMES

TOPSO L

SALVAGED TOPSO L
MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

rgrrrgomrrrrgrmw
mgmmmg&&mmmmgm&ﬁ

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
641. 000 7.000
1700. 000 1.750
3850. 000 0. 650
87020. 000 0. 530
56. 000 75. 000
18. 000 400. 000
18. 000 400. 000
200. 000 30. 000
72.000 30. 000
170. 000 11. 960
2. 000 268. 550
125. 000 16. 680
163. 000 60. 200
2380. 000 8. 000
2380. 000 2. 000
35. 000 61. 000
14. 000 50. 000
1. 000 250. 000
3. 000 50. 000
215. 200 30. 000
1812. 500 10. 150
2.000 500. 000
50. 000 8. 000
4.000 4800. 000
1. 000 300. 000
662. 500 7.500
10. 000 85. 000
6. 000 1800. 000
1. 000 1. 000
1. 000 88000. 000
5000. 000 0. 400
4.000 80. 000
3200. 000 1. 400
12000. 000 1. 050
14800. 000 0. 140
80. 000 4.000
80. 000 4.000

DI VI SI ON OF HI GHWAYS

7200.

6000.
2160.
2033.

537.
2085.
9812.

19040.

4760.

2135.
700.
250.
150.

6456.

18396.

1000.

400.
19200.

300.
4968.

850.

10800.

00
00
20

00
60

00
00

00
00

88
00

00
00

00
00

1.00

88000.
2000.
320.
4480.
12600.
2072.
320.
320.

00
00

00
00

00
00

Bl DDER NO 2

UNI T
Bl D PRI CE

550.

550.

50.
25.
11.

268.
16.
60.

. 500

. 750
47.

100.

126.

100.
30.
10.

500.

. 000

4800.
300.

. 500

60.
1800.

000

000
000
960
650
680
200

500
000
640
000
000
150
000

000
000

000
000

1. 000

86545.
. 180
. 000
. 400
. 050
. 140
. 000
. 000

o
AhORPROO

000

9900.

10000
1800.
2033.

537.
2085.
9812.

20230.
6545.
1662.
1400.

126.
300.
6456.
18396.
1000.
400.
19200.
300.
4968.
600.
10800.

00

00
00
20
30
00
60

00
50
00
64
00
00
88
00

00
00

00
00

1.00

86545.
900.
320.

4480.
12600.
2072.
320.
320.

00
00
00
00
00

00
00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

386.
386.

45.
33.
11.

268.
16.
60.

. 000

. 000

100.

. 000

250.
21.
30.
10.

500.

. 000

4800.
300.

. 500

65.
1800.

000

000
000
960
650
680
200

000

000
000
000
150
000

000
000

000
000

1. 000

96700.
. 700
160.
. 400
. 050
. 140
. 000
. 000

ArBAOPRPF

000

000

LETTI NG DATE: 07/11/00

6948.

9000.
2376.
2033.

537.
2085.
9812.

4760.
4760.
3500.

840.
250.
63.
6456.
18396.
1000.
400.
19200.
300.
4968.
650.
10800.

00
00
20

00
60

00
00

00
00

88
00

00
00

00
00

1.00

96700.
3500.
640.
4480.
12600.
2072.
320.
320.

00
00

00
00

00
00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711029

| TEM
NUMBER | TEM DESCRI PTI ON UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PACE: 78

LETTI NG DATE: 07/11/00

62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EA
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EA

62824 EROSI ON MAT, DELIVERED, CLASS S.Y.
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y.
62905 FERTI LI ZER, TYPE B cowr
63003 SEEDI NG TEMPORARY LB
63010 SEEDI NG, M XTURE NO. 30 LB
63015 SEEDI NG BORROW PIT M XTURE LB.
63311 TEMPORARY DELI NEATORS EACH
63822 MOVING SICNS, TYPE I EACH
64202 FIELD CFFICE, TYPE B LS
64210 FI ELD LABORATORY LS
64301 TRAFFI C CONTROL LS
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64344 TRAFF CNTRL, SURVEIL & MAINT, DAYS

1010- 00- 70
64505 CEOTEXTILE FABRIC, TYPE R
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64635 PAVEMENT MARKI NG, RAI SED MARKE
64642 REMOVI NG PAVEMENT MARKI NGS
64770 PVMI MRKNG, DI AGONAL, 12-1NCH
64901 TEMPORARY PAVEMENT MARKI NG, 4-
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA
64908 TEMP PVMI' MRKG CHAN 8- 1 N REMOV
64921 TEMP PVMI MRKNG, RAI SED MARKER
66501 SAW NG EXI STI NG PAVEVENT
66502 SAW NG CONCRETE PAVEMENT, FULL
90005 M SC

90005A CONSTRUCTI ON STAKI NG, S

LAYOUT, STRUCTURE B-29-16

rroprrrremro
%f“FTETHFTTf“FTEZ“:<

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2100. 000 1. 000
2100. 000 1. 000
4200. 000 0.010
4. 000 150. 000
4. 000 200. 000
800. 000 0. 750
800. 000 0. 750
15. 000 26. 750
320. 000 3. 000
540. 000 5. 750
15. 000 10. 000
180. 000 10. 000
18. 000 100. 000
1. 000 2000. 000
1. 000 1000. 000
1. 000 15000. 000
740. 000 15. 000
57400. 000 0. 250
3800. 000 0. 500
2580. 000 0. 100
5520. 000 0. 150
15200. 000 0. 500
520. 000 20. 000
500. 000 3. 000
161. 000 50. 000
56. 000 6. 000
9630. 000 0. 760
12. 000 60. 000
44000. 000 0. 150
90. 000 4. 950
37600. 000 0. 150
9400. 000 1. 000
1000. 000 2. 000
360. 000 2.500
5920. 000 0.740
110. 000 4.000
1. 000 2000. 000

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
1. 000 2100. 00
1. 000 2100. 00
0.010 42.00
150. 000 600. 00
200. 000 800. 00
0. 750 600. 00
0. 750 600. 00
26. 750 401. 25
3. 000 960. 00
5. 750 3105. 00
10. 000 150. 00
10. 000 1800. 00
100. 000 1800. 00
3500. 000 3500. 00
500. 000 500. 00
15000. 000 15000. 00
15. 000 11100. 00
0. 250 14350. 00
0. 500 1900. 00
0. 100 258. 00
0. 150 828. 00
0. 500 7600. 00
20. 000 10400. 00
3. 000 1500. 00
50. 000 8050. 00
2.500 140. 00
0.760 7318. 80
60. 000 720. 00
0. 130 5720. 00
4.950 445. 50
0. 090 3384. 00
1. 000 9400. 00
2. 000 2000. 00
2.500 900. 00
0.740 4380. 80
4.000 440. 00
4500. 000 4500. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1. 000 2100. 00
1. 000 2100. 00
0.010 42.00
150. 000 600. 00
200. 000 800. 00
0. 750 600. 00
0. 750 600. 00
26. 750 401. 25
3. 000 960. 00
5. 750 3105. 00
10. 000 150. 00
11. 000 1980. 00
30. 000 540. 00
2500. 000 2500. 00
2500. 000 2500. 00

15000. 000 15000. 00

0. 250 14350. 00
0. 500 1900. 00
0. 100 258. 00
0. 150 828. 00
0. 500 7600. 00
20. 000 10400. 00
3. 000 1500. 00
50. 000 8050. 00
2.500 140. 00
0.760 7318. 80
60. 000 720. 00
0. 150 6600. 00
4.950 445. 50
0. 150 5640. 00
1. 000 9400. 00
2. 000 2000. 00
2.500 900. 00
0.740 4380. 80
4.000 440. 00
695. 000 695. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711029

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

79

LETTI NG DATE: 07/11/00

90005

90005

90005

90008

90030

90030

90030

90030

90030

90030

90030

90030

90365
90501
90502
90616

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT

M SC EACH 1. 000 2000. 000 2000. 00
90005B CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-29-17
M SC EACH 4.000 1400. 000 5600. 00
90005C TEMPORARY BEAM GUARD, E
ABSORBI NG TERM NAL
M SC EACH 4.000 1875. 000 7500. 00
90005D GRADI NG, SHAPI NG & FI NI
TEMPORARY BEAM GUARD TERM NALS
M SC DAY 644. 000 50. 000 32200. 00
90008A PORTABLE CHANGEABLE MES
M SC L. F. 163. 000 1. 000 163. 00
90030A CONSTRUCTI ON STAKI NG, C
BARRI ERS
M SC L. F. 1037. 000 2.200 2281. 40
90030B CONSTUCTI ON STAKI NG, CO
PAVENMENT
M SC L. F. 15990. 000 0. 300 4797. 00
90030C CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE
M SC L. F. 261. 000 1.150 300. 15
90030D CONSTRUCTI ON STAKI NG, C
GUTTER
M SC L. F. 8288. 000 1.200 9945. 60
90030E CONSTRUCTI ON STAKI NG, |
LAYOUT
M SC L. F. 4000. 000 0. 750 3000. 00
90030F CONSTRUCTI ON STAKI NG, S
M SC L. F. 132. 600 21.500 2850. 90
90030G TEMPORARY STEEL THRIE B
STRUCTURE APPROACH
M SC L. F. 136. 000 15. 800 2148. 80
90030H CONCRETE CURB & GUTTER
TYPE D, 4-1NCH MOUNTABLE
QW, BASE COURSES TON 16480. 000 0. 500 8240. 00
QW READY M XED CONC MASONRY F C.Y. 551. 000 20. 000 11020. 00
QW, MAS STRGTH | NCENTI VE READ DOL 5055. 000 1. 000 5055. 00
MARKER PCSTS, FLEXIBLE, FOR CU EACH 5. 000 50. 000 250. 00

PROPCSAL TOTAL. . ... .. 1319734. 12

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
4500. 000 4500. 00
1400. 000 5600. 00
2265. 000 9060. 00
50. 000 32200. 00
1. 000 163. 00
2. 200 2281. 40
0. 300 4797. 00
1.150 300. 15
1. 200 9945. 60
0. 750 3000. 00
21. 500 2850. 90
15. 800 2148. 80
0. 500 8240. 00
11. 000 6061. 00
1. 000 5055. 00
50. 000 250. 00
1378946. 36

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
695. 000 695. 00
1400. 000 5600. 00
2265. 000 9060. 00
50. 000 32200. 00
1. 000 163. 00
0. 800 829. 60
0. 450 7195. 50
1. 000 261. 00
0. 300 2486. 40
0. 480 1920. 00
21. 500 2850. 90
15. 800 2148. 80
0. 380 6262. 40
7. 400 4077. 40
1. 000 5055. 00
50. 000 250. 00
1391615. 77



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 80
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00

PROPOSAL: 20000711029



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000711030

STATE PRQJECT(S): 1053-10-85

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BIDDER NO 1: TRAFFIC SIGNING & MARKING, INC (NES M)
BI DDER NO 2: TIMVE, |NC
Bl DDER NO 3: Tl MBERLI NE CONTRACTORS, | NC.

LOCATI ON 05/ BROWN
CORRI DOR SI GNI NG

STH 29

COUNTY

PAGE:

81

LETTI NG DATE: 07/11/00

BROWN, CHI PPEWA, CLARK, MARATHON, SHAWANO CQU

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI' T UNI' T

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
61910 MOBI LI ZATI ON LS 1. 000 10000. 000 10000. 00 12000. 000
63414 WOOD POSTS, 4X6-1NCH X 20-FT. EACH 108. 000 45. 000 4860. 00 58. 000
63701 SIGNS, TYPE I S. F. 2140. 000 15. 000 32100. 00 19. 350
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 3303. 500 12. 000 39642. 00 15. 500
63827 REMOVI NG SIGNS, TYPE |1 EACH 54. 000 10. 000 540. 00 15. 000
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 108. 000 10. 000 1080. 00 18. 000
63832 REVISING SI GNS, TYPE | EACH 74.000 20. 000 1480. 00 140. 000
64301 TRAFFI C CONTRCL LS 1. 000 5000. 000 5000. 00 15500. 000
90005 M SC EACH 346. 000 69. 000 23874.00 105. 000

90005A, TUBULAR STEEL SI GN PCS
90008 M SC DAY 50. 000 100. 000 5000. 00 125. 000

90008A, SOLAR, PORTABLE, CHANG

MESSACGE BOARD

PROPCSAL TOTAL. ...... 123576. 00

182071.

25

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
20000. 000 20000. 00
75. 000 8100. 00
19. 750 42265. 00
16. 250 53681. 88
20. 000 1080. 00
20. 000 2160. 00
150. 000 11100. 00
35000. 000 35000. 00
90. 000 31140. 00
150. 000 7500. 00
212026. 88



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711031

Bl DDER NO 1:

STATE PRQJECT(S): 1624-03-70

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 2: EARTH, | NC
Bl DDER NO 3: HEGG CONTRACTORS, | NC.

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T
REMOVI NG OLD BRI DGE, STATI ON LS
10+00
REMOVI NG PAVEMENT S. Y
REMOVI NG GUARDRAI L L. F.
COVMIVON EXCAVATI ON C.Y

EXCAVATI ON FOR STRUCTURES, CUL LS

B-71-126

GRANULAR BACKFI LL C.
GRANULAR SUBBASE COURSE C

FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

CONCRETE MASONRY, ENDWALLS cY
RCCP, CL I, 54-1NCH L. F.
HEAVY Rl PRAP C.Y.
MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
SALVAGED TOPSO L S.Y.
MULCHI NG S.Y.
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SILT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
FERTI LI ZER, TYPE B cowr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 10 LB.

PAGEL CONSTRUCTI ON COVPANY

I NC
Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 7500. 000
260. 000 2. 000
324. 000 1. 000
580. 000 2.500
1. 000 1500. 000
400. 000 4.000
850. 000 4.000
1. 000 1000. 000
480. 000 6. 300
15. 000 15. 000
6. 000 215. 000
100. 000 59. 000
17. 000 560. 000
258. 000 138. 000
120. 000 30. 000
1. 000 1. 000
1. 000 6500. 000
1250. 000 1. 000
1250. 000 0. 250
500. 000 1. 200
500. 000 1. 200
500. 000 0.010
1. 000 300. 000
1250. 000 0. 650
1250. 000 0. 550
1. 000 40. 000
18. 000 3. 000
27.000 8. 000

LOCATI ON 17/ DUNN

COUNTY

BRANCH OF ROCKY CREEK,

STH 13
WOOD COUNTY

Bl DDER NO 2
UNI T

AMOUNT Bl D PRI CE

1290
5900
9520
35604
3600
1
6500
1250

312.
600.
600.
5.
300.
812.
687.
40.
54.
216.

.00
.00
.00
.00
.00
00

.00
.00
50
00
00
00
00
50
50
00
00
00

4.000
1. 000
5. 000
0. 000
8. 000
5. 500
500. 000
7. 600
15. 000
215. 000
59. 000
500. 000
121. 000
25. 000
1. 000
7500. 000
. 000
. 500
. 000
. 000
. 100
. 000
. 700
. 000
. 000
. 000
. 000

= =
o o
UIOROOORROR

1290
5900
8500
31218
3000
1
7500
1250

625.
500.
500.

50.
100.
875.

1250
100
90
135

PAGE

82

LETTI NG DATE: 07/11/00

BRI DGE & APPS

.00
.00
.00
.00
.00
00

.00
.00
00
00
00
00
00
00
.00
.00
.00
.00

Bl DDER NO 3

UNI T

Bl D PRI CE

. 500
. 000
. 000
. 000

. 000

000
000

. 800

15. 000

215.
59.
500.
145.
34.

000
000
000
000
000

100. 000

18000.

P a0l
NOUIOOOORrRFL,POPR

000

. 000
. 150
. 000
. 000
. 100
. 000
. 900
. 900
. 000
. 000
. 000

1290. 00
5900. 00
8500. 00
37410. 00
4080. 00
100. 00
18000. 00
1250. 00
187.50
500. 00
500. 00
50. 00
50. 00
1125. 00
1125. 00
45. 00
108. 00
189. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MAT

PROPOSAL: 20000711031

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

E ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

83

LETTI NG DATE: 07/11/00

90031
90416
90643

90651
90652

FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARR
TRAFFI C CONTROL, WARN
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYP
PAVEMENT MARKI NG, 4-1N
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
B-71-126

CONSTRUCTI ON' STAKI NG,
SAW NG EXI STI NG PAVEME
M SC

90004A, TEMPORARY DI VE
DEWATERI NG

M SC

90031A, TEMPORARY SHORI NG

COARSE AGGREGATE, SIZE
2

SAND BAGS

POLYETHYLENE SHEETI NG,
POLYETHYLENE SHEETI NG,

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

LS 1. 000 500. 000
LS 1. 000 1000. 000
DAYS 288. 000 1. 000
CADES, T DAYS 84. 000 2. 000
NG LI GHT DAYS 112. 000 0. 500
DAYS 616. 000 1. 000
E HR S Y. 220. 000 2.500
CH, EPOX L.F. 205. 000 8. 680
SUBGRADE L. F. 180. 000 4.000
CABC L. F. 180. 000 4.000
STRUCT L LS 1. 000 1000. 000
INITIAL L. F. 180. 000 8. 000
NT L. F. 60. 000 6. 000
LS 1. 000 1500. 000

RSI ON CH
S. F. 200. 000 7.000
NO. CY. 20. 000 20. 000
EACH 500. 000 2. 000
DELI VER S. Y. 400. 000 2. 000
I NSTALL S.. 400. 000 2. 000

PROPCSAL TOTAL

1400.

400.

1000.
800.
800.

102932.

00

00
00
00
00

90

[EnY

(o]
o

10.

CONENEONEC

. 000
16.
2000.

000
000

000

25. 000

5
0.
1

000
500
000

2000

500.

2500.
200.
400.

106471.

00

00

00
00
00

00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
2500. 000 2500. 00
1000. 000 1000. 00
1. 000 288. 00
2. 000 168. 00
0. 500 56. 00
1. 000 616. 00
2. 000 440. 00
11. 400 2337.00
5. 000 900. 00
5. 000 900. 00
1800. 000 1800. 00
5. 000 900. 00
3. 000 180. 00
4500. 000 4500. 00
6. 000 1200. 00
14. 000 280. 00
3.500 1750. 00
1.750 700. 00
1.750 700. 00
121207. 50



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000711032

STATE PRQJECT(S): 6140-00-72
6999- 07- 75
6999- 07- 76

TYPE OF WORK: GENERAL CONSTRUCTI ON
BI DDER NO 1: TRIERWEI LER CONSTRUCTI ON & SUPPLY COWVPAN

Bl DDER NO 2: CHI PPEWA CONCRETE SERVI CES, | NC
Bl DDER NO 3: PEMBER EXCAVATI NG | NC.

LOCATI ON 71/ WOOD
HES HI GAWAY | MPROVEMENT PROQJECT
STH 13, 13/54

COUNTY

PAGE:

84

LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI T

Bl D PRI CE

Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
20102 CLEARI NG I.D. 20. 000 15. 000
20405 REMOVI NG CURB AND GUTTER L. F. 720. 000 5. 000
20406 REMOVI NG CONCRETE S| DEWALK S. Y. 248. 000 5. 000
20416 REMOVI NG | NLETS EACH 3. 000 300. 000
20422 REMOVI NG CONCRETE BASES EACH 10. 000 200. 000
20503 UNCLASSI FI ED EXCAVATI ON C.Y. 740. 000 10. 000
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1000. 000

6140-00-72
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1000. 000

6999-07-75
21304 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1000. 000

6999-07-76
30404 CRUSHED AGGREGATE BASE COURSE TON 560. 000 11. 000
41509 CONCRETE PAVEMENT, 9-1NCH S. Y. 576. 000 34. 650
41653 PAVEMENT TI ES EACH 241. 000 8. 000
60119 CONCRETE CURB AND GUTTER, 18-1 L.F. 75. 000 14.700
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 680. 000 15. 100
60204 CONCRETE SI DEWALK, 4-1 NCH S. F. 1795. 000 3. 000
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 22.000 77.500
60856 REINF CONC PIPE, CLASS IV, SS, L.F. 4.000 115. 200
61122 | NLETS, TYPE 3 EACH 3. 000 1025. 000
61167 | NLET COVERS, TYPE H EACH 3. 000 325. 000
61634 SALVAGED CHAIN LINK FENCE, 8 F L.F. 190. 000 19. 000
61910 MOBI LI ZATI ON LS 1. 000 7000. 000
62505 SALVAGED TOPSO L S.Y. 1670. 000 1.200
62702 MJLCHI NG S.Y. 1260. 000 1. 000
62815 SILT FENCE, DELI VERED L. F. 260. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 260. 000 1. 000
62817 SILT FENCE MAI NTENANCE L. F. 260. 000 1. 000
62826 EROSI ON MAT, DELIVERED, CLASS S.Y. 600. 000 1. 000

WOOD COUNTY
Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
300. 00 50. 000 1000. 00
3600. 00 4.000 2880. 00
1240. 00 10. 000 2480. 00
900. 00 500. 000 1500. 00
2000. 00 200. 000 2000. 00
7400. 00 8. 000 5920. 00
1000. 00 2500. 000 2500. 00
1000. 00 2500. 000 2500. 00
1000. 00 2500. 000 2500. 00
6160. 00 15. 000 8400. 00
19958. 40 45. 000 25920. 00
1928. 00 15. 000 3615. 00
1102. 50 20. 000 1500. 00
10268. 00 15. 000 10200. 00
5385. 00 4. 000 7180. 00
1705. 00 100. 000 2200. 00
460. 80 150. 000 600. 00
3075. 00 1000. 000 3000. 00
975. 00 300. 000 900. 00
3610. 00 15. 000 2850. 00
7000. 00 27000. 000 27000. 00
2004. 00 2. 000 3340. 00
1260. 00 0. 240 302. 40
260. 00 1.500 390. 00
260. 00 1.500 390. 00
260. 00 1.500 390. 00
600. 00 1. 000 600. 00

1700.

13.
42.
12.
25.
17.
. 280
82.
151.
1060.
418.
18.
17700.
. 630

PRRPRPROR

. 000

000

250
380
580
250
580

170
640
000
000
700
000

260

. 650
. 650

650

. 100

1700.

7420.
24410.
3031.
1893.
11954.
7682.
1807.
606.
3180.
1254.
3553.
17700.
2722.
327.
429.
429.
429.
660.

.00

00

00
88
78
75
40
60
74
56

00
00
00
10
60

00
00
00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711032

| TEM
NUMBER

64304

64313
64317
64318
64326
64602
64618
64642
64714
64722
64734
64758
64782
64790
64793
64795
65219
65221
65237
65250
65255
65303
65306
65401
65402
65404
65418
65526

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

SEEDI NG, M XTURE NO. 40

WOOD POSTS, 4X6-1NCH X 20- FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL, PROQJECT
6140-00-72

TRAFFI C CONTROL, PROQJECT
6999-07-75

TRAFFI C CONTROL, PROQJECT
6999-07-76

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 24-1NCH
PVMI' MRKNG, CROSSWALK, 12-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WO
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 18X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 7
CONCRETE CONTROL CABI NET BASES
TRAFF SI GNAL CABLE, 7 CONDUCTO

S. Y.
CWI.
LB.
EACH
S. F.
LS
LS

LS

EACH
L. F.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
600. 000 1. 000
8. 000 40. 000
30. 000 15. 000
1. 000 70. 000
6. 880 13. 000
1. 000 6000. 000
1. 000 400. 000
1. 000 400. 000
1. 000 400. 000
3848. 000 0.700
288. 000 0. 800
164. 000 1. 300
1628. 000 0. 500
1368. 000 0.920
1313. 000 1. 840
4586. 000 0. 200
455. 000 7.530
1659. 000 4. 050
17. 000 107. 000
13. 000 110. 000
315. 000 3.520
3. 000 90. 000
5. 000 30. 000
2.000 30. 000
2668. 000 3.500
187. 000 5. 300
1023. 000 15. 500
1882. 000 5. 000
1562. 000 10. 000
14. 000 375. 000
16. 000 400. 000
2.000 310. 000
2.000 375. 000
3. 000 490. 000
3. 000 900. 000
805. 000 1. 250

DI VI SI ON OF HI GHWAYS

400.

2693.
230.
213.
814.
1258.
2415.
917.
3426.
6718.
1819.
1430.
1108.
270.
150.
60.
9338.
991.
15856.
9410.
15620.

5250.

6400.
620.
750.

1470.

2700.

1006.

.00

00

60
40
20
00
56
92
20
15
95

00
80

00
00
00
10
50

00
00

00
00

00
25

Bl DDER NO 2

UNI T
Bl D PRI CE

ANFRPPFPOOFRLOO

I
OO RO
WO OoOOoOwWOo

=
oo ul

. 000

. 000

. 700
. 800
. 300
. 500
. 920
. 840
. 630
. 530
. 050
. 000
. 000
. 520
. 000
. 000
. 000
. 500
. 300
. 500
. 000
. 980
375.
400.
310.
375.
490.
900.
. 250

000
000
000
000
000
000

400.

2693.
230.
213.
814.

1258.

2415.

7475.

3426.

6718.

1819.

1430.

1108.
270.
300.
120.

9338.
991.

15856.
18820.
10902.

5250.

6400.
620.
750.

1470.

2700.

1006.

.00

00

60
40
20
00
56
92
18
15
95
00
00
80

00
00
00
10
50
00
76
00

00
00

00
25

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

117.
121.
. 870
. 000
66.
66.
. 850
. 830
17.
. 720

11.
412.
440.
341.
412.
539.
990.
. 380

POPENPOROO

. 000

. 000

. 770
. 880

430
550
010
020
790

. 280

460
700
000

000
000

050

000
500
000
000
500
000
000

LETTI NG DATE: 07/11/00

440.

2962.
253.
234.
895.

1381.

2652.

8208.

3767.

7399.

2000.

1573.

1219.
297.
330.
132.

10271.

1090.
17442.
10765.
17182.

5775.

7040.
682.
825.

1617.

2970.

1110.

00

96
44
52

68
26
94
40
14

00
05

00
00
80
21
15

00
00

00
00

00
90



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711032

| TEM
NUMBER

65617
65803
65828
65849
65850
65851
65852

66502
90005

90005

90005

90005

90005

90005

90005

TRAFF SI GNAL CABLE, 9 CONDUCTO
TRAFF SI GNAL CABLE, 21 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
8TH STREET SOUTH AND PEPPER AV
ELEC SERVI CE, METER BREAKER PE
EAST RI VERVI EW EXPRESSVAY & LI
ELEC SERVI CE, METER BREAKER PE
EAST RI VERVI EW EXPRESSVWAY & 1S
TROVBONE ARMS, 20- FOOT

TRAFFI C SI GNAL FACES, 5-12 INC
PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA
8TH STREET SOUTH AND PEPPER AV
TRAFFI C SI GNAL MOUNTI NG HARDWA
EAST RI VERVI EW EXPRESSVAY & LI
TRAFFI C SI GNAL MOUNTI NG HARDWA
EAST RI VERVI EW EXPRESSVAY & 1S

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A REMOVE PULL BOX

M SC

90005B RELOCATE TRAFFI C SI GNAL
M SC

90005C RELOCATE STREET LI GHT
M SC

90005D SALVAGE 3- SECTI ON SI GNA
M SC

90005E SALVAGE EXI STI NG TRAFFI
CONTROLLER

M SC

90005F TRAFFI C SI GNAL CONTROLL
ACTUATED, 8- PHASE

M SC

90005G SALVAGE EXI STI NG TROVBO

CONTRACT AND ESTI MATE ENG NEER

rreermm e
mmmmmmm

(02]

LS
LS
EACH
EACH
EACH
LS
LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
420. 000 1. 350
2702. 000 2. 300
3839. 000 0. 550
300. 000 0. 500
1050. 000 0. 550
6920. 000 0. 850
5644. 000 0. 600
1. 000 1100. 000
1. 000 1100. 000
1. 000 1100. 000
1. 000 660. 000
6. 000 390. 000
16. 000 75. 000
1. 000 180. 000
1. 000 180. 000
1. 000 180. 000
716. 000 2. 650
7.000 100. 000
4.000 150. 000
3. 000 350. 000
3. 000 100. 000
3. 000 200. 000
3. 000 9300. 000
1. 000 200. 000

1100.
660.
2340.
1200.
180.
180.
180.

1897.
700.

600.

1050.

300.

600.

27900.

200.

.00

00

00
00

00

00

00

40
00

00

00

00

00

00

00

Bl DDER NO 2

UNI T

110

1100.
1100.
660.
390.
. 000
180.
180.

180.

150.

350.

100.

200.

9300.

200.

cooooonk

Bl D PRI CE

000

000

000
000

000

000

000

. 990
100.

000

000

000

000

000

000

000

1100.
660.
2340.
1200.
180.
180.
180.

2140.
700.

600.

1050.

300.

600.

27900.

200.

.00

00

00
00

00

00

00

84
00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

1210.
1210.
1210.
726.
429.
. 500
198.
198.

198.

165.

385.

110.

220.

10230.

220.

cooooconk

000

000

000
000

000

000

000

. 000
110.

000

000

000

000

000

000

000

LETTI NG DATE: 07/11/00

1210.
726.
2574.
1320.
198.
198.
198.

2148.
770.

660.

1155.

330.

660.

30690.

220.

.00

00

00
00

00

00

00

00
00

00

00

00

00

00

00



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 87
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00
PROPOSAL: 20000711032
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90037 M SC STA. 6. 000 780. 000 4680. 00 1500. 000 9000. 00 858. 000 5148. 00
90037A CONSTRUCTI ON STAKI NG, P
90545 CONCRETE COLLAR EACH 3. 000 300. 000 900. 00 500. 000 1500. 00 120. 000 360. 00

PROPCSAL TOTAL. ...... 252135. 12 304183. 70 306642. 89



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711033

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

20610

21001
30403
41101
50201
50504
51121
60204
60602
61910
62815
62816
62817
62819
62821
63201

63202

63203

63261

63262

63263

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 5378-05-75

TYPE OF WORK:

EXCAVATI ON FOR STRUCTURES, BRI
B- 62- 193

EXCAVATI ON FOR STRUCTURES, BRI
B- 62- 194

STRUCTURE BACKFI LL

CRUSHED AGCREGATE BASE COURSE
ASPHALTI C SURFACE

CONCRETE MASONRY, BRI DGES

HI GH STRENGTH BAR STEEL REI NF.
STL PILING DELIV & DRI VEN, HP
CONCRETE SI DEWALK, 4-1 NCH
HEAVY Rl PRAP

MOBI LI ZATI ON

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
TREES,

G NGKO, 10-FT HEI GHT, B&B
TREES,

W LLOW WEEPI NG, 10-FT HEI GHT
TREES,

QAK, PI'N, 10-FT HEI GHT, B&B

SHRUBS,

SPI REA, GOLD FLAME, 12-1NCH HE
SHRUBS,

BURNI NG BUSH, 18-1 NCH HEI GHT,
SHRUBS,

DOGWOCD, REDOSI ER, 18-1 NCH HEI

EDWARD KRAEMER & SONS
LUNDA CONSTRUCTI ON COVMPANY
RUZI C CONSTRUCTI ON CO. ,

I NC.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

I NC

ESTI MATED
UNI' T QUANTI TY
LS 1. 000
LS 1. 000
CY. 160. 000
CY. 260. 000
TON 400. 000
CY. 98. 000
LB. 8020. 000
L. F. 570. 000
S. F. 452. 000
CY. 465. 000
LS 1. 000
L. F. 250. 000
L. F. 250. 000
L. F. 500. 000
EACH 1. 000
EACH 1. 000
EACH 2. 000
EACH 2. 000
EACH 2.000
EACH 66. 000
EACH 8. 000
EACH 3. 000

Bl DDER NO 1

UNI T

BI D PRI CE

130.

200.

35

65

45

. 000

. 000
. 000
. 250
. 000
. 610
. 000
. 000
. 500
16500.
. 000
. 500
. 250
250.
300.
180.

000

000
000
000
000
000
000
000

000

LOCATI ON 62/ VERNON
COON VALLEY FI SHI NG AREA ENHANCEMENTS

SHARED USE PATH

VERNON COUNTY

COUNTY

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
1600. 00 4000. 000 4000. 00
1600. 00 4000. 000 4000. 00
3360. 00 15. 000 2400. 00
4160. 00 15. 000 3900. 00
26500. 00 66. 250 26500. 00
26460. 00 350. 000 34300. 00
4892. 20 0. 750 6015. 00
15960. 00 20. 000 11400. 00
4972. 00 5.500 2486. 00
17437. 50 36. 000 16740. 00
16500. 00 16500. 000 16500. 00
250. 00 1. 000 250. 00
375. 00 1.500 375. 00
125. 00 0. 250 125. 00
250. 00 250. 000 250. 00
300. 00 300. 000 300. 00
360. 00 180. 000 360. 00
260. 00 130. 000 260. 00
400. 00 200. 000 400. 00
2310. 00 35. 000 2310. 00
520. 00 65. 000 520. 00
135. 00 45. 000 135. 00

PAGE:

88

LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI T

Bl D PRI CE

7000.

4900.

18.
23.
66.
395.
0.
26.

4

35.
13750.
1.

1.

0.
250.
300.
180.

130.
200.
35.
65.

45.

000

000

500
000
250
000
820
500
000
000
000
000
500
250
000
000
000

000

000

000

000

000

4900.

2960.
5980.
26500.
38710.
6576.
15105.
1808.
16275.
13750.
250.
375.
125.
250.
300.
360.

260.

400.

2310.

520.

135.

00

00

00

00



Date 07/11/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 20000711033
Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

63264 SHRUBS, EACH 9. 000 85. 000
VI BURNUM LI NDEN, 36-1NCH HEI G

63265 SHRUBS, EACH 10. 000 85. 000
VI BURNUM AMERI CAN CRANBERRYBU
36-1 NCH HEI GHT, CG

63266 SHRUBS, EACH 1. 000 95. 000
HYDRANGEA, PEECEE, 36-1 NCH HEI

64506 CEOTEXTI LE FABRI C, TYPE HR S. Y. 830. 000 2.500

65507 CABLE I N DUCT, 3 CONDUCTOR, NO L.F. 1480. 000 3.430

90004 M SC LS 1. 000 49700. 000
90004A PREFABRI CATED STEEL STR
FURNI SHED & DELI VERED, B-62-19

90004 M SC LS 1. 000 49700. 000
90004B PREFABRI CATED STEEL STR
FURNI SHED & DELI VERED, B-62-19

90004 M SC LS 1. 000 2600. 000
90004C PREFABRI CATED STEEL STR
| NSTALLED, B-62-193

90004 M SC LS 1. 000 2600. 000
90004D PREFABRI CATED STEEL STR
| NSTALLED, B-62-194

90004 M SC LS 1. 000 1600. 000
90004E REMOVI NG OLD ABUTMENTS

90005 M SC EACH 5. 000 1000. 000
90005A PARK BENCH

90005 M SC EACH 5. 000 1000. 000
90005B TRASH RECEPTACLE

90005 M SC EACH 3. 000 650. 000
90005C PI CNI C TABLE

90005 M SC EACH 2.000 350. 000
90005D PEDESTAL CRILL

90005 M SC EACH 1. 000 250. 000
90005E FIRE RING GRILL

90005 M SC EACH 9. 000 1929. 040

90005F LI GHTI NG

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

95.
2075.

5076.
49700.

49700.

2600.

2600.

1600.

5000.

5000.

1950.

700.

250.

17361.

274049.

00
00

40
00

00

00

00

00

00

00

00

00

00

36

46

Bl DDER NO 2

UNI T
Bl D PRI CE

50000.

1000.

1000.

5000.

1000.

1000.

650.

350.

250.

1910.

. 000

. 500
. 400
50000.

000

000

000

000

000

000

000

000

000

000

000

95.
2075.

5032.
50000.

50000.

1000.

1000.

5000.

5000.

5000.

1950.

700.

250.

17190.

279433.

00
00

00
00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

89

LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
85. 000 765. 00
85. 000 850. 00
95. 000 95. 00
4.000 3320. 00
5. 000 7400. 00
49669. 400 49669. 40
49669. 400 49669. 40
14980. 000 14980. 00
14980. 000 14980. 00
600. 000 600. 00
1000. 000 5000. 00
1000. 000 5000. 00
650. 000 1950. 00
350. 000 700. 00
250. 000 250. 00
2300. 000 20700. 00
320778. 20



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 90
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00
PROPOSAL: 20000711034
STATE PRQJIECT(S): 6842-00-72 LOCATI ON 68/ WAUPACA COUNTY
S BRANCH LI TTLE WOLF RI VER, BRI DGE & APPS
CTH X

VWAUPACA COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3: ZENI TH TECH., [|NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20102 CLEARI NG |.D. 15. 000 10. 000 150. 00 10. 000 150. 00 10. 000 150. 00
20105 GRUBBI NG |.D. 15. 000 10. 000 150. 00 10. 000 150. 00 10. 000 150. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 20000. 000 20000. 00 38300. 000 38300. 00 25000. 000 25000. 00
10+00
20411 REMOVI NG GUARDRAI L L. F. 510. 000 1. 550 790. 50 1. 000 510. 00 1. 000 510. 00
20501 COVMON EXCAVATI ON C.Y. 2340. 000 4,000 9360. 00 3. 550 8307. 00 3. 550 8307. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 10000. 000 10000. 00 9800. 000 9800. 00 3500. 000 3500. 00
B-68-114
20650 COFFERDAMS LS 1. 000 15000. 000 15000. 00 21900. 000 21900. 00 19000. 000 19000. 00
21001 STRUCTURE BACKFI LL C.Y. 550. 000 12. 000 6600. 00 13. 000 7150. 00 16. 750 9212.50
21301 FI NI SHI NG ROADVWAY LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 1000. 000 1000. 00
21401 OBLI TERATI NG OLD ROAD STA. 1. 000 500. 000 500. 00 400. 000 400. 00 400. 000 400. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 3175. 000 6. 250 19843. 75 7.700 24447. 50 7.700 24447. 50
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 85. 000 4,500 382.50 4,500 382.50 4,500 382.50
40501 ASPHALTI C MATERI AL FOR PLANT M TON 46. 000 210. 000 9660. 00 210. 000 9660. 00 210. 000 9660. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 760. 000 30. 500 23180. 00 30. 500 23180. 00 30. 500 23180. 00
50201 CONCRETE MASONRY, BRI DGES C.Y. 328. 000 225. 000 73800. 00 245. 000 80360. 00 275. 000 90200. 00
50265 PROTECTI VE SURFACE TREATMENT S.Y. 703. 000 2.000 1406. 00 1.300 913. 90 2.500 1757.50
50305 PRESTRESSED G RDER, | TYPE, 45 L.F. 869. 000 75. 000 65175. 00 72.000 62568. 00 72.000 62568. 00
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 14020. 000 0. 450 6309. 00 0. 450 6309. 00 0. 500 7010. 00
50511 COATED HI GH STR BAR STL REI NF, LB. 47150. 000 0. 550 25932.50 0. 550 25932.50 0. 550 25932. 50
50626 NON- LAM NATED ELASTOVERI C BEAR EACH 15. 000 45, 000 675. 00 50. 000 750. 00 50. 000 750. 00
50640 STEEL DI APHRAGVS, STRUCTURE EACH 16. 000 400. 000 6400. 00 550. 000 8800. 00 450. 000 7200. 00
B-68-114
51030 CIP CONC PILING DELIV & DRIVE L. F. 970. 000 17. 000 16490. 00 15. 250 14792. 50 16. 800 16296. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 16000. 000 16000. 00 16300. 000 16300. 00 23000. 000 23000. 00
B-68-114
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 18. 000 15. 000 270. 00 20. 000 360. 00 22. 250 400. 50
52005 CULVERT PIPE, CLASS IIll, 24-IN L.F. 188. 000 20. 000 3760. 00 24. 000 4512. 00 24. 000 4512. 00

52063 APRON ENDWALLS FOR CULVERT PI P EACH 4. 000 100. 000 400. 00 132. 000 528. 00 132. 000 528. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20000711034

| TEM
NUMBER

| TEM DESCRI PTI ON

HEAVY RI PRAP
STEEL THRI E BEAM STRUCTURE AP
STEEL PLATE BEAM GUARD, CLASS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

EER

UNI T

C.Y.
P L. F.
L. F.

STL PLT BM GRD, ENRGY ABSCRB T EACH

MOBI LI ZATI ON

WATER

TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EMERGENCY EROS
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 10

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE A

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAl

L
CONSTRUCTI ON STAKI NG, SUBGRADE L.
L

CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, PI PE CU
CONSTRUCTI ON STAKI NG, STRUCT
B- 68-114

CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT
TURBI DI TY BARRI ERS

E
F.
| EACH
Y
Y

N

L EACH
L LS

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
410. 000 35. 000
132. 800 30. 500
125. 000 11. 250
4. 000 1810. 000
1. 000 5000. 000
6. 000 50. 000
100. 000 1. 000
5400. 000 1. 000
5400. 000 0. 140
66. 000 5. 000
66. 000 5. 000
2000. 000 1. 000
2000. 000 1. 000
2000. 000 0.010
1. 000 150. 000
1068. 000 2.750
1068. 000 2. 000
5. 000 27.500
100. 000 5. 750
4. 000 35. 000
12. 000 18. 000
1. 000 500. 000
1. 000 2800. 000
730. 000 2. 000
3200. 000 0. 400
1130. 000 1.500
1130. 000 1.500
2.000 150. 000
1. 000 1000. 000
1305. 000 2.500
92. 000 4.000
330. 000 22.750
TOTAL. ... ...

3262.
368.
7507.

404676.

Bl DDER NO 2

UNI T
Bl D PRI CE

'_\
Ul
OINNMNNOOREPOOIOOCU

N

(€]
oo

19.

. 000
. 500
. 750
. 000

550

. 000
. 000
. 500
. 400
. 400
. 400
. 000
. 000

. 800
. 000
. 750

500.
2650.
1825.
1280.
1582.
1582.

200.
1800.

3654.
368.
7507.

454676.

PAGE:

91

LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
40. 000 16400. 00
30. 500 4050. 40
11. 250 1406. 25
1810. 000 7240. 00
65000. 000 65000. 00
15. 000 90. 00
5. 000 500. 00
0. 600 3240. 00
0. 140 756. 00
5. 000 330. 00
5. 000 330. 00
1. 000 2000. 00
1. 000 2000. 00
0.010 20. 00
150. 000 150. 00
2.750 2937.00
2. 000 2136. 00
27.500 137.50
5. 750 575. 00
35. 000 140. 00
18. 000 216. 00
1000. 000 1000. 00
2800. 000 2800. 00
2.500 1825. 00
0. 420 1344. 00
1. 400 1582. 00
1. 400 1582. 00
100. 000 200. 00
1800. 000 1800. 00
2. 800 3654. 00
4.000 368. 00
22.750 7507. 50
498370. 65



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711035

STATE PROJECT(S): 1023-03- 62

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 1: ZENITH TECH., INC
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

| TEM

NUMBER | TEM DESCRI PTI ON UNI T

20351 REMOVI NG CLD BRI DGE, STATION LS
1501+20

20352 REMOVI NG CLD BRI DGE, STATION LS
1500+80

20401 REMOVI NG PAVEMENT S.Y

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 27- 40

21001 STRUCTURE BACKFI LL cCY

21111 PREP OF FOUNDATI ON FOR CONCRET LS
30403 CRUSHED AGGREGATE BASE COURSE C.Y.
41520 H. E. S. CONCRETE PAVEMENT, 10-1 S.Y.
41651 H. E. S. CONCRETE PAVEMENT APPRO S.Y
41653 PAVEMENT TI ES EACH
50202 H. E.S. CONCRETE MASONRY, BRIDG C.Y.
50232 EXPANSI ON DEVI CE, STRUCTURE LS
B-27-39
50233 EXPANSI ON DEVI CE, STRUCTURE LS
B- 27- 40
50261 CONC MASONRY ANCHORS, TYPE S, EACH
50265 PROTECTI VE SURFACE TREATMENT S. Y.
50511 COATED HI GH STR BAR STL REINF, LB
50910 JO NT REPAIR S.Y
50915 CONCRETE SURFACE REPAI R S. F.
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y.
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L.F.
61801 MAI NTENANCE AND REPAI R OF HAUL LS

61910 MOBI LI ZATI ON LS

62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.

ESTI MATED
QUANTI TY

37.
. 000
14.
14.
49.
35.
27.
. 000

158.

54.
3460.
. 000
100.

. 000

. 000
. 000

000

000
000
000
000
000

. 000

000
000
000

000

. 000
1808.
3616.
. 000
. 000
100.
100.
100.

000
000

000
000
000

Bl DDER NO 1

UNI T

BI D PRI CE

5300.

67.
2000.

40.
1400.
30.
75
120.
. 000
320.
6600.

6600.

10.
. 500
. 500
400.
40.
40.
. 500
. 500

200.
20500.
. 500
. 500
. 100

000

000
000

000
000
000
000
000

000
000

000

000

000

000
000

000
000

LOCATI ON 27/ JACKSON

COUNTY

PAGE:

92

LETTI NG DATE: 07/11/00

BRF - HI XTON, BRI DGE & APPS

I 94
JACKSON COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE
5300. 00 500. 000
5300. 00 500. 000
4020. 00 15. 000
2000. 00 5000. 000
1480. 00 8. 000
1400. 00 1000. 000
420. 00 30. 000
1050. 00 100. 000
5880. 00 130. 000
560. 00 15. 000
8640. 00 100. 000
6600. 00 4000. 000
6600. 00 4000. 000
1580. 00 10. 000
189. 00 2. 000
5190. 00 0. 800
20000. 00 750. 000
4000. 00 50. 000
280. 00 25. 000
13560. 00 8. 000
9040. 00 2. 000
200. 00 500. 000
20500. 00 46500. 000
150. 00 2. 000
150. 00 2. 000
10. 00 0.010

500.

900.
5000.

296.
1000.
420.
1400.
6370.
525.
2700.
4000.

4000.

1580.
108.
2768.
37500.
5000
175.
14464.
7232.
500.
46500.
200.
200.
.00

00
00
00

00
00

00
00

00
00

Bl DDER NO 3
UNI T

Bl D PRI CE

eNeololoNoNoNoNe]

©

OoooocooofPoocoo

. 000

. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

e

©

COLLLLo0o

coooooo0ofPooo0o

00
00
00

00
00

00
00

00
00
00



Date 07/11/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000711035

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:
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Bl DDER NO 3

UNI T
Bl D PRI CE

LETTI NG DATE: 07/11/00

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 250. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 250. 000
FI ELD OFFI CE, TYPE B LS 1. 000 2000. 000
TRAFFI C CONTROL LS 1. 000 7400. 000
TRAFFI C CONTROL, ARROW BOARDS DAYS 252. 000 20. 000
TRAFFI C CONTROL, DRUMS DAYS 4095. 000 0. 400
TRAFFI C CONTROL, BARRI CADES, T DAYS 567. 000 1. 000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 2646. 000 0. 150
TRAFFI C CONTROL, SI GNS DAYS 3654. 000 0. 550
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 10875. 000 0.770
REMOVI NG PAVEMENT MARKI NGS L. F. 10875. 000 0. 400
TEMP PVMI' MRKG, 4-1NCH, REMOVA L.F. 17822. 000 0. 950
SAW NG EXI STI NG PAVEVMENT L. F. 72.000 3. 000
SAW NG CONCRETE PAVEMENT, FULL L. F. 34. 000 12. 000
M SC LS 1. 000 2400. 000
| TEM 90004A, PAVEMENT TERM NAL

RETROFI T

M SC LS 1. 000 2400. 000
| TEM 90004B, EXPANSI ON JO NT R

M SC S. F. 25. 000 80. 000

90031A, TEMPORARY SHORI NG

PROPCSAL TOTAL

16930.
216.
408.

2400.
2400.

2000.

180729.

00

00

25

3000. 000

100. 000

3000.

2500.

201112.

00

00

05

. 000
. 000

ocoooooooo0000000
o
o
o

0. 000

0. 000

COOOLLLOLOOOOL0O0O

.00

.00

.00



Date 07/11/00

CERTI FI ED BY-

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

PACE: 94

LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI T

Bl D PRI CE

300.
. 000
. 500
. 750

18.
3000.

25.
15500.

23.
15600.
. 210
. 160
. 000
. 000
. 000

. 500
. 350
800.
. 550
. 500

000

000

000
000

000
000

000
000

6460.
1656.
800.
5324.
5137.
41400.
280.
7110.
1575.
2880.
3000.

275.
15500.

4830.
15600.
252.
436.
150.
125.
1205.

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPCSAL: 20000711037
STATE PROQJIECT(S): 5395-04-71 LOCATI ON 62/ VERNON COUNTY
SUBERA LN, BRI DGE & APPS
TOWN RD
VERNON COUNTY
TYPE OF WORK: HI GHWAY STRUCTURES
BIDDER NO 1: ACME CONSTRUCTI ON COVPANY
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC
Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 3. 000 125. 000 375. 00 250. 000 750. 00
20104 GRUBBI NG STA. 3. 000 50. 000 150. 00 250. 000 750. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 4000. 000 4000. 00 3000. 000 3000. 00
5+00
20501 COVMON EXCAVATI ON C.Y. 590. 000 3. 330 1964. 70 5. 000 2950. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2000. 000 2000. 00 1200. 000 1200. 00
B-62-192
20801 BORROW EXCAVATI ON C.Y. 680. 000 5. 250 3570. 00 9. 500 6460. 00
21001 STRUCTURE BACKFI LL C.Y. 160. 000 6. 000 960. 00 10. 350 1656. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 525. 000 525. 00 800. 000 800. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 461. 000 11. 950 5508. 95 11. 550 5324. 55
41101 ASPHALTI C SURFACE TON 75. 000 68. 500 5137. 50 68. 500 5137.50
50201 CONCRETE MASONRY, BRI DGES C.Y. 138. 000 300. 000 41400. 00 251. 000 34638. 00
50265 PROTECTI VE SURFACE TREATMENT S.Y. 140. 000 3. 000 420. 00 2.370 331. 80
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 14220. 000 0. 500 7110. 00 0. 480 6825. 60
50511 COATED HI GH STR BAR STL REI NF, LB. 2100. 000 0. 700 1470. 00 0. 640 1344. 00
51121 STL PILING DELIV & DRI VEN, HP L.F. 160. 000 23. 000 3680. 00 27.000 4320. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5200. 000 5200. 00 5500. 000 5500. 00
B-62-192
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 11. 000 30. 000 330. 00 35. 000 385. 00
52601 TEMPORARY STRUCTURE, STATI ON LS 1. 000 5000. 000 5000. 00 6000. 000 6000. 00
11' BY' +60
60602 HEAVY RI PRAP C.Y. 210. 000 28. 000 5880. 00 23. 000 4830. 00
61910 MOBI LI ZATI ON LS 1. 000 7600. 000 7600. 00 14250. 000 14250. 00
62505 SALVAGED TOPSO L S.Y. 1200. 000 0. 700 840. 00 0. 210 252. 00
62702 MULCHI NG S.Y. 2725. 000 0. 250 681. 25 0. 180 490. 50
62811 EROSI ON BALES, DELI VERED EACH 25. 000 6. 000 150. 00 6. 000 150. 00
62812 EROSI ON BALES, | NSTALLED EACH 25. 000 4,000 100. 00 6. 000 150. 00
62815 SILT FENCE, DELI VERED L. F. 1205. 000 1. 200 1446. 00 1. 000 1205. 00
62816 SILT FENCE, | NSTALLED L. F. 1205. 000 1. 000 1205. 00 1. 000 1205. 00

R, 00O O

. 000

1205.



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 20000711037

| TEM
NUMBER

| TEM DESCRI PTI ON

EER

UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PACE: 95

LETTI NG DATE: 07/11/00

SI LT FENCE MAI NTENANCE

L. F.

MOBI LI ZATI ONS, EROSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY EROS
EROCSI ON MAT, DELI VERED, CLASS
EROCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20
TEMPORARY DELI NEATCORS

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEMENT

| EACH
S. Y.
S. Y.
CWI.
LB.
LB.
EACH
EACH
S. F.
LS
LS
S. Y.
L. F.

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2410. 000 0. 100
1. 000 300. 000
1. 000 400. 000
25. 000 5. 000
25. 000 5. 000
2. 000 100. 000
19. 000 10. 000
55. 000 9. 000
26. 000 9. 000
4. 000 60. 000
12. 000 22.000
1. 000 600. 000
1. 000 2750. 000
415. 000 1. 000
22.000 5. 000

PROPCSAL TOTAL

113392.

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
0.010 24.10
300. 000 300. 00
50. 000 50. 00
1. 000 25.00
1. 000 25.00
50. 000 100. 00
3. 000 57.00
8. 000 440. 00
2.500 65. 00
45. 000 180. 00
20. 000 240. 00
283. 000 283. 00
2400. 000 2400. 00
2.500 1037. 50
2. 000 44.00
115175.55

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
0. 050 120. 50
450. 000 450. 00
150. 000 150. 00
4.000 100. 00
4.000 100. 00
65. 000 130. 00
5. 000 95. 00
8. 000 440. 00
2.500 65. 00
45. 000 180. 00
20. 000 240. 00
500. 000 500. 00
2400. 000 2400. 00
2.500 1037. 50
2. 000 44.00
129003. 05



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711038

STATE PRQJECT(S): 5398-09-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 62/ VERNON

COUNTY

PACE: 96

LETTI NG DATE: 07/11/00

HALL RD, ROCKY RUN CREEK BRI DCE & APPS
TONN RD
VERNON COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

ACME CONSTRUCTI ON COVPANY
EDWARD KRAEMER & SONS
LUNDA CONSTRUCTI ON COVPANY

I NC.

| TEM
NUVBER | TEM DESCRI PTI ON UNI'T
20330 REMOVI NG OLD CULVERTS EACH
20351 REMOVI NG OLD BRI DGE, STATI ON LS
10+00
20503 UNCLASSI FI ED EXCAVATI ON cCY
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 62- 184
20801 BORROW EXCAVATI ON cCY
21001 STRUCTURE BACKFI LL cCY
21301 FI NI SH NG ROADVWAY LS
30403 CRUSHED AGGREGATE BASE COURSE C.Y.
41101 ASPHALTI C SURFACE TON
50201 CONCRETE MASONRY, BRI DGES CY.
50265 PROTECTI VE SURFACE TREATNMENT S Y.
50504 HI GH STRENGTH BAR STEEL REINF. LB
50511 COATED H GH STR BAR STL REINF, LB
51121 STL PILING DELIV & DRIVEN, HP L.F.
51340 TUBULAR RAILING TYPE F, STRUC LS
B- 62- 184
51605 RUBBERI ZED MEMBRANE WATERPROCF S.Y.
52003 CULVERT PIPE, CLASS IIl, 18-INL.F
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52601 TEMPORARY STRUCTURE, STATI ON LS
10+00
60602 HEAVY Rl PRAP cCY
60603 GROUTED RI PRAP cCY
61422 MARKER POSTS FOR RI GHT- OF- WAY EACH
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y
62702 MJILCHI NG S.Y
62815 SILT FENCE, DELI VERED L.F

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

2. 000 50. 000 100. 00

1. 000 5000. 000 5000. 00

970. 000 4.700 4559. 00

1. 000 4000. 000 4000. 00

1000. 000 5. 000 5000. 00

220. 000 6. 000 1320. 00

1. 000 450. 000 450. 00

420. 000 11. 950 5019. 00

110. 000 71. 250 7837. 50

148. 000 300. 000 44400. 00

154. 000 3. 000 462. 00

14990. 000 0. 500 7495. 00

2210. 000 0.700 1547. 00

140. 000 20. 000 2800. 00

1. 000 5000. 000 5000. 00

13. 000 30. 000 390. 00

37. 000 12. 730 471.01

2. 000 110. 000 220. 00

1. 000 5500. 000 5500. 00

83. 000 28. 000 2324.00

20. 000 55. 000 1100. 00

4. 000 52. 000 208. 00

1. 000 9200. 000 9200. 00

1500. 000 0.700 1050. 00

2170. 000 0. 250 542. 50

270. 000 1.500 405. 00

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
100. 000 200. 00
2800. 000 2800. 00
5. 000 4850. 00
1750. 000 1750. 00
9. 500 9500. 00
9. 500 2090. 00
800. 000 800. 00
11. 550 4851. 00
72.250 7947. 50
255. 000 37740. 00
2.370 364. 98
0. 480 7195. 20
0. 640 1414. 40
29. 000 4060. 00
5500. 000 5500. 00
35. 000 455. 00
21. 000 777.00
113. 850 227.70
6500. 000 6500. 00
23. 000 1909. 00
75. 340 1506. 80
25. 000 100. 00
16825. 000 16825. 00
0. 210 315. 00
0. 180 390. 60
1.100 297.00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
100. 000 200. 00
2800. 000 2800. 00
5. 000 4850. 00
1200. 000 1200. 00
9. 500 9500. 00
9. 500 2090. 00
800. 000 800. 00
11. 550 4851. 00
71. 250 7837.50
300. 000 44400. 00
2. 000 308. 00
0. 500 7495. 00
0. 750 1657. 50
18. 000 2520. 00
2500. 000 2500. 00
25. 000 325. 00
21. 000 777.00
113. 850 227.70
15000. 000 15000. 00
23. 000 1909. 00
30. 000 600. 00
60. 000 240. 00
15850. 000 15850. 00
0. 210 315. 00
0. 250 542.50
1.100 297.00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711038

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

97

LETTI NG DATE: 07/11/00

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
SILT FENCE, | NSTALLED L. F 270. 000 1.500
SI LT FENCE MAI NTENANCE L. F. 270. 000 0. 010
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 300. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 350. 000
FERTI LI ZER, TYPE B CWI. 1.500 100. 000
SEEDI NG, TEMPORARY LB. 10. 000 10. 000
SEEDI NG, M XTURE NO. 10 LB. 45. 000 9. 000
TEMPORARY DELI NEATCORS EACH 20. 000 9. 000
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 60. 000
SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 22.000
FI ELD OFFI CE, TYPE A LS 1. 000 600. 000
TRAFFI C CONTROL LS 1. 000 2800. 000
GEOTEXTI LE FABRI C, TYPE HR S. Y. 204. 000 1.500

PROPCSAL TOTAL

122502.

2700. 000
2.500

2700.
510.

125638.

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
1.100 297.00
0. 100 27.00
300. 000 300. 00
150. 000 150. 00
85. 000 127.50
6. 000 60. 00
9. 000 405. 00
2.500 50. 00
50. 000 200. 00
19. 000 228.00
300. 000 300. 00
2599. 000 2599. 00
2.500 510. 00

134345.



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711039

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 7293-02-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LARSON CONSTRUCTI ON CO. ,
EDWARD KRAEMER & SONS
LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI T

REMOVI NG OLD BRI DGE, STATI ON
10+00

REMOVI NG FENCE

COVIVON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B- 6-123

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SH NG ROADVWAY

CRUSHED AGGREGATE BASE COURSE

ror
<

Y.
Y.

r
HOo

TON

ASPHALTI C MATERI AL FOR TACK CO GAL.

ASPHALTI C SURFACE

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATNMENT
H GH STRENGTH BAR STEEL REIl NF.
COATED H GH STR BAR STL REI NF
REI NFORCEMENT, BRI DGES

STL PILING DELIV & DRIVEN, HP
TUBULAR RAI LI NG TYPE F, STRUC
B- 6-123

RUBBERI ZED MEMBRANE WATERPROOF
TEMPORARY STRUCTURE, STATI ON
30+25

HEAVY RI PRAP

MOBI LI ZATI ON

TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

TON
C.Y.
S. Y.
LB.
LB.

L. F.
LS

S.Y.
LS

C.Y.
LS
S.Y.
S.Y.
S.Y.
EACH
EACH

I NC.
I NC.

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 4000. 000
645. 000 2. 000
1846. 000 3. 250
1. 000 3000. 000
2145. 000 5. 000
220. 000 9. 000
1. 000 500. 000
1588. 000 9. 000
32. 000 6. 500
212. 000 57. 250
145. 000 300. 000
152. 000 3. 000
16660. 000 0. 750
3030. 000 0. 750
275. 000 20. 000
1. 000 6600. 000
12. 000 35. 000
1. 000 4000. 000
185. 000 40. 000
1. 000 4000. 000
1307. 000 1.750
2860. 000 1. 000
3994. 000 0.120
12. 000 4.000
12. 000 4.000

LOCATI ON 06/ BUFFALO

CTH N - STH 88,

CTHT

BUFFALO COUNTY

COUNTY

PAGE

98

LETTI NG DATE: 07/11/00

LI TTLE WAUMANDEE CREEK BRI DGE

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
4000. 00 2500. 000 2500. 00
1290. 00 2. 000 1290. 00
5999. 50 3. 250 5999. 50
3000. 00 3250. 000 3250. 00
10725. 00 5. 000 10725. 00
1980. 00 18. 350 4037. 00
500. 00 500. 000 500. 00
14292. 00 9. 000 14292. 00
208. 00 6. 500 208. 00
12137. 00 57. 250 12137. 00
43500. 00 260. 260 37737.70
456. 00 2. 300 349. 60
12495. 00 0. 500 8330. 00
2272.50 0.770 2333.10
5500. 00 24. 000 6600. 00
6600. 00 6450. 000 6450. 00
420. 00 35. 000 420. 00
4000. 00 7500. 000 7500. 00
7400. 00 35. 000 6475. 00
4000. 00 15000. 000 15000. 00
2287. 25 1.750 2287. 25
2860. 00 1. 000 2860. 00
479. 28 0.120 479. 28
48. 00 4.000 48. 00
48. 00 4.000 48. 00

Bl DDER NO 3
UNI T

Bl D PRI CE

18.
5000.

25.
18500.

30.
12000.
. 750
. 000
. 120
. 000
. 000

ArBAOPRPF

. 000

. 000
. 500
. 250
. 000
. 000
. 500
. 750

000
000

000
000

000
000

5550.
12000.
2287.
2860.
479.
48.
48.

.00
.00

00
00
25

28
00
00



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 99
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/11/00
PROPOSAL: 20000711039
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
62815 SILT FENCE, DELI VERED L. F. 1330. 000 1. 000 1330. 00 1. 000 1330. 00 1. 000 1330. 00
62816 SILT FENCE, |NSTALLED L. F. 1330. 000 1. 000 1330. 00 1. 000 1330. 00 1. 000 1330. 00
62817 SILT FENCE MAI NTENANCE L. F. 1330. 000 0.010 13. 30 0.010 13. 30 0.010 13. 30
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 50. 000 50. 00 50. 000 50. 00 50. 000 50. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 50. 000 50. 00 50. 000 50. 00 50. 000 50. 00
62824 EROCSI ON MAT, DELI VERED, CLASS S.Y. 650. 000 0. 850 552. 50 0. 850 552. 50 0. 850 552. 50
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 650. 000 0. 850 552. 50 0. 850 552. 50 0. 850 552. 50
62905 FERTILIZER, TYPE B CWI. 3. 250 47.000 152.75 47.000 152.75 47.000 152. 75
63003 SEEDI NG, TEMPORARY LB. 36. 000 6. 000 216. 00 6. 000 216. 00 6. 000 216. 00
63010 SEEDI NG M XTURE NO. 30 LB. 25. 000 8. 000 200. 00 8. 000 200. 00 8. 000 200. 00
63013 SEEDI NG M XTURE NO. 60 LB. 27.000 11. 000 297.00 11. 000 297.00 11. 000 297.00
63311 TEMPORARY DELI NEATORS EACH 23. 000 15. 000 345. 00 10. 000 230. 00 10. 000 230. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 40. 000 160. 00 38. 000 152. 00 38. 000 152. 00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 12. 000 20. 000 240. 00 15. 000 180. 00 15. 000 180. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000 500. 00 150. 000 150. 00 500. 000 500. 00
64301 TRAFFI C CONTRCL LS 1. 000 4500. 000 4500. 00 3650. 000 3650. 00 3650. 000 3650. 00
64506 GEOTEXTILE FABRI C, TYPE HR S Y. 215. 000 3. 000 645. 00 2. 280 490. 20 2.500 537.50
64507 GEOTEXTILE FABRIC, TYPE C S Y. 1250. 000 1.750 2187.50 1.750 2187. 50 1.750 2187.50
66501 SAW NG EXI STI NG PAVEMENT L.F 150. 000 3. 000 450. 00 3. 000 450. 00 3. 000 450. 00
90641 TEMPORARY FENCI NG L.F 645. 000 2.750 1773.75 2.750 1773.75 2.750 1773.75

PROPCSAL TOTAL. ...... 162042. 83 165863. 93 172745. 33



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711040

Bl DDER NO 1:

STATE PROJECT(S): 1052- 08- 80

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 2: JAMES PETERSON SONS, | NC
Bl DDER NO 3: MASHUDA CONTRACTORS, | NC

| TEM
NUMBER

HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V

LOCATI ON 10/ CLARK

I 94 - GREEN BAY RD, CURTI SS | NTERCHANGE

STH 29
CLARK COUNTY

COUNTY

PAGE:

100

LETTI NG DATE: 07/11/00

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
CLEARI NG I.D.
GRUBBI NG STA.
GRUBBI NG I.D.
REMOVI NG OLD CULVERTS EACH
REMOVI NG PAVEMENT S.Y
REMOVI NG ASPHALTI C SURFACE

S.Y
REMOVI NG CURB L. F
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG MASONRY cCY
REMOVI NG ASPHALTI C SURFACE, M S.Y
UNCLASSI FI ED EXCAVATI ON cY
EXCAVATI ON FOR STRUCTURES, BRI LS
B-10-179

BORROW EXCAVATI ON cY
SELECTED BORROW EXCAVATI ON cY
STRUCTURE BACKFI LL cY
PREP COF FOUNDATI ON FOR ASPHALT STA.
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 1 TON

BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE PAVEMENT, 9-1 NCH S.Y.
CONCRETE PAVEMENT, 11-1 NCH S.Y.
CONCRETE PAVEMENT APPROACH SLA S.Y

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI' T UNI' T

QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
22.000 209. 000 4598. 00 200. 000 4400. 00
144. 000 6. 000 864. 00 5. 000 720. 00
3. 000 329. 000 987. 00 200. 000 600. 00
144. 000 6. 000 864. 00 5. 000 720. 00
2. 000 400. 000 800. 00 328. 000 656. 00
775. 000 3. 000 2325.00 2.470 1914. 25
3570. 000 1. 000 3570. 00 1.500 5355. 00
70. 000 3. 000 210. 00 2. 000 140. 00
435. 000 3. 000 1305. 00 2. 000 870. 00
2.100 100. 000 210. 00 75. 000 157.50
1518. 000 6. 000 9108. 00 5. 990 9092. 82
50980. 000 2.790 142234. 20 3. 260 166194. 80
1. 000 5500. 000 5500. 00 5500. 000 5500. 00
446487. 000 2.790 1245698.73 3. 000 1339461. 00
5650. 000 4.290 24238. 50 5. 350 30227. 50
972. 000 8. 290 8057. 88 12. 000 11664. 00
28. 000 20. 000 560. 00 50. 000 1400. 00
1. 000 800. 000 800. 00 5000. 000 5000. 00
51075. 000 6. 160 314622. 00 6. 630 338627. 25
932. 000 7.970 7428. 04 7.970 7428. 04
4180. 000 7.360 30764. 80 6. 150 25707. 00
925. 000 2.500 2312.50 2.500 2312.50
6790. 000 0. 800 5432. 00 0. 800 5432. 00
407. 000 230. 000 93610. 00 230. 000 93610. 00
6507. 000 26. 000 169182. 00 26. 000 169182. 00
283. 000 32. 400 9169. 20 32. 400 9169. 20
6840. 000 27.330 186937. 20 27. 330 186937. 20
4790. 000 30.720 147148. 80 30.720 147148. 80
144. 000 93. 250 13428. 00 93. 250 13428. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
150. 000 3300. 00
10. 000 1440. 00
150. 000 450. 00
10. 000 1440. 00
750. 000 1500. 00
3. 000 2325. 00
1.100 3927. 00
3. 000 210. 00
3. 000 1305. 00
100. 000 210. 00
5. 990 9092. 82
2.700 137646. 00
5500. 000 5500. 00
3.380 1509126. 06
5. 300 29945. 00
6. 000 5832. 00
50. 000 1400. 00
1000. 000 1000. 00
6. 350 324326. 25
7.970 7428. 04
6. 000 25080. 00
2.500 2312.50
0. 800 5432. 00
230. 000 93610. 00
26. 000 169182. 00
32.400 9169. 20
27. 330 186937. 20
30.720 147148. 80
93. 250 13428. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711040

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

PAVEMENT TI ES

DOVEL BARS

SPECI AL Hl GH EARLY STRENGTH CO
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 54
CONCRETE MASONRY, ENDWALLS

Hl GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF
NON- LAM NATED ELASTOVERI C BEAR
STEEL DI APHRAGVS, STRUCTURE
B-10-179

PREBORI NG, CAST I N PLACE CONCR
CI P CONC PILING DELIV & DRI VE
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS Ill, 12-IN
CULVERT PIPE, CLASS Ill, 15-IN
CULVERT PIPE, CLASS Ill, 18-IN
CULVERT PIPE, CLASS Ill, 21-IN
CULVERT PIPE, CLASS Ill, 24-IN

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P

APRON ENDWALLS FOR CULVERT PI P
RCCP, CL Ill, 15-1NCH
RCCP, CL Il1l, 18-1NCH
RCCP, CL Il1l, 24-1NCH
RCCP, CL I11, 30-1NCH
RCCP, CL Il11, 48-1NCH
RCCP, CL 1V, 24-1NCH

RCCP, CL 1V, 30-1NCH

RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 15-1NCH
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 30-1NCH
SALV APRON ENDWALLS FOR CLVT P
CONCRETE CURB, TYPE G

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
768. 000 5. 000
32. 000 10. 000
71. 000 179. 340
998. 000 255. 500
2147. 000 1. 650
2180. 000 81. 000
4. 200 600. 000
11150. 000 0. 500
183535. 000 0. 530
32. 000 63. 500
35. 000 375. 000
720. 000 7.000
7980. 000 17. 750
36. 000 21. 500
322. 000 19. 000
358. 000 22.000
67. 000 25. 000
35. 000 27.000
47.000 34. 000
8. 000 105. 000
24.000 123. 000
4. 000 146. 000
2.000 180. 000
2.000 233. 000
24.000 25. 000
22.000 28. 000
90. 000 35. 000
388. 000 46. 000
8. 000 97. 000
300. 000 40. 000
360. 000 51. 000
1. 000 250. 000
2.000 278.000
2.000 316. 000
12. 000 391. 000
6. 000 429. 000
1. 000 852. 000
178. 000 9. 650

DI VI SI ON OF HI GHWAYS

3542.
176580.
2520.
5575.
97273.
2032.
13125.

5040.
141645.
774.
6118.
7876.
1675.
945.
1598.
840.
2952.
584.
360.
466.
600.
616.
3150.
17848.
776.
12000.
18360.
250.
556.
632.
4692.
2574.
852.
1717.

Bl DDER NO 2
UNI' T
D PRI CE AMOUNT
5. 000 3840. 00
10. 000 320. 00
179. 340 12733. 14
255. 500 254989. 00
1. 650 3542. 55
81. 000 176580. 00
600. 000 2520. 00
0. 500 5575. 00
0. 530 97273. 55
63. 500 2032. 00
375. 000 13125. 00
7.000 5040. 00
17. 750 141645. 00
21. 500 774.00
17. 000 5474. 00
19. 000 6802. 00
21. 000 1407. 00
23. 250 813. 75
28. 380 1333. 86
89. 000 712. 00
106. 000 2544.00
128. 000 512. 00
164. 000 328. 00
217.000 434.00
31. 250 750. 00
35. 250 775. 50
36. 000 3240. 00
46. 000 17848. 00
105. 750 846. 00
40. 250 12075. 00
50. 250 18090. 00
275. 000 275.00
300. 000 600. 00
335. 000 670. 00
415. 000 4980. 00
455. 000 2730. 00
375. 000 375. 00
9. 650 1717.70

PACE: 101

LETTI NG DATE: 07/11/00

Bl DDER NO 3

UNI' T

D PRI CE AMOUNT
5. 000 3840. 00
10. 000 320. 00

179. 340 12733. 14
255. 500 254989. 00

1. 650 3542.55
81. 000 176580. 00
600. 000 2520. 00
0. 500 5575. 00
0. 530 97273. 55
63. 500 2032. 00
375. 000 13125. 00
7. 000 5040. 00
17. 750 141645. 00
21. 500 774.00
16. 000 5152. 00
18. 500 6623. 00
20. 500 1373.50
23. 000 805. 00
28. 500 1339. 50
94. 000 752. 00
106. 000 2544.00
123. 000 492. 00
154. 000 308. 00
207. 000 414.00
36. 000 864. 00
40. 500 891. 00
36. 000 3240. 00
45. 000 17460. 00
106. 000 848. 00

40. 000 12000. 00
50. 000 18000. 00

250. 500 250. 50
271. 000 542. 00
301. 000 602. 00
396. 000 4752. 00
441. 000 2646. 00
560. 000 560. 00

9. 650 1717.70



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000711040

120100.
700.
2650.
5520.
10350.
4749.
91643.
19538.
820.

PAGE:

102

LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
11. 450 629. 75
12. 330 591. 84
8.610 30591. 33
9. 630 2937. 15
11. 930 1312. 30
2. 450 37597. 70
5. 000 1000. 00
1.500 300. 00
14. 500 9483. 00
50. 000 2400. 00
26. 000 13520. 00
29. 000 9628. 00
873. 000 873. 00
530. 000 9540. 00
1000. 000 3000. 00
365. 000 3285. 00
240. 000 1440. 00
376. 000 3760. 00
350. 000 1400. 00
1. 450 2984. 10
7. 000 1589. 00
100. 000 800. 00
30. 000 3978. 00
9. 950 8457. 50
500. 000 2000. 00
55. 000 2255. 00
60. 000 240. 00
1650. 000 6600. 00
1. 000 1.00
108000. 000 108000. 00
70. 000 700. 00
0. 500 2650. 00
40. 000 5520. 00
200. 000 6900. 00
0. 420 1570. 80
0. 420 59215. 80
0. 080 19538. 40
4.000 820. 00
5. 000 1025. 00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
60104 CONCRETE CURB, TYPE J L.F 55. 000 11. 450 629. 75 11. 450
60123 CONCRETE CURB AND GUTTER, 30-1 L.F 48. 000 12. 330 591. 84 12. 330
60136 CONCRETE CURB AND GUTTER, 30-1 L.F 3553. 000 8.610 30591. 33 8. 610
60160 CONCRETE CURB AND GUTTER, 36-1 L.F 305. 000 9. 630 2937. 15 9. 630
60170 CONCRETE CURB AND GUTTER, 36-1 L.F 110. 000 11. 930 1312. 30 11. 930
60204 CONCRETE SI DEWALK, 4-1 NCH S. F 15346. 000 2. 450 37597.70 2. 450
60305 TEMP PRECAST CONC BARR, CONTR L.F 200. 000 5. 000 1000. 00 5. 000
60308 TEMP PRECAST CONC BARR, CONTR L.F 200. 000 1.500 300. 00 1.500
60405 SLOPE PAVI NG CRUSHED AGGREGAT S.Y 654. 000 14. 500 9483. 00 14. 500
60601 RI PRAP CYy 48. 000 50. 000 2400. 00 50. 000
60825 REINF CONC PIPE, CLASS Ill, SS L.F 520. 000 23. 000 11960. 00 30. 500
60826 REINF CONC PIPE, CLASS Il11, SS L.F. 332. 000 26. 000 8632. 00 28. 000
61110 MANHOLES, TYPE 1 EACH 1. 000 1175. 000 1175. 00 950. 000
61122 | NLETS, TYPE 3 EACH 18. 000 641. 000 11538. 00 545. 000
61124 | NLETS, TYPE 9 EACH 3. 000 1000. 000 3000. 00 2400. 000
61167 | NLET COVERS, TYPE H EACH 9. 000 351. 000 3159. 00 308. 000
61170 | NLET COVERS, TYPE M5 EACH 6. 000 240. 000 1440. 00 241. 000
61180 | NLET COVERS, TYPE HM EACH 10. 000 363. 000 3630. 00 312. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 4. 000 100. 000 400. 00 200. 000
61201 PI PE UNDERDRAI N, 6-1NCH L. F. 2058. 000 1. 450 2984.10 1. 450
61211 PI PE UNDERDRAI N, UNPERFCRATED, L.F. 227.000 7.000 1589. 00 7.000
61254 REINF CONC ENDWALLS FOR UNDERD EACH 8. 000 100. 000 800. 00 100. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 600 30. 000 3978. 00 30. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 850. 000 9. 950 8457. 50 9. 950
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 4. 000 500. 000 2000. 00 500. 000
61422 MARKER POSTS FOR RI GHT- OF- WAY EACH 41. 000 55. 000 2255. 00 55. 000
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 60. 000 240. 00 60. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1650. 000 6600. 00 1650. 000
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 101. 000 101. 00 500. 000
61910 MOBI LI ZATI ON LS 1. 000 109200. 000 109200. 00 120100. 000
62101 LANDMARK REFERENCE MONUMENTS  EACH 10. 000 70. 000 700. 00 70. 000
62202 ASPHALTI C SHOULDER RUMBLE STRI L. F. 5300. 000 0. 500 2650. 00 0. 500
62203 ASPHALTI C FLUMES SY. 138. 000 40. 000 5520. 00 40. 000
62301 CALCI UM CHLORI DE SURFACE TREAT TON 34. 500 30. 000 1035. 00 300. 000
62501 TOPSO L S.'Y 3740. 000 0. 440 1645. 60 1.270
62505 SALVAGED TOPSO L S. Y. 140990. 000 0. 440 62035. 60 0. 650
62702 MJILCHI NG S. Y. 244230.000 0. 080 19538. 40 0. 080
62811 EROCSI ON BALES, DELIVERED EACH 205. 000 4.000 820. 00 4.000
62812 EROCSI ON BALES, | NSTALLED EACH 205. 000 5. 000 1025. 00 5. 000

1025.



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711040

| TEM
NUMBER

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROCSI ON MAT, | NSTALLED, CLASS
EROCSI ON MAT, DELIVERED, CLASS
EROCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20
SODDI NG

DELI NEATOR POSTS

DELI NEATORS

WOOD POSTS, 4X6-1NCH X 16- FT.
WOOD POSTS, 4X6-1NCH X 18- FT.
WOOD POSTS, 4X6-1NCH X 20- FT.
HI GH- STRENGTH STRUCT STEEL, S
CONCRETE MASONRY, SI GN SUPPORT

HI GH- STRNGTH BAR STL REINF, S
SIGNS, TYPE |
SIGNS, TYPE ||, REFLECTIVE

MOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS
MOVI NG SMALL SI GN SUPPORTS

FI ELD LABORATORY

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE DF

CONTRACT AND ESTI MATE ENG NEER

woOommeCT
<<<<%%mmm

=

EACH
LS
LS
LS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
DAYS
S. Y.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
10262. 000 0. 830
10262. 000 0.730
20524. 000 0.010
5. 000 125. 000
4. 000 150. 000
21525. 000 0. 500
21525. 000 0. 550
1210. 000 0. 550
1210. 000 0. 550
172. 100 25. 000
9270. 000 1.500
8145. 000 3. 750
360. 000 4.000
117. 000 12. 500
139. 000 2.500
55. 000 48. 000
15. 000 52. 000
6. 000 60. 000
4560. 000 1.600
6. 400 500. 000
392. 000 2.500
592. 000 16. 800
594. 360 13. 500
13. 000 35. 000
57. 000 20. 000
31. 000 10. 000
12. 000 25. 000
1. 000 3000. 000
1. 000 8000. 000
1. 000 1000. 000
80. 000 20. 000
37710. 000 0. 250
5266. 000 0. 500
6644. 000 0. 150
640. 000 0. 350
8038. 000 0. 500
33. 000 17. 760
11150. 000 0. 100
1470. 000 2.500

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

2000.
5000.
1000.

20.
. 250
. 500
. 150
. 350

[eNe]

NoNooo

Bl D PRI CE

000
000
000

500
780

. 100
. 500

PAGE

Bl DDER NO 3

UNI T
Bl D PRI CE

[eNe]

NoNooo

. 000
. 000
4500.
9000.
1000.

20.
. 250
. 500
. 150
. 350

000
000
000
000

500
760

. 100
. 500

LETTI NG DATE: 07/11/00



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000711040

PAGE:
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LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI T
Bl D PRI CE

. 500
. 000
. 950
. 500
. 000

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE
64504 CEOTEXTI LE FABRIC, TYPE SR S. Y. 6960. 000 1.670 11623. 20 1.270
64505 CEOTEXTILE FABRIC, TYPE R S.Y. 215. 000 2.500 537.50 2.500
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 24890. 000 0. 480 11947. 20 0. 480
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F. 4531. 000 1. 000 4531. 00 1. 000
64635 PAVEMENT MARKI NG, RAI SED MARKE EACH 82. 000 50. 000 4100. 00 68. 000
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 6726. 000 0. 700 4708. 20 0. 700
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F. 120. 000 4.900 588. 00 4.900
64734 PAVEMENT MARKI NG ARROAS5, TYPE EACH 4.000 125. 000 500. 00 125. 000
64742 PAVEMENT MARKI NG ARROA5, TYPE EACH 4.000 200. 000 800. 00 200. 000
64758 PAVEMENT MARKI NG WORDS, EPOXY EACH 2.000 150. 000 300. 00 150. 000
64766 PVMI MRKNG, DI AGONAL, 8-1NCH, L.F. 278. 000 3. 500 973. 00 3. 500
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 330. 000 5. 500 1815. 00 5. 500
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 324. 000 5. 100 1652. 40 5. 100
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 14. 000 85. 000 1190. 00 85. 000
64901 TEMPORARY PAVEMENT MARKI NG, 4- L.F. 10770. 000 0. 300 3231. 00 0. 300
64907 TEMP PVMI MRKNG, CHANNELI ZI NG, L.F. 336. 000 1. 000 336. 00 1. 000
65221 NONMETALLIC CONDUI T, SCHEDULE L.F. 541. 000 5. 500 2975. 50 5. 500
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 6. 000 500. 000 3000. 00 500. 000
66501 SAW NG EXI STI NG PAVEVENT L. F. 1490. 000 0. 950 1415. 50 0. 950
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 52. 000 3. 500 182. 00 3. 500
90004 M SC LS 1. 000 4900. 000 4900. 00 4900. 000
90004A ELECTRI CAL WORK, STRUCT
B-10-179
90005 M SC EACH 7.000 50. 000 350. 00 150. 000

90005A REMOVI NG REI NFORCED CON
APRON ENDWALLS FOR UNDERDRAI N,

90005 M SC EACH 442.000 4. 250 1878. 50 4. 250
90005B CONCRETE MASONRY ANCHOR
NO. 4 BARS, EPOXY ANCHORS

90008 M SC DAY 10. 000 100. 000 1000. 00 100. 000
90008A, PORTABLE CHANGEABLE ME
SI GN, OPERATI ONAL

90030 M SC L. F. 873. 000 8. 230 7184.79 8.230
90030A CONCRETE CURB & GUTTER,
TYPE D, SPECI AL

90030 M SC L. F. 1875. 000 2. 000 3750. 00 4.000
90030B REMOVI NG Pl PE UNDERDRAI
90030 M SC L. F. 95. 000 5. 000 475. 00 5. 000

90030C REMOVI NG Pl PE UNDERDRAI
UNPERFORATED, 6-1 NCH

1878.

1000.

7184.

7500.

475.

50

00

79

00

00

100.

. 000

. 250

000

. 230

. 000

. 000

1878.

1000.

7184.

1875.

95.

50

00

79

00

00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711040

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:
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LETTI NG DATE: 07/11/00

Bl DDER NO 3

UNI T
Bl D PRI CE

90030

90030

90030

90034

90037

90037

90365
90501
90502
90545

| TEM DESCRI PTI ON UNI T
M SC L. F.
90030D CONSTRUCTI ON STAKI NG, C
PAVENMENT
M SC L. F.
90030E CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE
M SC L. F.
90030F CONSTRUCTI ON STAKI NG, S
M SC C.Y.
90034A QUALI TY MANAGEMENT PROG
SUBGRADE
M SC STA.
90037A M X AND COVPACT SUBGRAD
M SC STA.
90037B DRYI NG OF SUBGRADE
QW, BASE COURSES TON

QW READY M XED CONC MASONRY F C.Y.
QW, MAS STRGTH | NCENTI VE READ DOL

CONCRETE COLLAR

EACH

PROPCSAL TOTAL. . ... .. 3927143. 79 4148899.

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
7502. 000 0. 550 4126. 10 1. 250
9913. 000 0. 450 4460. 85 0. 550
17415. 000 0. 480 8359. 20 0. 550
546943. 000 0. 050 27347. 15 0. 050
12. 000 200. 000 2400. 00 250. 000
90. 000 50. 000 4500. 00 138. 000
52007. 000 0.220 11441. 54 0.220
998. 000 7.000 6986. 00 7. 000
9157. 000 1. 000 9157. 00 1. 000
4. 000 600. 000 2400. 00 150. 000

9377.

5452.

9578.

27347.

3000.

12420.

11441.
6986.
9157.

600.

50

15

25

15

00
00
54
00
00
00

90

0. 480

0. 045

250. 000

50. 000

. 220
. 000
. 000
. 000

OFrNO

41

4126.

4460.

8359.

24612.

3000.
4500.
11441.
6986.
9157.
2000.

87011.

10

85

20

44

00
00
54
00
00
00

28



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

20000711041

STATE PRQJECT(S):

TYPE OF WORK:

EDWARD KRAEMER & SONS
LARSON CONSTRUCTI ON CO. ,
LUNDA CONSTRUCTI ON COVPANY

CONTRACT AND ESTI MATE ENG NEER

8071-00-72

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 55/ ST CRO X

STH 64 -
STH 46
ST CRO X COUNTY

PACE: 106

LETTI NG DATE: 07/11/00

COUNTY
DEER PARK RD, W LLOW RI VER BRI DGE &

| TEM DESCRI PTI ON
REMOVI NG OLD BRI DGE, STATI ON
31+96. 15
REMOVI NG GUARDRAI L
COVMON EXCAVATI ON
EXCAVATI ON FOR STRUCTURES, BRI
B- 55- 204
BORROW EXCAVATI ON
STRUCTURE BACKFI LL
FI NI SHI NG ROADWAY
CRUSHED AGCREGATE BASE COURSE
ASPHALTI C SURFACE
ASPHALTI C SURFACE, TEMPORARY
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 36
Hl GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF

NON- LAM NATED ELASTOVERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 55- 204

CI P CONC PILING DELIV & DRI VE
TEMPORARY STEEL SHEET PI LI NG
RUBBERI ZED MEMBRANE WATERPROOF
TEMP PRECAST CONC BARR, CONTR
HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FCOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

I NC
I NC.
Bl DDER NO 1
ESTI MATED UNI' T
UNI' T QUANTI TY BID PRI CE AMOUNT
LS 1. 000 15000. 000 15000. 00
L. F. 383. 000 1. 000 383. 00
CY. 659. 800 7.000 4618. 60
LS 1. 000 3500. 000 3500. 00
CY 87.100 10. 000 871. 00
CY. 400. 000 12. 000 4800. 00
LS 1. 000 300. 000 300. 00
TON 961. 000 12. 250 11772. 25
TON 212. 000 55. 350 11734. 20
TON 30. 000 83. 130 2493. 90
CY. 347. 200 405. 000 140616. 00
S Y. 665. 000 2. 250 1496. 25
L. F. 688. 500 69. 000 47506. 50
LB. 6820. 000 0.520 3546. 40
LB. 42000. 000 0. 560 23520. 00
EACH 18. 000 45. 000 810. 00
EACH 10. 000 300. 000 3000. 00
L. F. 1485. 000 18. 750 27843.75
S. F. 1050. 000 8. 700 9135. 00
S Y. 26. 000 35. 000 910. 00
L. F. 414. 000 10. 000 4140. 00
CY. 200. 000 38. 000 7600. 00
L. F. 132. 600 29. 000 3845. 40
L. F. 75. 000 12. 500 937.50
EACH 4. 000 70. 000 280. 00
EACH 4. 000 1680. 000 6720. 00
LS 1. 000 31665. 000 31665. 00

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
14000. 000 14000. 00 29800. 000 29800. 00
1. 250 478.75 1. 000 383. 00
6. 000 3958. 80 7. 000 4618. 60
6000. 000 6000. 00 12300. 000 12300. 00
9. 000 783. 90 10. 000 871. 00
12. 000 4800. 00 12. 000 4800. 00
1000. 000 1000. 00 300. 000 300. 00
12. 270 11791. 47 10. 000 9610. 00
55. 350 11734. 20 55. 350 11734. 20
83. 140 2494. 20 83. 130 2493. 90
375. 000 130200. 00 375. 000 130200. 00
3. 000 1995. 00 1. 300 864. 50
80. 000 55080. 00 74. 000 50949. 00
0. 750 5115. 00 0. 550 3751. 00
0. 750 31500. 00 0. 600 25200. 00
30. 000 540. 00 60. 000 1080. 00
400. 000 4000. 00 450. 000 4500. 00
19. 000 28215. 00 14. 750 21903. 75
8. 000 8400. 00 10. 200 10710. 00
35. 000 910. 00 15. 000 390. 00
14. 000 5796. 00 4.000 1656. 00
42.000 8400. 00 40. 000 8000. 00
30. 000 3978. 00 29. 000 3845. 40
11. 500 862. 50 12. 500 937.50
100. 000 400. 00 50. 000 200. 00
1800. 000 7200. 00 1680. 000 6720. 00
29600. 000 29600. 00 63400. 000 63400. 00



Date 07/11/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000711041

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

107

LETTI NG DATE: 07/11/00

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

SALVAGED TOPSO L S. Y. 617. 000 2.000
MULCHI NG S.Y. 210. 000 0. 250
SILT FENCE, DELI VERED L. F. 525. 000 1.100
SILT FENCE, | NSTALLED L. F. 525. 000 1. 000
SI LT FENCE MAI NTENANCE L. F. 525. 000 0. 010
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 50. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 100. 000
ERCSI ON MAT, DELIVERED, CLASS S.Y. 475. 000 0. 600
EROCSI ON MAT, | NSTALLED, CLASS S.Y. 475. 000 0. 600
FERTI LI ZER, TYPE A CWI. 0. 550 100. 000
SEEDI NG, TEMPORARY LB. 10. 000 8. 000
SEEDI NG, M XTURE NO. 20 LB. 29. 000 8. 000
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 45. 000
SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 25. 000
FI ELD OFFI CE, TYPE B LS 1. 000 250. 000
TRAFFI C CONTROL LS 1. 000 3000. 000
TRAFFI C CONTROL, DRUMS DAYS 850. 000 0. 300
TRAFFI C CONTROL, BARRI CADES, T DAYS 85. 000 3. 000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 850. 000 0. 350
TRAFFI C CONTROL, SI GNS DAYS 2210. 000 0. 700
GEOTEXTI LE FABRI C, TYPE HR S.Y 350. 000 2.290
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F 888. 000 3.620
PVMI MRKNG, SAME DAY, 4-INCH, L.F 444.000 3.620
REMOVI NG PAVEMENT MARKI NGS L. F. 484. 000 1. 000
TEMP PVMI' MRKG, 4-1NCH, REMOVA L. F 3056. 000 1. 000
TEMP PVMI' MRKG STOP LNE 24IN R L. F 30. 000 6. 000
SAW NG EXI STI NG PAVEMENT L. F. 60. 000 4.000
M SC LS 1. 000 12250. 000
90004A, TEMPORARY TRAFFI C SI GN

M SC LS 1. 000 500. 000
90004B, TEMPORARY SEDI MENTATI O

TURBI DI TY BARRI ERS S. Y. 68. 000 24.000
TEMP PRECAST CONC BARR, CONTR L.F. 828. 000 1.540

PROPCSAL TOTAL

300.
250.
3000.
255.
255.
297.
1547.
801.
3214.
1607.
484.
3056.
180.
240.
12250.

500.

1632.
1275.

403850.

00

00
12

96

ORANFPOWWWOORrOo

500

500.

. 000
1000.
. 000
. 500
. 000
. 500
. 750
. 000
. 620
. 620
. 650
. 100
. 500
. 000
. 000

000

000

. 000
. 000

500.

2040.
3312.

411584.

00

00
00

61

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
2. 000 1234. 00
0. 250 52.50
1.100 577.50
1. 000 525. 00
0.010 5.25
50. 000 50. 00
100. 000 100. 00
0. 600 285. 00
0. 600 285. 00
100. 000 55. 00
8. 000 80. 00
8. 000 232.00
40. 000 160. 00
25. 000 300. 00
500. 000 500. 00
3000. 000 3000. 00
0. 300 255. 00
3. 000 255. 00
0. 350 297.50
0.700 1547. 00
2.500 875. 00
3.620 3214. 56
3.620 1607. 28
1. 000 484. 00
1. 000 3056. 00
6. 000 180. 00
4.000 240. 00
12250. 000 12250. 00
500. 000 500. 00
24. 000 1632. 00
2. 000 1656. 00
446708. 44



Date 07/11/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711042

STATE PRQJECT(S):

TYPE OF WORK:

0631

Bl DDER NO 1: MCCABE CONSTRUCTI ON

BI DDER NO 2: TIMVE, |NC

| TEM
NUMBER | TEM DESCRI PTI ON

20101 CLEARI NG

20104 CRUBBI NG

20330 REMOVI NG OLD CULVERTS
20412 REMOVI NG FENCE

20501 COMMON EXCAVATI ON
20505 MARSH EXCAVATI ON

-83-12

I NC.

30404 CRUSHED AGGREGATE BASE COURSE TON

52005 CULVERT PIPE, CLASS 111,

24-]

N L. F.

52063 APRON ENDWALLS FOR CULVERT PI P EACH

60601 RI PRAP

61910 MOBI LI ZATI ON
62505 SALVAGED TOPSO L
62702 MJLCHI NG

62811 EROSI ON BALES, DELI VERED
62812 EROSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED
62817 SILT FENCE MAI NTENANCE
62824 EROSI ON MAT, DELI VERED
62825 EROSI ON MAT, | NSTALLED
62832 EROSI ON MAT, DELI VERED
62833 EROSI ON MAT, | NSTALLED
63003 SEEDI NG TEMPORARY
64202 FIELD CFFICE, TYPE B
64505 CEOTEXTI LE FABRI C, TYPE
90005 M SC

CLASS
CLASS
CLASS
CLASS

R

C.Y.
LS
S. Y.

wrrronmnnrrre

2
2

90005A PI PE GATES, SINGLE LEAF

PROPCSAL TOTAL

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

50. 000
50. 000
3000. 000
3000. 000
3000. 000
7684. 000
7684. 000
1000. 000
1000. 000
821. 000
1. 000
308. 000
1. 000

Bl DDER NO 1

UNI T

BI D PRI CE

N
a1
o
= O

2150.

NORPOOOOORROO!

LOCATI ON 03/ BARRON COUNTY

VETLAND M TI GATI ON BANK
VARI OQUS HI GHWAYS
BARRON COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
1800. 00 250. 000 1500. 00
1800. 00 250. 000 1500. 00
250. 00 100. 000 100. 00
1050. 00 1. 000 700. 00
36013. 50 5. 500 37372.50
2488. 50 4.000 6636. 00
11830. 00 12. 000 15600. 00
1600. 00 21. 250 850. 00
1500. 00 135. 000 270. 00
4080. 00 32. 000 3264. 00
5600. 00 5000. 000 5000. 00
15569. 44 1. 000 25112. 00
2699. 04 0. 080 1799. 36
237.50 3. 000 150. 00
237.50 3. 000 150. 00
2250. 00 0. 750 2250. 00
2250. 00 0. 750 2250. 00
30. 00 0.010 30. 00
4072.52 0.700 5378. 80
3995. 68 0.700 5378. 80
1000. 00 1. 000 1000. 00
500. 00 1. 000 1000. 00
1806. 20 1.750 1436. 75
2500. 00 100. 000 100. 00
462. 00 2.500 770. 00
2150. 00 850. 000 850. 00
107771. 88 120448. 21

PAGE:
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LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711043

Bl DDER NO 1:
Bl DDER NO 2:

STATE PRQJIECT(S): 1572-10-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

Bl DDER NO 3: JAMES CAPE & SONS CO

| TEM
NUMBER

HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V
CHI PPEWA CONCRETE SERVI CES

LOCATI ON 48/ POLK
ST CRO X TRAFFI C SI GNALS

COUNTY

PAGE:

109

LETTI NG DATE: 07/11/00

61121
61148
61165

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD CULVERTS EACH
REMOVI NG PAVEMENT

S
REMOVI NG ASPHALTI C SURFACE S
REMOVI NG CURB AND GUTTER L.
REMOVI NG GUARDRAI L L.
COVMON EXCAVATI ON C
SELECTED BORROW EXCAVATI ON C
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
H E. S. CONCRETE PAVEMENT, 9-IN S.Y.

PAVEMENT TI ES EACH
DOVEL BARS EACH
CONCRETE PAVEMENT GAPS EACH
RCCP, APRON ENDWALLS, 15-1NCH EACH
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE CURB AND GUTTER, 36-1 L.F.
CONCRETE CURB AND GUTTER, 36-1 L.F.
CONCRETE SI DEWALK, 4-1 NCH S. F.

MEDI UM RANDOM RI PRAP cCY

REI NF CONC PIPE, CLASS IIl, SS L.F.
REI NF CONC PIPE, CLASS IIl, SS L.F.
I NLETS, TYPE 1 EACH
I NLETS, TYPE 4 EACH
I NLET COVERS, TYPE F EACH

I NC
Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
2. 000 334. 000
2. 000 334. 000
1. 000 200. 000
8873. 000 2. 440
25. 000 10. 000
121. 000 5. 000
280. 000 1.500
14631. 000 3.290
4522. 000 3.590
1. 000 600. 000
8886. 000 7.640
83. 500 5. 000
1068. 000 1.500
64. 100 210. 000
1068. 000 39. 660
12217. 000 28. 480
2508. 000 4. 950
112. 000 10. 000
4. 000 1000. 000
6. 000 298. 000
200. 000 10. 740
5972. 000 9. 480
466. 000 9. 480
18326. 000 2.500
75. 000 40. 000
138. 000 25. 000
465. 000 28. 000
3. 000 682. 000
10. 000 885. 000
10. 000 634. 000

USH 8
POLK COUNTY
Bl DDER NO 2
UNI' T
AMOUNT Bl D PRI CE AMOUNT
668. 00 225. 000 450. 00
668. 00 225. 000 450. 00
200. 00 250. 000 250. 00
21650. 12 2. 140 18988. 22
250. 00 1. 650 41. 25
605. 00 2. 250 272.25
420. 00 1.500 420. 00
48135. 99 4. 350 63644. 85
16233. 98 5. 490 24825.78
600. 00 2500. 000 2500. 00
67889. 04 8. 140 72332. 04
417. 50 5. 000 417. 50
1602. 00 1.500 1602. 00
13461. 00 210. 000 13461. 00
42356. 88 39. 660 42356. 88
347940. 16 28. 850 352460. 45
12414. 60 4. 850 12163. 80
1120. 00 12. 000 1344.00
4000. 00 1500. 000 6000. 00
1788. 00 400. 000 2400. 00
2148. 00 15. 000 3000. 00
56614. 56 10. 630 63482. 36
4417. 68 10. 000 4660. 00
45815. 00 1. 950 35735.70
3000. 00 34. 000 2550. 00
3450. 00 14. 250 1966. 50
13020. 00 18. 740 8714.10
2046. 00 495. 000 1485. 00
8850. 00 525. 000 5250. 00
6340. 00 320. 000 3200. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
225. 000 450. 00
225. 000 450. 00
250. 000 250. 00
2. 140 18988. 22
1. 650 41. 25
2. 250 272.25
1.500 420. 00
4. 350 63644. 85
5. 490 24825.78
500. 000 500. 00
8. 140 72332. 04
5. 000 417. 50
1.500 1602. 00
210. 000 13461. 00
39. 660 42356. 88
31. 130 380315. 21
7.000 17556. 00
10. 000 1120. 00
1000. 000 4000. 00
500. 000 3000. 00
16. 710 3342. 00
9. 960 59481. 12
17. 240 8033. 84
2. 650 48563. 90
34. 000 2550. 00
14. 250 1966. 50
18. 740 8714.10
495. 000 1485. 00
525. 000 5250. 00
320. 000 3200. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711043

| TEM
NUMBER

61176
61408
61413
61435
61801
61910
62001
62203
62505
62702
62811
62812
62815
62816
62817
62819
62821
62824
62825
62905
63003
63009
63827
64202
64301
64310
64313
64318
64321
64323
64326
64505
64602
64618
64642
64710
64734
64738
64758

| TEM DESCRI PTI ON

I NLET COVERS, TYPE V

STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
ASPHALTI C FLUMES

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20
REMOVI NG SI GNS, TYPE |1

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY

CONTRACT AND ESTI MATE ENG NEER

UNI T

L. F.

UL
20

Nrr
non

<<BBmmmEG<<<T

gmmg

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
3. 000 347. 000
225. 000 11. 000
2. 000 500. 000
2. 000 1950. 000
1. 000 101. 000
1. 000 40500. 000
13908. 000 3.930
8. 000 35. 000
13578. 000 0. 600
13578. 000 0.120
10. 000 6. 000
10. 000 6. 000
550. 000 1. 000
550. 000 1. 000
550. 000 0.010
2. 000 250. 000
1. 000 300. 000
2908. 000 1. 000
2908. 000 1. 000
10. 700 28. 000
460. 000 2. 250
460. 000 5. 850
20. 000 30. 000
1. 000 4000. 000
1. 000 9500. 000
120. 000 20. 000
17340. 000 0. 300
1260. 000 0. 500
2100. 000 0. 100
5400. 000 0. 200
3900. 000 1. 000
150. 000 3. 000
20225. 000 0. 600
1095. 000 0.700
4960. 000 0. 500
312. 000 6. 000
18. 000 165. 000
1. 000 180. 000
16. 000 165. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

N
o

ODOOONROOOO

. 000
. 000
. 000
. 000
. 250
. 850
. 000
3000.
9500.
. 000
. 300
. 500
. 100

000
000

200
000
500
600

. 700
. 500
. 000
165.
180.
165.

000
000
000

.00
100

PAGE:

110

LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
330. 000 990. 00
11. 000 2475. 00
500. 000 1000. 00
1950. 000 3900. 00
1000. 000 1000. 00
58915. 930 58915. 93
5.570 77467. 56
35. 000 280. 00
0.740 10047.72
0.120 1629. 36
6. 000 60. 00
6. 000 60. 00
1. 000 550. 00
1. 000 550. 00
0.010 5.50
250. 000 500. 00
300. 000 300. 00
1. 000 2908. 00
1. 000 2908. 00
28. 000 299. 60
2. 250 1035. 00
5. 850 2691. 00
30. 000 600. 00
5000. 000 5000. 00
9500. 000 9500. 00
20. 000 2400. 00
0. 300 5202. 00
0. 500 630. 00
0. 100 210. 00
0. 200 1080. 00
1. 000 3900. 00
2.500 375. 00
0. 600 12135. 00
0.700 766. 50
0. 500 2480. 00
6. 000 1872. 00
165. 000 2970. 00
180. 000 180. 00
165. 000 2640. 00



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711043

| TEM
NUMBER

65631

65702
65703
65705
65732
65733
65803
65804

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKG, 4-1NCH, REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, GU
CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 4-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 18X36-1 NCH
PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 6
CONCRETE CONTROL CABI NET BASES
CONC CNTRL CABI NET BASES, TYPE
PEDESTAL BASES

TRNSFRMR BASE STD, 11 1/2-IN B
TRNSFRVMR BASE BRKAWAY, 13-15
ELECTRI CAL W RE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STA. 120+40

ELECTRI CAL SERVI CE, UNVMETERED
STA. 108+90 LT.

POLES, TYPE 2

POLES, TYPE 3

POLES, TYPE 5

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 20- FOOT
TROVBONE ARMS, 25- FOOT

L. F.
EACH

grrororrrrmer
m

gmommmmmnmmmQam

2
2

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
L. F.
L. F.
L. F.
LS

LS

EACH
EACH
EACH
EACH
EACH
EACH
EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

170. 000 6. 000
14. 000 120. 000
1800. 000 1. 000
2490. 000 1. 000
21. 000 100. 000
3724. 000 1. 000
157. 000 2. 000
666. 000 2. 000
3567. 000 1. 000
1301. 000 3. 250
876. 000 4.400
230. 000 29. 500
1329. 000 2. 850
1154. 000 12. 500
6. 000 285. 000

3. 000 350. 000
10. 000 360. 000
6. 000 350. 000

4. 000 475. 000

2. 000 425. 000

1. 000 375. 000

1. 000 550. 000

6. 000 225. 000

4. 000 315. 000
2.000 275. 000
1930. 000 0. 350
3945. 000 0. 800
4345. 000 0. 350
1. 000 950. 000

1. 000 555. 000
2.000 840. 000
2.000 1060. 000
2.000 650. 000
4.000 250. 000
2.000 275. 000
2.000 750. 000
2.000 920. 000

DI VI SI ON OF HI GHWAYS

555.

1680.
2120.
1300.
1000.

550.
1500.
1840.

00

00
00
00
00

00
00

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
6. 000 1020. 00
120. 000 1680. 00
1. 000 1800. 00
1. 000 2490. 00
120. 000 2520. 00
0. 750 2793. 00
0. 800 125. 60
0. 900 599. 40
1. 200 4280. 40
3. 250 4228. 25
4.400 3854. 40
29. 500 6785. 00
2. 850 3787. 65
12. 500 14425. 00
285. 000 1710. 00
350. 000 1050. 00
360. 000 3600. 00
350. 000 2100. 00
475. 000 1900. 00
425. 000 850. 00
375. 000 375. 00
550. 000 550. 00
225. 000 1350. 00
315. 000 1260. 00
275. 000 550. 00
0. 350 675. 50
0. 800 3156. 00
0. 350 1520. 75
950. 000 950. 00
555. 000 555. 00
840. 000 1680. 00
1060. 000 2120. 00
650. 000 1300. 00
250. 000 1000. 00
275. 000 550. 00
750. 000 1500. 00
920. 000 1840. 00

PACE: 111

LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
6. 000 1020. 00
120. 000 1680. 00
1. 000 1800. 00
1. 000 2490. 00
120. 000 2520. 00
0. 750 2793. 00
0. 800 125. 60
0. 900 599. 40
1. 200 4280. 40
3. 250 4228. 25
4.400 3854. 40
29. 500 6785. 00
2. 850 3787. 65
12. 500 14425. 00
285. 000 1710. 00
350. 000 1050. 00
360. 000 3600. 00
350. 000 2100. 00
475. 000 1900. 00
425. 000 850. 00
375. 000 375. 00
550. 000 550. 00
225. 000 1350. 00
315. 000 1260. 00
275. 000 550. 00
0. 350 675. 50
0. 800 3156. 00
0. 350 1520. 75
950. 000 950. 00
555. 000 555. 00
840. 000 1680. 00
1060. 000 2120. 00
650. 000 1300. 00
250. 000 1000. 00
275. 000 550. 00
750. 000 1500. 00
920. 000 1840. 00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711043

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:
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LETTI NG DATE: 07/11/00

90005

90005

90005

90030

90031

90329
90365
90401
90421
90545
90779
90859
90999

TRAFFI C SI GNAL FACES, 3-12 | NC EACH
TRAFFI C SI GNAL FACES, 5-12 | NC EACH
TRAFFI C SI GNAL FACES, 3-12 | NC EACH
LUM NAI RES, UTILITY, 250 WATTS EACH
LUM NAI RE ARMS, SI NGLE MEMBER, EACH
LUM NAI RE ARMS, SI NGLE MEMBER, EACH

SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L. F.
M SC LS
90004A, MOVI NG SI GN BRI DGE

M SC EACH
90005A, CONCRETE MASONRY SI GN
SPECI AL

M SC EACH
90005C LI GHTI NG CONTROL CABI NE

M SC EACH
90005D, | NLET PROTECTI ON, TYPE

M SC EACH
90005E, | NLET PROTECTI ON, TYPE

M SC L. F.
90030A, 6-1 NCH MOUNTABLE CURB

M SC S. F.

90031A PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY

GRADE, SHAPE & FI NIl SH FOR BEAM EACH
QW, BASE COURSES TON
QWP, PLACEMENT OFCONCRETE PAVE P. D.
QWP, AGCGREGATE FOR CONCRETE PA S.Y

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

6. 000 365. 000 2190. 00

4. 000 510. 000 2040. 00

4. 000 350. 000 1400. 00

4. 000 230. 000 920. 00

2. 000 100. 000 200. 00

2. 000 132. 000 264. 00

176. 000 2. 000 352. 00

3474. 000 2. 800 9727. 20

1. 000 8250. 000 8250. 00

2. 000 3250. 000 6500. 00

1. 000 1550. 000 1550. 00

13. 000 75. 000 975. 00

13. 000 25. 000 325. 00

417. 000 12. 760 5320. 92

6192. 000 3. 200 19814. 40

4. 000 1200. 000 4800. 00

8886. 000 0. 250 2221.50

9. 000 100. 000 900. 00

12217. 000 1. 000 12217. 00

CONCRETE COLLAR EACH 1. 000 1000. 000 1000. 00

SI GNAL CONTROLLER TRAI NI NG LS 1. 000 875. 000 875. 00

TRAFF SGNL CNTRLLER, FULLY ACT EACH 1. 000 9250. 000 9250. 00

ON- THE-JOB TRAI NI NG, ASP-1 HRS. 200. 000 2. 000 400. 00

PROPCSAL TOTAL. ...... 1079477. 28

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
365. 000 2190. 00
510. 000 2040. 00
350. 000 1400. 00
230. 000 920. 00
100. 000 200. 00
132. 000 264. 00
1.700 299. 20
2. 850 9900. 90
8250. 000 8250. 00
3250. 000 6500. 00
1550. 000 1550. 00
75. 000 975. 00
25. 000 325. 00
20. 000 8340. 00
3. 200 19814. 40
1500. 000 6000. 00
0. 250 2221.50
150. 000 1350. 00
0. 500 6108. 50
450. 000 450. 00
875. 000 875. 00
9250. 000 9250. 00
2. 000 400. 00
1083986. 81

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
365. 000 2190. 00
510. 000 2040. 00
350. 000 1400. 00
230. 000 920. 00
100. 000 200. 00
132. 000 264. 00
1.700 299. 20
2. 850 9900. 90
8250. 000 8250. 00
3250. 000 6500. 00
1550. 000 1550. 00
75. 000 975. 00
25. 000 325. 00
12. 000 5004. 00
3. 200 19814. 40
1500. 000 6000. 00
0. 250 2221.50
400. 000 3600. 00
0. 650 7941. 05
450. 000 450. 00
875. 000 875. 00
9250. 000 9250. 00
2. 000 400. 00
1183003. 61



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000711044

Bl DDER NO 1:

| TEM
NUMBER

STATE PROJECT(S): 1610- 26- 60

TYPE OF WORK:

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

NORTHWOODS PAVI NG, A DIV. OF MATHY

LOCATI ON 02/ ASHLAND COUNTY

STH 112 - PEARCE RD
STH 13
ASHLAND COUNTY

PAGE:

113

LETTI NG DATE: 07/11/00

REMOVI NG ASPHALTI C SURFACE, BU S.Y
FI NI SHI NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS

PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
PVMI' MRKNG, SAME DAY, 4-INCH, L.F.

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
170. 000 35. 000
1. 000 1000. 000
5000. 000 6.120
3300. 000 1. 250
14490. 000 0. 580
870. 000 209. 000
14490. 000 17. 600
1. 000 100. 000
1. 000 5600. 000
1. 000 2500. 000
1. 000 2100. 000
73500. 000 0.220
19950. 000 0. 900

PROPCSAL TOTAL

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
5950. 00 0. 000 0.00
1000. 00 0. 000 0.00
30600. 00 0. 000 0.00
4125. 00 0. 000 0.00
8404. 20 0. 000 0.00
181830. 00 0. 000 0. 00
255024. 00 0. 000 0. 00
100. 00 0. 000 0.00
5600. 00 0. 000 0.00
2500. 00 0. 000 0.00
2100. 00 0. 000 0.00
16170. 00 0. 000 0.00
17955. 00 0. 000 0.00
531358. 20 0.00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0.00



Date 07/11/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000711045

Bl DDER NO 1:

| TEM
NUMBER

STATE PROJECT(S): 8560- 08- 60

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

MONARCH PAVING, DIV. OF MATHY

LOCATI ON 07/ BURNETT COUNTY
STH 35

W/ MN STATE LINE -
STH 77
BURNETT COUNTY

PAGE:

114

LETTI NG DATE: 07/11/00

Bl DDER NO 3

UNI T
Bl D PRI CE

REMOVI NG ASPHALTI C SURFACE, BU S.Y
REMOVI NG ASPHALTI C SURFACE, M S.Y.
FI NI SHI NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS

PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
PVMI MRKNG, SAME DAY, 4-INCH, L.F.

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
198. 000 10. 480
4927. 000 1.790
1. 000 500. 000
2364. 000 13. 750
382. 000 9. 800
1823. 700 1.500
11990. 000 0. 500
719. 400 212. 000
11990. 000 14. 470
1. 000 1. 000
1. 000 21000. 000
1. 000 2500. 000
1. 000 3365. 000
37725. 000 0. 240
14910. 000 0.730

PROPCSAL TOTAL

Bl DDER NO 2
UNI' T
AMOUNT BI D PRI CE
2075. 04 0. 000
8819. 33 0. 000
500. 00 0. 000
32505. 00 0. 000
3743. 60 0. 000
2735. 55 0. 000
5995. 00 0. 000
152512. 80 0. 000
173495. 30 0. 000
1.00 0. 000
21000. 00 0. 000
2500. 00 0. 000
3365. 00 0. 000
9054. 00 0. 000
10884. 30 0. 000
429185. 92

©
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Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711046

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 7040-04-73

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT

BI DDER NO 1: JAMES CAPE & SONS CO

Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

CHI PPEWA CONCRETE SERVI CES
STREU CONSTRUCTI ON CO.

LOCATI ON 10/ CLARK COUNTY

GREENVWOOD - LOYAL RD
STH 98
CLARK COUNTY

PACE: 115

LETTI NG DATE: 07/11/00

REMOVI NG PAVEMENT

REMOVI NG CURB AND GUTTER
COVMON EXCAVATI ON

FI NI SHI NG ROADWAY

CRUSHED AGCREGATE BASE COURSE
CABC, OPEN GRADED, NUMBER 2
ASPHALTI C SURFACE, DETOURS
CONCRETE PAVEMENT, 7-1 NCH
DOVEL BARS

CONCRETE PAVEMENT GAPS
CONCRETE CURB AND GUTTER, 22-1
CONCRETE CURB AND GUTTER, 36-1
RELAI D STORM SEVER, 18-1 NCH
ADJUSTI NG MANHOLE COVERS

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

CALCI UM CHLORI DE SURFACE TREAT
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
SAW NG EXI STI NG PAVEVENT

M SC

90004A FI NI SHI NG PRQJECT

M SC

90005A CONST STAKI NG, CONC PAV
I NTER, SPECI AL, FAI RGROUND AVE

L. F.
L. F.
L. F.
EACH
LS
LS
TON
LS
LS
DAYS
DAYS
DAYS
L. F.
L. F.
L. F.
LS

EACH

I NC
Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
488. 000 10. 000
195. 000 5. 000
1000. 000 12. 000
1. 000 1000. 000
13273. 000 7.710
14950. 000 8. 750
495. 000 51. 460
78764. 000 4.290
38. 000 10. 000
5. 000 800. 000
95. 000 15. 970
100. 000 16. 820
180. 000 50. 000
1. 000 300. 000
1. 000 100. 000
1. 000 93753. 500
45. 000 50. 000
1. 000 4500. 000
1. 000 1700. 000
1250. 000 0. 500
2078. 000 0. 250
2000. 000 0. 650
76100. 000 0. 330
393. 000 0.700
114. 000 3. 000
1. 000 1000. 000
1. 000 2500. 000

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
4880. 00 10. 000 4880. 00
975. 00 5. 000 975. 00
12000. 00 10. 000 10000. 00
1000. 00 2500. 000 2500. 00
102334. 83 6. 280 83354. 44
130812. 50 8. 090 120945. 50
25472.70 51. 460 25472.70
337897. 56 5.700 448954. 80
380. 00 12. 000 456. 00
4000. 00 1500. 000 7500. 00
1517. 15 20. 000 1900. 00
1682. 00 15. 000 1500. 00
9000. 00 28. 000 5040. 00
300. 00 225. 000 225.00
100. 00 1. 000 1.00
93753. 50 60000. 000 60000. 00
2250. 00 350. 000 15750. 00
4500. 00 2000. 000 2000. 00
1700. 00 1700. 000 1700. 00
625. 00 0. 500 625. 00
519. 50 0. 250 519. 50
1300. 00 0. 650 1300. 00
25113. 00 0. 330 25113. 00
275.10 0.700 275.10
342.00 3. 000 342. 00
1000. 00 12500. 000 12500. 00
2500. 00 2500. 000 2500. 00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
4.100 2000. 80
3.500 682. 50
10. 000 10000. 00
2500. 000 2500. 00

5.620 442653.

10. 000 380.
1000. 000 5000.
15. 000 1425.
15. 000 1500.
45. 000 8100.
500. 000 500.
500. 000 500.
84000. 000 84000.
400. 000 18000.
7000. 000 7000.
500. 000 500.
0.700 875.

0. 100 207.

0. 500 1000.

0. 330 25113.
0.700 275.

3. 000 342.
16000. 000 16000.
900. 000 900.



Date 07/11/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000711046

| TEM
NUMBER

90005

90005

90005

90005

90005

90033

90034

90034

90036

90037

90037

90331

90332

90333

90334

90335

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

M SC

90005B CONST STAKI NG, CONC PAV
I NTER, SPECI AL, OWEN AVE RT &
M SC

90005C CONST STAKI NG, CONC PAV
I NTER, SPECI AL, CARDI NAL AVE R
M SC

90005D CONST STAKI NG, CONC PAV
I NTER, SPECI AL, M LLER RD RT &
M SC

90005E CONST STAKI NG, CONC PAV
I NTER, SPECI AL, PARK ROAD LT
M SC

90005F CONRETE RUMBLE STRI PS
M SC

90033A CGEOGRI D REI NFORCEMENT
M SC

90034A CONCRETE MASONRY DELI VE
M SC

90034B M LL ASPHALTI C SHOULDER
COURSE

M SC

90036A CONCRETE FI BERS

M SC

90037A CONSTRUCTI ON STAKI NG, C
PAVEMENT RESURFACI NG MAI NLI NE
M SC

90037B PREPARATI ON OF FOUNDATI
CONCRETE PAVEMENT, SPECI AL
GRADI NG AND SHAPI NG | NTERSECTI
FAI RGROUND AVE RT & LT
GRADI NG AND SHAPI NG | NTERSECTI
ONEN AVENUE, RT & LT

GRADI NG AND SHAPI NG | NTERSECTI
CARDI NAL AVENUE, RT

GRADI NG AND SHAPI NG | NTERSECTI
M LLER ROAD, RT & LT

GRADI NG AND SHAPI NG | NTERSECTI
PARK ROAD, LT

EACH

EACH

EACH

S. Y.

C.Y.

C.Y.

LB.

STA.

STA.

LS

LS

LS

LS

LS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 2500. 000
1. 000 1300. 000
1. 000 2500. 000
1. 000 1300. 000
4. 000 1225. 000
1100. 000 2.750
17200. 000 47.900
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1. 000 2600. 000
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LETTI NG DATE: 07/11/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
900. 000 900. 00
600. 000 600. 00
900. 000 900. 00
600. 000 600. 00
100. 000 400. 00
3.720 4092. 00
43. 800 753360. 00
5. 000 35000. 00
1. 800 18900. 00
90. 000 21690. 00
90. 000 21690. 00
1500. 000 1500. 00
1500. 000 1500. 00
1500. 000 1500. 00
1500. 000 1500. 00
1500. 000 1500. 00



Date 07/11/00 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 117
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/11/00
PROPOSAL: 20000711046
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90405 RUBBLI ZI NG EXI STI NG PCC S. Y. 51700. 000 0. 900 46530. 00 1. 430 73931. 00 1. 400 72380. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 17. 000 38. 000 646. 00 38. 000 646. 00 20. 000 340. 00
90778 PAVEMENT MARKI NG, OUTFALL MARK EACH 95. 000 9. 000 855. 00 9. 000 855. 00 9. 000 855. 00

PROPCSAL TOTAL. . ... .. 1739075. 84 1789566. 04 1798434. 52



